

JASPER (31)					MISSISSIPPI DEPARTMENT OF TRANSPORTATION	Tanner Construction Company, Inc.	Key, LLC	T. L. Wallace Construction, Inc.
Replacing 8 bridges on SR 15, known as State Project No. BR-0022-01(046) / 102455301, in the County of Jasper, State of Mississippi.					\$9,758,708.77	\$10,306,358.43	\$11,256,375.45	\$12,649,995.35
Ref#	SM Item	Item Description	Item Qty	Units		1	2	3
0010	201-A001	Clearing and Grubbing	1.000	LS		123,737.98	400,000.00	475,000.00
0020	201-B001	Clearing and Grubbing	1.000	ACRE		2,858.10	2,000.00	3,300.00
0030	202-B005	Removal of Asphalt Pavement, All Depths	9,313.000	SY		4.23	3.00	2.60
0040	202-B009	Removal of Bridge	8.000	EA		20,000.00	15,000.00	36,900.00
0050	202-B054	Removal of Guard Rail Only	2,566.000	LF		4.05	4.00	4.30
0060	202-B057	Removal of Inlets, All Sizes	2.000	EA		578.96	500.00	270.00
0070	202-B076	Removal of Traffic Stripe	15,770.000	LF		0.65	0.65	1.10
0080	202-B079	Removal of Headwall	4.000	EA		342.63	1,300.00	1,900.00
0090	202-B106	Removal of Pipe, All Sizes	673.000	LF		7.83	6.75	8.40
0100	203-A003	Unclassified Excavation, FM, AH	91,232.000	CY		3.45	3.00	3.70
0110	203-EX038	Borrow Excavation, AH, FME, Class B7-6	114,822.000	CY		6.49	7.50	7.30
0120	203-EX039	Borrow Excavation, AH, LVM, Class B7-6	3,600.000	CY		5.52	7.50	7.30
0130	203-G003	Excess Excavation, FM, AH	5,107.000	CY		5.82	5.50	5.80
0140	206-A001	Structure Excavation	17,531.000	CY		4.29	6.25	7.40
0150	206-B001	Select Material for Undercuts, Contractor Furnished, FM	676.000	CY		34.45	40.00	65.00
0160	211-A001	Topsoil for Slope Treatment, From Right-of-Way	218,396.000	SY		0.71	0.75	0.35
0170	211-B001	Topsoil for Slope Treatment, Contractor Furnished	24,266.000	CY		0.10	7.00	10.00
0180	213-C001	Superphosphate	23.000	TON		650.00	650.00	690.00
0190	215-A001	Vegetative Materials for Mulch	104.000	TON		175.00	175.00	190.00
0200	216-A001	Solid Sodding	218.000	SY		5.00	5.00	5.30
0210	217-A001	Ditch Liner	1,900.000	SY		1.30	1.30	1.40
0220	219-A001	Watering	4,368.000	KGAL		20.00	20.00	20.00
0230	220-A001	Insect Pest Control	45.000	ACRE		30.00	30.00	30.00
0240	223-A001	Mowing	1.000	ACRE		40.00	40.00	40.00
0250	234-A001	Temporary Silt Fence	25,782.000	LF		2.30	2.85	2.50
0260	235-A001	Temporary Erosion Checks	1,283.000	BALE		9.00	9.00	9.50

JASPER (31)					MISSISSIPPI DEPARTMENT OF TRANSPORTATION	Tanner Construction Company, Inc.	Key, LLC	T. L. Wallace Construction, Inc.
Replacing 8 bridges on SR 15, known as State Project No. BR-0022-01(046) / 102455301, in the County of Jasper, State of Mississippi.					\$9,758,708.77	\$10,306,358.43	\$11,256,375.45	\$12,649,995.35
Ref#	SM Item	Item Description	Item Qty	Units		1	2	3
0270	236-A004	Silt Basin, Type D	5.000	EA		1,303.01	700.00	2,100.00
0280	239-A001	Temporary Slope Drains	304.000	LF		15.25	10.00	7.40
0290	423-A001	Rumble Strips, Ground In	3.000	MI		375.00	375.00	400.00
0300	501-E001	Expansion Joints, Without Dowels	202.000	LF		12.57	9.00	11.00
0310	501-K001	Transverse Grooving	431.000	SY		2.61	2.65	2.70
0320	502-A001	Reinforced Cement Concrete Bridge End Pavement	444.000	SY		109.39	125.00	110.00
0330	602-A001	Reinforcing Steel	339,281.000	LBS		0.93	0.92	0.85
0340	603-CA089	24" Reinforced Concrete Pipe, Class III, Rubber Type Gaskets	440.000	LF		31.28	55.00	42.00
0350	603-CA090	30" Reinforced Concrete Pipe, Class III, Rubber Type Gaskets	320.000	LF		51.20	72.00	54.00
0360	603-CB002	24" Reinforced Concrete End Section	7.000	EA		777.41	1,000.00	660.00
0370	603-CB003	30" Reinforced Concrete End Section	6.000	EA		812.33	1,100.00	740.00
0380	606-B001	Guard Rail, Class A, Type 1	850.000	LF		20.00	20.00	22.00
0390	606-D012	Guard Rail, Bridge End Section, Type I	8.000	EA		2,100.00	2,100.00	2,300.00
0400	606-E001	Guard Rail, Terminal End Section	8.000	EA		2,250.00	2,250.00	2,400.00
0410	615-A015	Concrete Bridge End Barrier, 32"	80.000	LF		36.00	45.70	40.00
0420	618-A001	Maintenance of Traffic	1.000	LS		66,149.84	24,000.00	50,000.00
0430	618-C001	Construction & Removal of Detour Bridge	1.000	LS		400,000.00	275,000.00	750,000.00
0440	619-A1002	Temporary Traffic Stripe, Continuous White	3.000	MI		1,500.00	1,500.00	2,100.00
0450	619-A2002	Temporary Traffic Stripe, Continuous Yellow	3.000	MI		1,500.00	1,500.00	2,100.00
0460	619-A2008	Temporary Traffic Stripe, Continuous Yellow, Type 1 Tape	3.000	MI		5,280.00	5,280.00	4,300.00
0470	619-A5004	Temporary Traffic Stripe, Detail, Type 1 Tape	20,710.000	LF		1.00	1.00	0.85
0480	619-C7001	Two-Way Yellow Reflective High Performance Raised Marker	548.000	EA		6.00	6.00	7.40
0490	619-D1001	Standard Roadside Construction Signs, Less than 10 Square Fe	589.000	SF		13.74	5.75	6.10
0500	619-D2001	Standard Roadside Construction Signs, 10 Square Feet or More	1,328.000	SF		14.29	5.75	6.10
0510	619-F3004	Delineators, Guard Rail, White	90.000	EA		18.00	18.00	19.00
0520	619-G4001	Barricades, Type III, Single Faced	384.000	LF		25.01	12.00	13.00

JASPER (31)					MISSISSIPPI DEPARTMENT OF TRANSPORTATION	Tanner Construction Company, Inc.	Key, LLC	T. L. Wallace Construction, Inc.
Replacing 8 bridges on SR 15, known as State Project No. BR-0022-01(046) / 102455301, in the County of Jasper, State of Mississippi.					\$9,758,708.77	\$10,306,358.43	\$11,256,375.45	\$12,649,995.35
Ref#	SM Item	Item Description	Item Qty	Units		1	2	3
0530	619-G4005	Barricades, Type III, Double Faced	132.000	LF		30.56	14.00	15.00
0540	619-G5001	Free Standing Plastic Drums	356.000	EA		62.35	40.00	43.00
0550	619-G7001	Warning Lights, Type "B"	26.000	EA		261.42	350.00	370.00
0560	619-K1001	Installation and Removal of Guard Rail, Type I, Class A	775.000	LF		25.00	25.00	27.00
0570	619-K4001	Installation and Removal of Guardrail, Terminal End Section	31.000	EA		1,700.00	1,700.00	1,800.00
0580	620-A001	Mobilization	1.000	LS		963,194.18	600,000.00	1,050,000.00
0590	627-J001	Two-Way Clear Reflective High Performance Raised Markers	45.000	EA		4.00	4.00	11.00
0600	627-L001	Two-Way Yellow Reflective High Performance Raised Markers	906.000	EA		4.00	4.00	6.40
0610	630-F001	Delineators, Guard Rail, White	44.000	EA		18.00	18.00	19.00
0620	630-G001	Type 3 Object Markers, OM-3R, Post Mounted	4.000	EA		75.00	75.00	79.00
0630	630-G003	Type 3 Object Markers, OM-3L, Post Mounted	4.000	EA		75.00	75.00	79.00
0640	699-A001	Roadway Construction Stakes	1.000	LS		125,847.70	130,000.00	100,000.00
0650	815-A009	Loose Riprap, Size 300	433.000	TON		57.92	70.00	56.00
0660	815-E001	Geotextile under Riprap	125.000	SY		4.11	3.00	2.90
0670	815-F002	Sediment Control Stone	70.000	TON		51.74	75.00	57.00
0680	907-225-A001	Grassing	52.000	ACRE		700.00	700.00	740.00
0690	907-225-B001	Agricultural Limestone	135.000	TON		75.00	75.00	79.00
0700	907-226-A001	Temporary Grassing	23.000	ACRE		650.00	650.00	690.00
0710	907-237-A003	Wattles, 20"	2,600.000	LF		4.50	4.50	4.80
0720	907-245-A001	Triangular Silt Dike	300.000	LF		10.00	10.00	11.00
0730	907-246-A001	Sandbags	260.000	LF		5.00	5.00	5.30
0740	907-247-A001	Temporary Stream Diversion	6.000	EA		4,640.94	15,000.00	3,700.00
0750	907-304-A005	Granular Material, LVM, Class 9, Group C	38,564.000	CY		8.79	12.00	7.00
0760	907-407-A001	Asphalt for Tack Coat	17,596.000	GAL		3.57	2.40	2.50
0770	907-601-A001	Class "B" Structural Concrete	113.000	CY		396.14	735.00	540.00
0780	907-601-B001	Class "B" Structural Concrete, Minor Structures, Per Plans	4.000	CY		1,785.70	1,500.00	1,400.00

JASPER (31)					MISSISSIPPI DEPARTMENT OF TRANSPORTATION	Tanner Construction Company, Inc.	Key, LLC	T. L. Wallace Construction, Inc.
Replacing 8 bridges on SR 15, known as State Project No. BR-0022-01(046) / 102455301, in the County of Jasper, State of Mississippi.					\$9,758,708.77	\$10,306,358.43	\$11,256,375.45	\$12,649,995.35
Ref#	SM Item	Item Description	Item Qty	Units		1	2	3
0790	907-603-ALT01	18" Type A Alternate Pipe	612.000	LF		15.57	32.00	21.00
0800	907-603-ALT02	24" Type A Alternate Pipe	104.000	LF		21.71	45.00	32.00
0810	907-603-ALT03	30" Type A Alternate Pipe	144.000	LF		27.72	58.00	41.00
0820	907-617-A001	Right-of-Way Marker	161.000	EA		304.97	225.00	160.00
0830	907-626-C003	6" Thermoplastic Double Drop Edge Stripe, Continuous White	7.000	MI		3,000.00	3,000.00	2,700.00
0840	907-626-D003	6" Thermoplastic Traffic Stripe, Skip Yellow	4.000	MI		2,000.00	2,000.00	1,300.00
0850	907-626-E004	6" Thermoplastic Traffic Stripe, Continuous Yellow	2.000	MI		3,000.00	3,000.00	3,100.00
0860	907-626-G004	Thermoplastic Detail Stripe, White	1,156.000	LF		1.00	1.00	1.10
0870	907-626-G005	Thermoplastic Detail Stripe, Yellow	3,539.000	LF		0.85	0.85	1.10
0880	907-626-H004	Thermoplastic Legend, White	360.000	LF		2.00	2.00	2.70
0890	907-626-H005	Thermoplastic Legend, White	394.000	SF		4.00	4.00	5.30
0900	907-804-B001	Box Bridge Concrete, Class B	2,736.000	CY		340.00	325.00	370.00
0910	907-899-A001	Railway-Highway Provisions	1.000	LS		20,000.00	175,000.00	144,000.00
0920	907-308-A001	Portland Cement	303.000	TON		161.01	135.00	160.00
0930	907-308-B001	Soil-Cement-Water Mixing, Optional Mixers, Base	25,661.000	SY		2.35	1.85	3.20
0940	907-311-A003	Processing Lime and Fly Ash Treated Course, 6" Thick	25,661.000	SY				
0950	907-311-B001	Lime	199.000	TON				
0960	907-311-C002	Fly Ash, Class C or F	799.000	TON				
0970	907-403-A006	Hot Mix Asphalt, MT, 12.5-mm mixture	5,098.000	TON		73.66		
0980	907-403-A007	Hot Mix Asphalt, MT, 19-mm mixture	9,933.000	TON		71.92		
0990	907-403-A010	Hot Mix Asphalt, MT, 9.5-mm mixture	7,291.000	TON		80.88		
1000	907-403-C003	Hot Mix Asphalt, MT, 19-mm mixture, Trench Widening	1,095.000	TON		100.00		
1010	907-403-M002	Warm Mix Asphalt, MT, 12.5-mm mixture	5,098.000	TON			89.00	91.00
1020	907-403-M006	Warm Mix Asphalt, MT, 9.5-mm mixture	7,291.000	TON			99.00	110.00
1030	907-403-M007	Warm Mix Asphalt, MT, 19-mm mixture	9,933.000	TON			83.00	92.00
1040	907-403-O003	Warm Mix Asphalt, MT, 19-mm mixture, Trench Widening	1,095.000	TON			99.00	92.00

JASPER (31)					MISSISSIPPI DEPARTMENT OF TRANSPORTATION	Tanner Construction Company, Inc.	Key, LLC	T. L. Wallace Construction, Inc.
Replacing 8 bridges on SR 15, known as State Project No. BR-0022-01(046) / 102455301, in the County of Jasper, State of Mississippi.					\$9,758,708.77	\$10,306,358.43	\$11,256,375.45	\$12,649,995.35
Ref#	SM Item	Item Description	Item Qty	Units		1	2	3
1050	501-K001	Transverse Grooving	4,463.000	SY		2.61	2.65	2.70
1060	803-B002	Conventional Static Pile Load Test	3.000	EA		5,000.00	5,000.00	5,000.00
1070	803-D002	HP 12 x 53 Steel Piling	6,230.000	LF		33.82	44.00	41.00
1080	803-D003	HP 14 x 73 Steel Piling	3,730.000	LF		45.02	62.00	55.00
1090	803-I001	PDA Test Pile	8.000	EA		6,180.19	8,000.00	8,300.00
1100	803-J001	Pile Restrike	3.000	EA		2,216.24	800.00	1,500.00
1110	803-N001	Exploration	10.000	LF		40.00	40.00	43.00
1120	803-O020	Permanent Casing, 54" Diameter	100.000	LF		327.76	330.00	350.00
1130	805-A001	Reinforcement	344,564.000	LBS		0.90	0.92	0.90
1140	813-A001	Concrete Railing	2,008.000	LF		36.00	35.70	43.00
1150	815-A009	Loose Riprap, Size 300	337.000	TON		57.95	90.00	56.00
1160	815-D001	Concrete Slope Paving	131.000	CY		396.84	365.00	370.00
1170	815-E001	Geotextile under Riprap	330.000	SY		4.11	3.00	2.50
1180	907-803-K003	Drilled Shaft, 54" Diameter	220.000	LF		416.37	485.00	510.00
1190	907-803-L005	Test Shaft, 54" Diameter	1.000	EA		112,156.00	118,500.00	124,000.00
1200	907-803-M003	Trial Shaft, 54" Diameter	55.000	LF		393.92	510.00	520.00
1210	907-804-A001	Bridge Concrete, Class AA	1,898.000	CY		502.26	555.00	680.00
1220	907-804-C016	40' Prestressed Concrete Beam, Type I+2	3,066.000	LF		60.00	75.00	65.00
1230	907-804-C030	80' Prestressed Concrete Beam, Type III	1,429.000	LF		90.89	95.00	95.00
1240	907-804-C147	70' Prestressed Concrete Beam, Type IV	834.000	LF		111.84	120.00	125.00
1250	907-804-C171	100' Prestressed Concrete Beam, Type IV	595.000	LF		140.60	120.00	125.00

JASPER (31)					Racon, Inc.			
Replacing 8 bridges on SR 15, known as State Project No. BR-0022-01(046) / 102455301, in the County of Jasper, State of Mississippi.					IRREGULAR			
Ref#	SM Item	Item Description	Item Qty	Units	4			
0010	201-A001	Clearing and Grubbing	1.000	LS				
0020	201-B001	Clearing and Grubbing	1.000	ACRE				
0030	202-B005	Removal of Asphalt Pavement, All Depths	9,313.000	SY				
0040	202-B009	Removal of Bridge	8.000	EA				
0050	202-B054	Removal of Guard Rail Only	2,566.000	LF				
0060	202-B057	Removal of Inlets, All Sizes	2.000	EA				
0070	202-B076	Removal of Traffic Stripe	15,770.000	LF				
0080	202-B079	Removal of Headwall	4.000	EA				
0090	202-B106	Removal of Pipe, All Sizes	673.000	LF				
0100	203-A003	Unclassified Excavation, FM, AH	91,232.000	CY				
0110	203-EX038	Borrow Excavation, AH, FME, Class B7-6	114,822.000	CY				
0120	203-EX039	Borrow Excavation, AH, LVM, Class B7-6	3,600.000	CY				
0130	203-G003	Excess Excavation, FM, AH	5,107.000	CY				
0140	206-A001	Structure Excavation	17,531.000	CY				
0150	206-B001	Select Material for Undercuts, Contractor Furnished, FM	676.000	CY				
0160	211-A001	Topsoil for Slope Treatment, From Right-of-Way	218,396.000	SY				
0170	211-B001	Topsoil for Slope Treatment, Contractor Furnished	24,266.000	CY				
0180	213-C001	Superphosphate	23.000	TON				
0190	215-A001	Vegetative Materials for Mulch	104.000	TON				
0200	216-A001	Solid Sodding	218.000	SY				
0210	217-A001	Ditch Liner	1,900.000	SY				
0220	219-A001	Watering	4,368.000	KGAL				
0230	220-A001	Insect Pest Control	45.000	ACRE				
0240	223-A001	Mowing	1.000	ACRE				
0250	234-A001	Temporary Silt Fence	25,782.000	LF				
0260	235-A001	Temporary Erosion Checks	1,283.000	BALE				

JASPER (31)					Racon, Inc.			
Replacing 8 bridges on SR 15, known as State Project No. BR-0022-01(046) / 102455301, in the County of Jasper, State of Mississippi.					IRREGULAR			
Ref#	SM Item	Item Description	Item Qty	Units	4			
0270	236-A004	Silt Basin, Type D	5.000	EA				
0280	239-A001	Temporary Slope Drains	304.000	LF				
0290	423-A001	Rumble Strips, Ground In	3.000	MI				
0300	501-E001	Expansion Joints, Without Dowels	202.000	LF				
0310	501-K001	Transverse Grooving	431.000	SY				
0320	502-A001	Reinforced Cement Concrete Bridge End Pavement	444.000	SY				
0330	602-A001	Reinforcing Steel	339,281.000	LBS				
0340	603-CA089	24" Reinforced Concrete Pipe, Class III, Rubber Type Gaskets	440.000	LF				
0350	603-CA090	30" Reinforced Concrete Pipe, Class III, Rubber Type Gaskets	320.000	LF				
0360	603-CB002	24" Reinforced Concrete End Section	7.000	EA				
0370	603-CB003	30" Reinforced Concrete End Section	6.000	EA				
0380	606-B001	Guard Rail, Class A, Type 1	850.000	LF				
0390	606-D012	Guard Rail, Bridge End Section, Type I	8.000	EA				
0400	606-E001	Guard Rail, Terminal End Section	8.000	EA				
0410	615-A015	Concrete Bridge End Barrier, 32"	80.000	LF				
0420	618-A001	Maintenance of Traffic	1.000	LS				
0430	618-C001	Construction & Removal of Detour Bridge	1.000	LS				
0440	619-A1002	Temporary Traffic Stripe, Continuous White	3.000	MI				
0450	619-A2002	Temporary Traffic Stripe, Continuous Yellow	3.000	MI				
0460	619-A2008	Temporary Traffic Stripe, Continuous Yellow, Type 1 Tape	3.000	MI				
0470	619-A5004	Temporary Traffic Stripe, Detail, Type 1 Tape	20,710.000	LF				
0480	619-C7001	Two-Way Yellow Reflective High Performance Raised Marker	548.000	EA				
0490	619-D1001	Standard Roadside Construction Signs, Less than 10 Square Fe	589.000	SF				
0500	619-D2001	Standard Roadside Construction Signs, 10 Square Feet or More	1,328.000	SF				
0510	619-F3004	Delineators, Guard Rail, White	90.000	EA				
0520	619-G4001	Barricades, Type III, Single Faced	384.000	LF				

JASPER (31)					Racon, Inc.			
Replacing 8 bridges on SR 15, known as State Project No. BR-0022-01(046) / 102455301, in the County of Jasper, State of Mississippi.					IRREGULAR			
Ref#	SM Item	Item Description	Item Qty	Units	4			
0530	619-G4005	Barricades, Type III, Double Faced	132.000	LF				
0540	619-G5001	Free Standing Plastic Drums	356.000	EA				
0550	619-G7001	Warning Lights, Type "B"	26.000	EA				
0560	619-K1001	Installation and Removal of Guard Rail, Type I, Class A	775.000	LF				
0570	619-K4001	Installation and Removal of Guardrail, Terminal End Section	31.000	EA				
0580	620-A001	Mobilization	1.000	LS				
0590	627-J001	Two-Way Clear Reflective High Performance Raised Markers	45.000	EA				
0600	627-L001	Two-Way Yellow Reflective High Performance Raised Markers	906.000	EA				
0610	630-F001	Delineators, Guard Rail, White	44.000	EA				
0620	630-G001	Type 3 Object Markers, OM-3R, Post Mounted	4.000	EA				
0630	630-G003	Type 3 Object Markers, OM-3L, Post Mounted	4.000	EA				
0640	699-A001	Roadway Construction Stakes	1.000	LS				
0650	815-A009	Loose Riprap, Size 300	433.000	TON				
0660	815-E001	Geotextile under Riprap	125.000	SY				
0670	815-F002	Sediment Control Stone	70.000	TON				
0680	907-225-A001	Grassing	52.000	ACRE				
0690	907-225-B001	Agricultural Limestone	135.000	TON				
0700	907-226-A001	Temporary Grassing	23.000	ACRE				
0710	907-237-A003	Wattles, 20"	2,600.000	LF				
0720	907-245-A001	Triangular Silt Dike	300.000	LF				
0730	907-246-A001	Sandbags	260.000	LF				
0740	907-247-A001	Temporary Stream Diversion	6.000	EA				
0750	907-304-A005	Granular Material, LVM, Class 9, Group C	38,564.000	CY				
0760	907-407-A001	Asphalt for Tack Coat	17,596.000	GAL				
0770	907-601-A001	Class "B" Structural Concrete	113.000	CY				
0780	907-601-B001	Class "B" Structural Concrete, Minor Structures, Per Plans	4.000	CY				

JASPER (31)					Racon, Inc.			
Replacing 8 bridges on SR 15, known as State Project No. BR-0022-01(046) / 102455301, in the County of Jasper, State of Mississippi.					IRREGULAR			
Ref#	SM Item	Item Description	Item Qty	Units	4			
0790	907-603-ALT01	18" Type A Alternate Pipe	612.000	LF				
0800	907-603-ALT02	24" Type A Alternate Pipe	104.000	LF				
0810	907-603-ALT03	30" Type A Alternate Pipe	144.000	LF				
0820	907-617-A001	Right-of-Way Marker	161.000	EA				
0830	907-626-C003	6" Thermoplastic Double Drop Edge Stripe, Continuous White	7.000	MI				
0840	907-626-D003	6" Thermoplastic Traffic Stripe, Skip Yellow	4.000	MI				
0850	907-626-E004	6" Thermoplastic Traffic Stripe, Continuous Yellow	2.000	MI				
0860	907-626-G004	Thermoplastic Detail Stripe, White	1,156.000	LF				
0870	907-626-G005	Thermoplastic Detail Stripe, Yellow	3,539.000	LF				
0880	907-626-H004	Thermoplastic Legend, White	360.000	LF				
0890	907-626-H005	Thermoplastic Legend, White	394.000	SF				
0900	907-804-B001	Box Bridge Concrete, Class B	2,736.000	CY				
0910	907-899-A001	Railway-Highway Provisions	1.000	LS				
0920	907-308-A001	Portland Cement	303.000	TON				
0930	907-308-B001	Soil-Cement-Water Mixing, Optional Mixers, Base	25,661.000	SY				
0940	907-311-A003	Processing Lime and Fly Ash Treated Course, 6" Thick	25,661.000	SY				
0950	907-311-B001	Lime	199.000	TON				
0960	907-311-C002	Fly Ash, Class C or F	799.000	TON				
0970	907-403-A006	Hot Mix Asphalt, MT, 12.5-mm mixture	5,098.000	TON				
0980	907-403-A007	Hot Mix Asphalt, MT, 19-mm mixture	9,933.000	TON				
0990	907-403-A010	Hot Mix Asphalt, MT, 9.5-mm mixture	7,291.000	TON				
1000	907-403-C003	Hot Mix Asphalt, MT, 19-mm mixture, Trench Widening	1,095.000	TON				
1010	907-403-M002	Warm Mix Asphalt, MT, 12.5-mm mixture	5,098.000	TON				
1020	907-403-M006	Warm Mix Asphalt, MT, 9.5-mm mixture	7,291.000	TON				
1030	907-403-M007	Warm Mix Asphalt, MT, 19-mm mixture	9,933.000	TON				
1040	907-403-O003	Warm Mix Asphalt, MT, 19-mm mixture, Trench Widening	1,095.000	TON				

JASPER (31)					Racon, Inc.			
Replacing 8 bridges on SR 15, known as State Project No. BR-0022-01(046) / 102455301, in the County of Jasper, State of Mississippi.					IRREGULAR			
Ref#	SM Item	Item Description	Item Qty	Units	4			
1050	501-K001	Transverse Grooving	4,463.000	SY				
1060	803-B002	Conventional Static Pile Load Test	3.000	EA				
1070	803-D002	HP 12 x 53 Steel Piling	6,230.000	LF				
1080	803-D003	HP 14 x 73 Steel Piling	3,730.000	LF				
1090	803-I001	PDA Test Pile	8.000	EA				
1100	803-J001	Pile Restrike	3.000	EA				
1110	803-N001	Exploration	10.000	LF				
1120	803-O020	Permanent Casing, 54" Diameter	100.000	LF				
1130	805-A001	Reinforcement	344,564.000	LBS				
1140	813-A001	Concrete Railing	2,008.000	LF				
1150	815-A009	Loose Riprap, Size 300	337.000	TON				
1160	815-D001	Concrete Slope Paving	131.000	CY				
1170	815-E001	Geotextile under Riprap	330.000	SY				
1180	907-803-K003	Drilled Shaft, 54" Diameter	220.000	LF				
1190	907-803-L005	Test Shaft, 54" Diameter	1.000	EA				
1200	907-803-M003	Trial Shaft, 54" Diameter	55.000	LF				
1210	907-804-A001	Bridge Concrete, Class AA	1,898.000	CY				
1220	907-804-C016	40' Prestressed Concrete Beam, Type I+2	3,066.000	LF				
1230	907-804-C030	80' Prestressed Concrete Beam, Type III	1,429.000	LF				
1240	907-804-C147	70' Prestressed Concrete Beam, Type IV	834.000	LF				
1250	907-804-C171	100' Prestressed Concrete Beam, Type IV	595.000	LF				