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BRIDGE STRUCTUF

ES REQ'D.
STA. 12+760.21 TO STA. 16+57.79

SPANS: 4@40' -100’' -3@40’

LENGTH=380 FT

CONVENTIONAL SYMBOLS

COUNTY LINE ...

SECTION LINE oo

'TOWN CORPORATION LINE .. .. ..coomenm.. -

EXISTING ROAD OR TRAVELED WAY
PROPOSED ROAD OR TRAVELED WAY

RAILROAD ... :

SURVEY LINE. _____________________

BRIDGES

LENGTH OF ROADWAY
LENGTH OF BRIDGES

LENGTH OF PROJECT (NET)
LENGTH OF EXCEPTIONS
LENGTH OF PROJECT (GROSS)

STATE OF MISSISSIPPI

P.E. BR-0921-00(013) 103317/101000

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

PLAN AND PROFILE OF PROPOSED

- STATE HIGHWAY
D PROJECT NO. BR-0921-00(017)

SR 349 SOUTH OF POTIS CAMP
REPLACE BRIDGE NO. 18.3
MARSHALL COUNTY

SCALES
PLAN 1IN.= 100 FT.
HOR. 1IN.= 100 FT.
PROFILEY yrpT. 1 IN.= 10 FT.
LAYOUT 1IN.= 2000 FT.
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WORK SITE
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INDICATES APPROXIMATE
LOCATION OF PROJECT.

LAT. 34° 38’ 3@” LONG. 89° 18’ 36
(APPROX. MIDDLE OF PROJECT)

DESIGN CONTROL
60 MPH = V (SPEED DESIGN)

ADT (2008 ) = 2300 : ADT (2028) =_3100
DHV =_370 :D =_60 % T=_9 %

PERMITS ACQUIRED BY MDOT

WETLANDS AND WATERS PERMITS
(NECESSARY FOR ULTIMATE IMPROVEMENTS ONLY):

WATERS WETLANDS

NATIONWIDE #14 Y
NATIONWIDE (OTHER)*  [N] [N]
GENERAL* [N] [N]
INDIVIDUAL (404)* [N] [N

* ACQUISITION OF PERMITS FOR TEMPORARY IMPACTS DURING
CONSTRUCTION ARE THE RESPONSIBILITY OF THE CONTRACTOR

STORMWATER PERMIT

Y REQUIRED, CNOI SUBMITTED BY MDOT
(DISTRIBUTED AREA=5 ACRES+)(NTB 586)

S REQUIRED, SCNOI TO BE SUBMITTED BY
CONTRACTOR (1 TO 4.99 ACRES)(NTB 14)

N  NO STORMWATER PERMIT REQUIRED (<1 ACRE)
APPROVED BY: JCT DATE: 6-6-201
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DESCRIPTION OF SHEET

TITLE SHEET (D

DETAILED INDEX (4)

DETAILED INDEX
DETAILED INDEX

GENERAL NOTES

GENERAL NOTES, CONT.
DETAILED INDEX (BRIDGE)

TYPICAL SECTION SHEETS (3)

TYPICAL SECTIONS - HWY 349 NEW CONSTRUCTION AND WIDENING & OVERLAY
TYPICAL SECTIONS - CONSTRUCTION AND REMOVAL OF DETOUR ROAD
MISCELLANEOUS TYPICAL SECTION DETAILS

QUANTITY SHEFTS (@)

SUMMARY OF QUANTITIES

SUMMARY OF QUANTITIES

SUMMARY OF QUANTITIES

SUMMARY OF QUANTITIES (BRIDGE)

ESTIMATED QUANTITIES

ESTIMATED QUANTITIES

ESTIMATED QUANTITIES

ESTIMATED QUANTITIES

ESTIMATED QUANTITIES (BRIDGE)

ESTIMATED QUANTITIES FOR TRAFFIC CONTROL SIGNS

PLAN & PROFIIE SHEFTS (2)

HWY 349 - STA. 2+56.136 TO STA. 25+00
DETOUR ROAD - STA. 30+56.136 TO STA. 51+50.568

SPECIAL DESIGN SHFETS (44)

DETAILS OF INTERSECTION - COMMERCIAL/INDUSTRIAL DRIVEWAY AT STA. 6+5
HWY 349 |

PAVEMENT MARKING DETAILS - STA. 2+56.136 TO STA. 9+00

DETAIL OF CONSTRUCTION SIGNING

DETAIL OF CONSTRUCTION SIGNING

TRAFFIC CONTROL PLAN - (PHASE D

TRAFFIC CONTROL PLAN - (PHASE 2)

TRAFFIC CONTROL PLAN - (PHASE 3)

VEGETATION SCHEDULE

RIGHT-OF-WAY MARKER

TYPICAL EROSION CONTROL MEASURES (TYPE “D” SILT BASIN)

33.5” BRIDGE END RAIL PAVEMENT

GUARD RAIL :BRIDGE END SECTION TYPE “I” (WOOD POSTS)

GUARD RAIL :BRIDGE END SECTION TYPE “I” (STEEL POSTS)

GUARD RAIL :RUB RAIL HARDWARE SHEET

GUARD RAIL (TEMPORARY): TYPICAL INSTALLATION AT DETOUR BRIDGE ENDS FOR DISTRICT 2
BRIDGE END PAVEMENT WITH RAIL & OVERLAY

FLEXIBLE PIPE STANDARD

SUPERELEVATION RUNOFF CASE I ROTATION ABOUT CENTERLINE
SUPERELEVATION CASE I ROTATION ABOUT CENTERLINE (2% NORMAL SUBGRADE)
RUMBLE STRIPES (GROUND-IN)

DI-1
DI-2
GN-1
GN-2
DI-BR

TS-1
TS-2
MTSD-1

SQS-1
SQS-2
SQS-3
SQS-BR
EQ-1
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EQ-3
EQ-4
EQ-BR
TCPQ-1

DOI-1

PMD-1
DCS-1
DCS-2
TC-1
TC-2
TC-3
VS-1
RW-1
TEC-D

BE-PR-1B
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DESCRIPTION OF SHEET

DETAILS OF TYPICAL DITCH TREATMENT

TYPICAL TEMPORARY EROSION CONTROL MEASURES (SLOPE DRAIN AND TYPE A
SILT BASIN)

TYPICAL TEMPORARY EROSION CONTROL SEDIMENT APPLICATIONS
'DETAILS OF SEDIMENT BARRIER APPLICATIONS

DETAILS OF SILT FENCE INSTALLATION

DITCH CHECK STRUCTURES, TYPICAL APPLICATIONS AND DETAILS
TEMPORARY EROSION: SILT FENCE AND HAY BALE DITCH CHECKS
DETAILS OF EROSION CONTROL WATTLE DITCH CHECKS |
DETAILS OF EROSION CONTROL SILT DIKE DITCH CHECK

ROCK DITCH CHECK

ROCK DITCH CHECK WITH SUMP EXCAVATION

INLET PROTECTION TYPICAL APPLICATIONS AND DETAILS

INLET PROTECTION DETAILS FOR COURSE AGGREGATE ON GRADES & SAGS
INLET PROTECTION DETAILS OF WATTLES

INLET PROTECTION DETAILS OF MANUFACTURED INLET PROTECTION DEVICE
INLET PROTECTION DETAILS OF SAND BAG

STABILIZED CONSTRUCTION ENTRANCE

TEMPORARY CULVERT STREAM CROSSING

TEMPORARY STREAM DIVERSION

TEMPORARY STREAM DIVERSION (BOX EXTENSIONS)

FLOATING TURBIDITY CURTAIN

DETAILS OF EROSION CONTROL SANDBAG DITCH CHECK

DITCH TREATMENT - SOIL REINFORCING MAT

SUPER SILT FENCE

RIGHT-OF-WAY COORDINATE SHEET

LOCATION OF R16-3 SIGNS

PRELIMINARY EROSION CONTROL PLANS (BRIDGE) (2)

EROSION CONTROL - BRIDGE
EROSION CONTROL - BRIDGE

PR NARY EROSION CONTROL PLANS

HWY 349 - STA. 2+56.136 TO STA. 25+00@
DETOUR ROAD - STA. 3@0+56.136 TO STA. 51+50.568

STANDARD DRAWINGS (33)
PAVEMENT MARKING DETAILS 2-LANE AND 4-LANE DIVIDED HIGHWAYS

TYPICAL PLACEMENT OF WARNING SIGNS AND PAVEMENT MARKINGS
AT RAILROAD HIGHWAY GRADE CROSSINGS

EROSION CONTROL

TYPICAL TEMPORARY EROSION CONTROL MEASURES (SILT FENCE,
HAY BALES, & BRUSH BARRIER)

GUARD RAIL :“W” BEAM (WOOD POSTS)

GUARD RAIL : THRIE BEAM (WOOD POSTS)

GUARD RAIL :“W” BEAM (STEEL POSTS)

GUARD RAIL :MODIFIED THRIE BEAM (STEEL POSTS)

GUARD RAIL :BRIDGE END SECTION - TYPE H (WOOD POSTS)
GUARD RAIL :BRIDGE END SECTION - TYPE H (STEEL POSTS)
GUARD RAIL : TYPICAL INSTALLATION AT BRIDGE APPROACHES FOR 2-LANE, 2-WAY HIGHWAY
GUARD RAIL MISCELLANEOUS HARDWARE

STANDARD ROADSIDE SIGNS

STANDARD ROADSIDE SIGNS

REVISION DATE

12-91-99

3-01-02
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1-@2
1-@2
1-82

QI

3_
3_
3_
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12-01-99
3-01-02

STATE | PROJECT NO.
MISS. | BR-2921-20@17)
WKGQ SH.
NO. NQ,
DT-1 40
TEC-2 41
ECD-1 42
ECD-2 43
ECD-3 44
ECD-4 45
ECD-5 46
ECD-6 47
ECD-7 48
ECD-8 49
ECD-9 50
ECD-19 51
ECD-11 52
ECD-12 53
ECD-13 54
ECD-14 55
ECD-15 56
ECD-16 57
ECD-17 58
ECD-18 59
ECD-19 6%
ECD-20 6l
DT-1A 62
SSF-1 63
RCS-1 64
R16-3 64.1
ECP-BRI1 65
ECP-BR2 66
ECP-3 o7
ECP-3A 68
PM-1 120
PM-7 126
EC-1 140
TEC-1 142
GR-1 180
GR-1A 181
GR-1B 182
GR-1C 183
GR-2C 187
GR-2D 188
GR-4A 195
GR-HW 202
SN-3 222
SN-3A 223
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PLAN
ROADWAY DESIGN DIVISION
MISSISSIPPI DEPARTMENT OF TRANSPORTATION
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6/15/2011

DESCRIPTION OF SHEET

STANDARD ROADSIDE SIGNS |

STANDARD ROADSIDE SIGN ASSEMBLY AND INSTALLATION

STANDARD ROADSIDE SIGN ASSEMBLY AND INSTALLATION

STANDARD ROADSIDE SIGN ASSEMBLY AND INSTALLATION

TYPICAL INSTALLATION AND DETAILS OF DELINEATORS AND DISTANCE REFERENCE SIGNS
TYPICAL GUARD RAIL DELINEATION |

TRAFFIC CONTROL PLAN (ONE-LANE CLOSURE OF TWO WAY TRAFFIC)
SHORT DURATION CLOSING OF TWO-LANE TWO-WAY HIGHWAYS
HIGHWAY SIGN AND BARRICADE DETAILS FOR CONSTRUCTION PROJECTS
TRAFFIC CONTROL PLAN MOBILE OPERATIONS MULTILANE ROADS
AND TWO-LANE ROADS

TRAFFIC CONTROL PLAN :UNEVEN PAVEMENT DETAILS
TEMPORARY STRIPING FOR TRAFFIC CONTROL 2-LANE AND 4-LANE DIVIDED HIGHWAYS
- RURAL DRIVEWAYS

TYPICAL GRADING TRANSITION BETWEEN CUTS & FILLS

SPUR DIKE : EARTH

MISCELLANEOUS DETAIL SHEET 1. STACKED PIPE JOINT
2. EXCAVATION AT GRADE POINTS

DETAILS OF PAVED FLUMES

PIPE CULVERT INSTALLATION

FLARED END SECTION FOR CONCRETE PIPE

DETAILS OF STORM DRAIN USED AS UNDERDRAIN
NORMAL UNDERDRAIN TYPE II

CROSS SECTIONS (1)
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(14)

(15)

(16)

(17)

(18)

(19)

BRIDGE DECK SHALL BE GROOVED AND ALL BRIDGE JOINTS SHALL BE SEALED PRIOR TO THE
SWITCHING OF TRAFFIC OFF OF THE DETOUR BACK TO THE MAINLINE.

IT SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR TO PROTECT EXISTING STRUCTURES
SUCH AS PIPES, INLETS, APRONS, BRIDGES, ETC. FROM DAMAGE WHICH MIGHT OCCUR DURING
CONSTRUCTION. EXTREME CARE SHALL BE EXERCISED IN UNDERCUT AREAS AND THE
UNDERCUT DEPTH MAY BE ADJUSTED AT CROSS DRAINS, AS DIRECTED BY THE ENGINEER. THE
CONTRACTOR SHALL REPLACE OR REPAIR, AS DIRECTED BY THE ENGINEER, ANY STRUCTURES
DAMAGED DURING THE LIFE OF THE CONTRACT. NO PAYMENT WILL BE MADE FOR
REPLACEMENT OR REPAIR OF DAMAGED ITEMS.

WORK ON STRUCTURES FOR THIS PROJECT REQUIRES EXCAVATION IN THE IMMEDIATE VICINITY
OF TRAFFIC AND ADJACENT PROPERTIES.'THEREFORE, THE RISK OF A FAILURE OCCURRING
DURING EXCAVATION REQUIRES THAT EXTREME CAUTION BE EXERCISED. IT SHALL BE THE
CONTRACTOR’S RESPONSIBILITY TO PLACE WHAT BRACING, SHORING, OR GROUND SUPPORT
SYSTEM THAT IS DEEMED NECESSARY TO PREVENT A FAILURE AND PROTECT THE PERSONS
WORKING NEAR THE EXCAVATION, THE PUBLIC THAT MAY BE ABOVE THE EXCAVATION OR ANY
STRUCTURES ADJACENT TO THE EXCAVATION. ALL COSTS FOR ANY PROTECTIVE MEASURES
INCLUDING THE MATERIALS AND LABOR FOR DESIGNING, DRAWING, AND CONSTRUCTINGTHE
FACILITY, SHALL BE ABSORBED IN THE COSTS FOR OTHER ITEMS BID THE DESIGN SHALL BE
PROVIDED BY A LICENSED P.E. AND SUBMITTED TO MDOT FOR APPROVAL.

THE CLEARING LIMITS ADJACENT TO THE STREAM AT STA. 15+00 WILL BE LIMITED TO NO
FURTHER THAN TEN (10) FEET OUTSIDE THE CONSTRUCTION LIMITS WHEN ANY CLOSER TO THE
STREAM THAN FIFTY (50) FEET FROM THE TOP OF THE BANKS.

THE EXISTING SPUR DIKES AND DETOUR SHALL BE SITE GRADED AS DIRECTED BY THE ENGINEER
TO MAINTAIN THE PROPER EFFECTIVE OPENING OF THE NEW MAINLINE BRIDGE.

REMOVAL OF RAISED PAVEMENT MARKERS THAT ARE IN CONFLICT WITH REQUIRED
CONSTRUCTION IS NOT CONSIDERED A SEPARATE PAY ITEM. COST TO BE ABSORBED IN OTHER
ITEMS BID.

(20)

(21)

(22)

STATE

PROJECT NO.

MISS.

BR-0921-00(@17)

TEMPORARY SILT BASIN (TYPE "A") TO BE PLACED IN SURFACE DRAIN DITCHES AND SIDE
DITCHES AT THE END OF CUT SECTIONS IMMEDIATELY PRECEEDING DITCH INLETS AND JUST
BEFORE THE WATER (RUNOFF) LEAVES THE RIGHT-OF-WAY OR ENTERS A WATER COURSE.

ALL PIPE JOINTS ARE TO BE WRAPPED IN TYPE V GEOTEXTILE FABRIC, 24”. ALL PICKUP HOLES
ARE TO BE PLUGGED AND COVERED WITH TYPE V GEOTEXTILE FABRIC TO THE SATISFACTION
OF THE ENGINEER (NOT A SEPARATE PAY ITEM).

SEE WORKING NUMBER TEC-2 (SHEET NUMBER 41) FOR INFORMATION PERTAINING TO
REQUIREMENTS FOR TYPE A SILT BASINS. COST TO BE ABSOSBED.

GENERAL NOTES, CONT.

REVISION
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6/15/2011 @9: 37: @5 GNOTES. DGN

'GENERAL NOTES

THE LOCATION AND SPACING OF SIGNS, SHOWN ON THE TRAFFIC CONTROL PLANS, ARE
APPROXIMATE AND MAY BE ADJUSTED AS NECESSARY TO FIT FIELD CONDITIONS.

ALL TRAFFIC CONTROL DEVICES ON THIS PROJECT SHALL COMPLY WITH PART VI OF THE MUTCD
(LATEST EDITION).

ALL PLASTIC DRUMS SHALL HAVE A BALLASTING COLLAR MADE FROM RECYCLED TRUCK TIRES
OR OTHER SUITABLE MATERIAL.

20% SHRINKAGE FACTOR USED IN THE EARTHWORK CALCULATIONS IS FOR DESIGN ESTIMATING
PURPOSES ONLY.

VOIDS CREATED BY THE REMOVAL OF POSTS, CONCRETE ANCHORS, FOOTINGS, ETC. SHALL BE
BACKFILLED AND TAMPED IN ACCORDANCE WITH SECTION 203 OF THE MISSISSIPPI STANDARD
SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION. THE BACKFILL MATERIAL IS NOT A
SEPARATE PAY ITEM. '

EXISTING UNDERGROUND UTILITY LINES ARE SHOWN ON THE DRAWINGS BASED UPON THE
BEST INFORMATION AVAILABLE TO THE ENGINEER. THE ENGINEER CAN NOT AND DOES NOT
WARRANT THAT THIS INFORMATION IS COMPLETE OR ACCURATE. THE CONTRACTOR MUST
COORDINATE DIRECTLY WITH THE INVOLVED UTILITY OWNERS TO HAVE UNDERGROUND
UTILITY LINES FIELD LOCATED IN ADVANCE OF CONSTRUCTION.

SOME WORK IS REQUIRED OUTSIDE THE PROJECT LIMITS, BEYOND THE B.O.P. AND E.O.P. NO
ADDITIONAL COMPENSATION WILL BE MADE FOR SUCH WORK EXCEPT AS PROVIDED BY
SPECIFIC PAY ITEMS SHOWN ON THE PLANS.

- (8)

(10)

(11)

(12)

(13)

LIST OF PUBLIC UTILITIES:
Town of New Albany (Electric)

662-236-1322

AT&T

662-236-1322

Town of Potts Camp (water & sewer)

662-333-7285
ALL POST LENGTHS FOR SIGNS SHALL BE VERIFIED IN THE FIELD PRIOR TO FABRICATION.

FLUORESCENT ORANGE SHEETING SHALL BE USED ON ALL CONSTRUCTION AND TRAFFIC .
CONTROL SIGNS EXCEPT FOR THOSE DESIGNATED ON THE PLANS TO BE BLACK LEGEND AND
BORDER ON WHITE BACKGROUND.

ROADWAY SIGNS THAT ARE IN CONFLICT WITH CONSTRUCTION OF THIS PROJECT SHALL BE
REMOVED AND RELOCATED BY THE CONTRACTOR AS DIRECTED BY THE ENGINEER, THE COST OF
WHICH SHALL BE ABSORBED IN OTHER ITEMS BID.

WHERE MILLING OF THE ROADWAY LANES IS REQUIRED, THE CONTRACTOR SHALL PROVIDE
OUTLETS IN THE EXISTING SHOULDERS AT SUFFICIENT INTERVALS TO PREVENT POOLING OR
STANDING WATER ON THE MILLED SURFACE (ABSORBED ITEM).

THE EROSION CONTROL DEVICES REFERENCED IN THESE PLANS ARE A MINIMUM
REQUIREMENT. IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO ENSURE THAT SILT DOES
NOT LEAVE THE RIGHT OF WAY OR CONTAMINATE WATERS OF THE U. S. DURING
CONSTRUCTION. THE CONTRACTOR SHALL SUBMIT AN EROSION CONTROL PLAN PRIOR TO
COMMENCEMENT OF WORK AND MAINTAIN AND UPDATE THE PLAN DURING CONSTRUCTION.
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LDESCRIPTION OF SHEETS
SPLECIAL DESIGN SHEETS - BRIDGE DRAWINGS NUMBER  NUMBER

WORKING  SHELET

BRIDGE AT S7TA. /2+76.2/

SR 349 ACROSS CAKLIMETER CREEK
SR 349 ACROSS CAKLIMETER CREEK
GEMERALIZED SO/ FROFILE

EMD BENT NO. [/ DETALS

EMND BENT NO. 9 DETALLS

END BENT DETALS

N7, BENTS NO. & 3,4 7 & & DETAILS

V7. BENT NMO. 5 DETAILS

N7, BENT NO. 6 DETALS

SHEAR KEY DETAILS

JO F7. SPANS MO. [/ & 2 DETAILS
4O F7. SPANS MO 3 & 4 DETAILS
4O F7. SPAN LDETAILLS

100 F7. SPAN MO. 5 DETAILS

100 F7. SPAN DETALLS

100 F7. SPAN DETAILS

JO F7. SPANS NO. 6 THRU & DETAILS
MISCELLANEOUS SFAN DETALS
RAILING DETAILS

BEAM 4O0-/ DETAILS - TYFRE 7+2
BEAM 40-2 DETAILS - TYFE /2
BEAM 100-/ DETAILLS - TYFPE IV

SPLECIAL LESIGN SHELETS

LDETOUR BRIDGE DRAWINGS
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LOETOUR BRIDGE A7 ST7A. 40+79.00
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