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DESCRIPTION OF SHEET

TITLE SHEET (1)
DETAILED INDEX & GENERAL NOTES (2)

DETAILED INDEX
GENERAL NOTES

QUANTITY SHEETS (3)

SUMMARY OF QUANTITIES
SUMMARY OF TRAFFIC CONTROL ITEMS |
ESTIMATED QUANTITIES FOR TRAFFIC CONTOL SIGNS

SPECIAL DESIGN SHEETS (54)

SLIDE LOCATION - ([-22@ S.B. LANE TO 1-2@ E.B. LANBE) (SITE #*1)
LANDSLIDE REPAIR - (I-22@0 S.B. LANE TO I-20 E.B. LANE) (SITE #1)
LANDSLIDE REPAIR - (I-220 S.B. LANE TC I-2@ E.B. LANE) (GITE *1)

SLIDE LOCATION - (NE LOOP RAMP OF I[-20/ELLIS AVENUE INTERCHANGE) (SITE *2)
LANDSLIDE REPAIR - (NE LOOP RAMP OF I-2@/ELLIS AVENUE INTERCHANGE) (SITE #®#2)
LANDSLIDE REPAIR - (NE LOOP RAMP OF I-28/ELLIS AVENUE INTERCHANGE) (SITE #®#2)

SLIDE LOCATION - (NW BRIDGE CORNER OF I-2@8/TERRY ROAD INTERCHANGE) (SITE #*3)

LANDSLIDE REPAIR - (NW BRIDGE CORNER OF 1-28/TERRY ROAD INTERCHANGE) (SITE #3)
LANDSLIDE REPAIR - (NW BRIDGE CORNER OF 1-2@8/TERRY ROAD INTERCHANGE) (SITE #3)
LANDSLIDE REPAIR - (NW BRIDGE CORNER OF I-2@8/TERRY ROAD INTERCHANGE) (SITE #3)

(FOR INFORMATION ONLY)

OVERPASS AT TERRY ROAD - GENERAL LAYOUT (SITE #3)
LT. LANE I-28 OVER TERRY ROAD (SITE #3)

LT. LANE I-28 OVER TERRY ROAD (SITE *#3)

RT. LANE I-2¢8¢ OVER TERRY ROAD (SITE #®3)

RT. LANE I-2@ OVER TERRY ROCAD (SITE #3)

[-26 RAMP “A” OVER TERRY ROAD (SITE #3)

[-20 RAMP “A” OVER TERRY ROAD (SITE *3)

PLAN
ROADWAY DESIGN DIVISION
MISSISSIPPI DEFARTHMENT UOF TRANSPORTATION

SLIDE LOCATION - (STATE STREET SB WEST OF GALLATIN STREET) (SITE #4)
LANDSLIDE REPAIR - (STATE STREET SB WEST OF GALLATIN STREET)(SITE #4)

LANDSLIDE REPAIR - (STATE STREET SB WEST OF GALLATIN STREET)(SITE #*4)

SLIDE LOCATION - (HWY. 80 SOUTH SIDE @ TACO BELL)(SITE *5)
LANDSLIDE REPAIR - (HWY. 8¢ SOUTH SIDE @ TACO BELL) (SITE #5)
LANDSLIDE REPAIR - (HWY. 8@ SOUTH SIDE @ TACO BELL) (SITE #5)

VEGETATION SCHEDULE

TRAFFIC CONTROL DETAILS - DRUM PLACEMENT AND SHOULDER CLOSURE
TRAFFIC CONTOL PLAN FOR POSTED SPEED LIMIT LESS THAN 65 MPH
(4-LANE: MEDIAN OR OUTSIDE LANE CLOSURE) (EXTENDED PERICD)
TRAFFIC CONTOL PLAN FOR POSTED SPEED LIMIT OF &5 OR 7@ MPH
(INTERSTATES AND OTHER 4-LANE DIVIDED HIGHWAYS) (MEDIAN LANE OR
OUTSIDE LANE CLOSURE) (EXTENDED PERIOD)

DETAIL OF CONSTRUCTION SIGNING (SITE #*1D
DETAIL OF CONSTRUCTION SIGNING (SITE *2)
DETAIL OF CONSTRCUTION SIGNING (SITE *3)
DETAIL OF CONSTRUCTION SIGNING (SITE *4)
DETAIL OF CONSTRUCTION SIGNING (SITE #5)
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DESCRIPTION OF SHEET

TYPICAL TEMPORARY EROSION SEDIMENT CONTROL APPLICATIONS
DETAILS OF SEDIMENT BARRIER APPLICATIONS

DETAILS OF SILT FENCE INSTALLATION

DITCH CHECK STRUCTURES, TYPICAL APPLICATIONS AND DETAILS
TEMPORARY EROSION, SILT FENCE AND HAY BALE DITCH CHECKS
DETAILS OF EROSION CONTROL WATTLE DITCH CHECKS

DETAILS OF EROSICN CONTROL SILT DIKE DITCH CHECK

ROCK DITCH CHECK

ROCK DITCH CHECK WITH SUMP EXCAVATION

INLET PROTECTION TYPICAL APPLICATIONS AND DETAILS

INLET PROTECTION DETAILS FOR COURSE AGGREGATE ON GRADES & SACS
INLET PROTECTION DETAILS OF WATTLES

INLET PROTECTION DETAILS OF MANUFACTURED INLET PROTECTION DEVICE
INLET PROTECTION DETAILS OF SAND BAG

STABILIZED CONSTRUCTION ENTRANCE

TEMPORARY CULVERT STREAM CROSSING

TEMPORARY STREAM DIVERSION

TEMPORARY STREAM DIVERSION (BOX EXTENSIONS)

FLOATING TURBIDITY CURTAIN

DETAILS OF EROSION CONTROL SANDBAG DITCH CHECK

DETAILS OF DITCH TREATMENT

ERGSION CONTROL

STANDARD DRAWINGS - ROADWAY SHEETS (6)

TYPICAL TEMPORARY EROSION CONTOL MEASURES (SILT FENCE, HAY BALES
& BRUSH BARRIER)

MEDIAN BARRIER: CONCRETE (PRECAST) (B3-91-22)

TRAFFIC CONTROL PLAN FOR POSTED SPEED LIMIT LESS THAN 65 MPH
(4-LANE: MEDIAN LANE OR OUTSIDE LANE CLOSURE) (WORK DAY ONLY)
TRAFFIC CONTROL PLAN FOR POSTED SPEED LIMIT OF 65 OR 71 MPH
(INTERSTATES AND OTHER 4-LANE DIVIDED HIGHWAYS) (MEDIAN LANE OR
OUTSIDE LANE CLOSURE) (WORK DAY ONLY)

HIGHWAY SIGN & BARRICADE DETAILS FOR CONSTRUCTION PROJECTS

TRAFFIC CONTROL PLAN MOBILE OPERATIONS MULTILANE ROADS AND TWO-LANE
ROADS (12-21-99)

TOTAL SHEETS (66)

STATE | PROJECT NO.
MISS. IM-8920-61(195)

WKG. SH.

NO. NO.
ECD-1 39
ECD-2 40
ECD-3 41
ECD-4 42
ECD-5 43
ECD-6 44
ECD-7 45
ECD-8 46
ECD-9 47
ECD-12 48
ECD-11 49
ECD-12 50
ECD-13 51
ECD-14 22
ECD-15 53
ECD-16 54
ECD-17 55
ECD-18 56
ECD-19 57
ECD-20@ 58
DT-1 59
EC-1 69
TEC-1 142
MB-2A 285
TCP-2 251
TCP-5 254
TCP-1@ 259
TCP-11 260
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GENERAL NOTES
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ALL WORK SHALL CONFORM TO THE 2004 MISSISSIPPI STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSRUCTION.

ALL TRAFFIC CONTROL DEVICES ON THIS PROJECT SHALL COMPLY WITH PART VIOF THE MUTCD. (LATEST EDITION)

ALL PASTIC DRUMS SHALL HAVE A BALLASTING COLLAR MADE FROM RECYCLED TRUCK TIRES OR OTHER SUITABLE MATERIAL.

THE LOCATION AND SPACING OF SIGNS SHOWN ON THE TRAFFIC CONTROL PLANS ARE APPROXIMATE AND
MAY BE ADJUSTED AS NECESSARY TO FIT FIELD CONDITIONS.

FLUORESCENT ORANGE SHEETING SHALL BE USED ON ALL CONSTRUCTION AND TRAFFIC CONTROL SIGNS EXCEPT FOR
THOSE DESIGNATED ON THE PLANS TO BE BLACK LEGEND AND BORDER ON WHITE BACKGROUND.

THE CONTRACTOR SHALL COORDINATE WITH THE CONTRACTOR FROM ADJACENT PROJECTS IN IMPLEMENTING THE
TRAFFIC CONTROL PLAN AS DIRECTED BY THE ENGINEER. ALL CONFLICTING SIGNS SHALL BE COVERED OR REMOVED
AS DIRECTED BY THE ENGINEER.

WIRE BACKING WILL BE REQUIRED FOR ALL SILT FENCE .

IT SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR TO PROTECT EXISTING STRUCTURES SUCH AS PIPES

INLETS, APRONS, BRIDGES, ETC., FROM DAMAGE WHICH MIGHT OCCUR DURING CONSTRUCTION. EXTREME CARE
SHALL BE EXERCISED IN UNDERCUT AREAS AND THE UNDERCUT DEPTH MAY BE ADJUSTED AT CROSS DRAINS AS
DIRECTED BY THE ENGINEER. THE CONTRACTOR SHALL REPLACE OR REPAIR, AS DIRECTED BY THE ENGINEER, AND
STRUCTURES DAMAGED DURING THE LIFE OF THE CONTRACT. NO PAYMENT WILL BE MADE FOR REPLACEMENT OR

REPAIR OF DAMAGED ITEMS.

PRIOR TO EXCAVATION AND EMBANKMENT CONSTRUCTION, ALL TOPSOIL SHALL BE STRIPPED AND STOCKPILED.

AFTER COMPLETION OF EXCAVATION AND EMBANKMENT CONSTRUCTION, ALL SLOPES SHALL BE UNIFORMLY PLATED
WITH THE STOCKPILED TOPSOIL. STRIPPING, STOCKPILING, PLACING AND SPREADING OF TOPSOIL WILL NOT BE MEASURED
FOR PAY (NOT A SEPARATE PAY ITEM).

WORK ON STRUCTURES FOR THIS PROJECT REQUIRES EXCAVATION IN THE IMMEDIATE VICINITY OF TRAFFIC AND
ADJACENT PROPERTIES. THEREFORE, THE RISK OF A FAILURE OCCURING DURING EXCAVATION REQUIRES THAT
EXTREME CAUTION BE EXERCISED. IT SHALL BE THE CONTRACTOR'S RESPONSIBILITY TO PLACE WHAT BRACING,
SHORING, OR GROUND SUPPORT SYSTEM THAT IS DEEMED NECESSARY TO PREVENT A FAILURE AND PROTECT THE
PERSONS WORKING NEAR THE EXCAVATION, THE PUBLIC THAT MAY BE ABOVE THE EXCAVATION OR ANY STRUCTURES
ADJACENT TO THE EXCAVATION. ALL COST FOR DESIGNING, DRAWING, AND CONSTRUCTING THE FACILITY SHALL BE
INCLUDED IN THE PRICE BID FOR CONTRACT ITEMS.

PRIOR TO EXCAVATION, THE CONTRACTOR MUST COORDINATE THE LOCATION OF MDOT UNDERGROUND UTILITIES
(LIGHTING, SIGNALS, ETC.) WITH THE WHITFIELD PROJECT OFICE , TELEPHONE 601-354—6358. ALSO PRIOR

TO EXCAVATION, THE CONTRACTOR MUST COORDINATE THE LOCATION OF OTHER UNDERGROUND UTILITIES
WITH THE MISSISSIPPI ONE CALL SYSTEM, TELEPHONE 601-362—4374.

IF AT ANY TIME EXCAVATIONS BECOME UNSTABLE, BACKFILL IMMEDIATLY AND NOTIFY ENGINEER.

STATE | PROJECT NO.

MISS. IM-0920-31(195)

GENERAL NOTES

THE EROSION CONTROL DEVICES REFERENCED IN THESE PLANS ARE A MINIMUM REQUIREMENT. IT IS

THE RESPONSIBILITY OF THE CONTRACTOR TO INSURE THAT SILT DOES NOT LEAVE THE RIGHT-OF-WAY

OR CONTAMINATE WATERS OF THE U.S. DURING CONSTRUCTION. THE CONTRACTOR SHALL SUBMIT

&I‘)d EHOSEONO CONTROL PLAN PRIOR TO COMMENCEMENT OF WORK AND MAINTAIN THE PLAN DURING
NSTRUCTION.
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GENERAL NOTES
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