

UNION (73)					MISSISSIPPI DEPARTMENT OF TRANSPORTATION	Hill Brothers Construction Company, Inc.	Key, LLC	T. L. Wallace Construction, Inc.
Reconstruction on US 78 in New Albany from SR 30 to SR 15, known as Federal Aid Project No. STP-0006-01(072) / 104095302, in Union County.					\$18,095,261.35	\$18,996,585.05	\$19,525,009.89	\$22,277,630.70
Ref#	SM Item	Item Description	Item Qty	Units		1	2	3
0010	201-A001	Clearing and Grubbing	1.000	LS		250,000.00	250,000.00	225,000.00
0015	202-A001	Removal of Obstructions	1.000	LS		100,000.00	20,000.00	50,000.00
0020	202-B005	Removal of Asphalt Pavement, All Depths	2,007.000	SY		4.00	4.00	3.00
0030	202-B006	Removal of Asphalt Pavement, Failed Areas	500.000	SY		15.00	8.00	11.00
0040	202-B018	Removal of Concrete Driveways, All Depths	58.000	SY		15.00	20.00	14.00
0050	202-B019	Removal of Concrete Headwall	23.000	EA		1,500.00	500.00	1,500.00
0060	202-B024	Removal of Concrete Median & Island Pavement, All Depths	1,988.000	SY		10.00	20.00	7.80
0070	202-B025	Removal of Concrete Paved Ditch	1,156.000	SY		10.00	10.00	5.30
0080	202-B031	Removal of Concrete Pavement Punchouts, 8" Depth	500.000	SY		52.00	52.00	54.00
0090	202-B038	Removal of Curb, All Types	17,425.000	LF		5.00	3.75	3.30
0100	202-B041	Removal of Fence, All Types	6,901.000	LF		2.00	2.00	4.10
0110	202-B042	Removal of Flared End Section, All Sizes	21.000	EA		750.00	300.00	320.00
0120	202-B076	Removal of Traffic Stripe	5,410.000	LF		1.00	1.00	1.05
0130	202-B087	Removal of Guard Rail, Including Rails, Posts and Terminal E	2,008.000	LF		2.10	2.00	2.10
0140	202-B097	Removal of Concrete Overlayed w/ Asphalt Pavement, All Depth	1,726.000	SY		15.00	8.00	17.00
0150	203-A003	Unclassified Excavation, FM, AH	42,445.000	CY		6.00	5.00	7.00
0151	202-B286	Removal of Bridge Median and Deck	1,282.000	LF		170.00	45.00	110.00
0152	202-B287	Removal of Bridge Deck, Curb and Railing	2,520.000	LF		100.00	30.00	225.00
0160	203-EX017	Borrow Excavation, AH, FME, Class B9	75,656.000	CY		7.50	15.25	16.00
0170	203-G004	Excess Excavation, LVM, AH	4,000.000	CY		6.00	10.00	11.00
0180	206-A001	Structure Excavation	891.000	CY		10.00	10.00	11.00
0190	206-B001	Select Material for Undercuts, Contractor Furnished, FM	32.000	CY		50.00	50.00	89.00
0200	209-A004	Geotextile Stabilization, Type V, Non-Woven	57,124.000	SY		2.50	2.50	2.40
0210	213-C001	Superphosphate	29.000	TON		680.00	650.00	680.00
0220	215-A001	Vegetative Materials for Mulch	145.000	TON		185.00	175.00	180.00
0230	216-A001	Solid Sodding	3,118.000	SY		2.50	2.25	2.35

UNION (73)					MISSISSIPPI DEPARTMENT OF TRANSPORTATION	Hill Brothers Construction Company, Inc.	Key, LLC	T. L. Wallace Construction, Inc.
Reconstruction on US 78 in New Albany from SR 30 to SR 15, known as Federal Aid Project No. STP-0006-01(072) / 104095302, in Union County.					\$18,095,261.35	\$18,996,585.05	\$19,525,009.89	\$22,277,630.70
Ref#	SM Item	Item Description	Item Qty	Units		1	2	3
0240	217-A001	Ditch Liner	2,989.000	SY		1.05	1.00	1.05
0250	219-A001	Watering	62.000	KGAL		20.00	20.00	20.00
0260	220-A001	Insect Pest Control	29.000	ACRE		30.00	30.00	30.00
0270	221-A001	Portland Cement Concrete Paved Ditch	1,166.000	CY		250.00	230.00	240.00
0280	223-A001	Mowing	1.000	ACRE		40.00	40.00	40.00
0290	224-A001	Soil Reinforcing Mat	3,571.000	SY		2.50	2.25	2.35
0300	234-A001	Temporary Silt Fence	29,980.000	LF		2.50	3.25	2.20
0310	235-A001	Temporary Erosion Checks	1,044.000	BALE		8.00	7.00	7.35
0320	236-A001	Silt Basin, Type A	50.000	EA		2,500.00	1,500.00	340.00
0340	239-A001	Temporary Slope Drains	1,255.000	LF		10.00	8.00	8.40
0350	406-A001	Cold Milling of Bituminous Pavement, All Depths	76,736.000	SY		0.89	0.85	0.65
0360	406-B001	Cold Milling of Concrete Pavement, All Depths	491.000	SY		20.00	24.00	20.00
0370	408-A003	Asphalt for Prime Coat, Cut-Back MC-70 or Emulsified EA-1	16,457.000	GAL		4.30	4.00	3.50
0380	423-A001	Rumble Strips, Ground In	8.000	MI		600.00	735.00	340.00
0390	501-E001	Expansion Joints, Without Dowels	173.000	LF		35.00	10.00	16.00
0400	502-A001	Reinforced Cement Concrete Bridge End Pavement	398.000	SY		100.00	135.00	210.00
0410	503-A004	8" and Variable Continuously Reinforced Concrete Pavement, B	500.000	SY		142.00	140.00	150.00
0420	503-B001	Saw Cut, Longitudinal Joints	355.000	LF		9.10	9.00	9.45
0430	503-C002	Saw Cut, 3-inch	288.000	LF		4.05	4.00	4.20
0440	503-C007	Saw Cut, Full Depth	15,602.000	LF		9.10	9.00	9.45
0450	503-D001	Concrete for Base Repair	167.000	CY		213.00	210.00	220.00
0460	503-E002	Tie Bars, No. 5 Deformed Drilled and Epoxied or Grouted	348.000	EA		10.50	10.00	11.00
0470	602-A001	Reinforcing Steel	18,133.000	LBS		1.00	1.25	0.90
0480	603-CA002	18" Reinforced Concrete Pipe, Class III	140.000	LF		40.00	50.00	44.00
0490	603-CA003	24" Reinforced Concrete Pipe, Class III	92.000	LF		54.00	75.00	68.00
0500	603-CA004	30" Reinforced Concrete Pipe, Class III	12.000	LF		68.00	100.00	110.00

UNION (73)					MISSISSIPPI DEPARTMENT OF TRANSPORTATION	Hill Brothers Construction Company, Inc.	Key, LLC	T. L. Wallace Construction, Inc.
Reconstruction on US 78 in New Albany from SR 30 to SR 15, known as Federal Aid Project No. STP-0006-01(072) / 104095302, in Union County.					\$18,095,261.35	\$18,996,585.05	\$19,525,009.89	\$22,277,630.70
Ref#	SM Item	Item Description	Item Qty	Units		1	2	3
0510	603-CA005	36" Reinforced Concrete Pipe, Class III	16.000	LF		90.00	125.00	110.00
0520	603-CA007	48" Reinforced Concrete Pipe, Class III	24.000	LF		122.00	180.00	160.00
0530	603-CA009	60" Reinforced Concrete Pipe, Class III	56.000	LF		190.00	270.00	220.00
0540	603-CA012	84" Reinforced Concrete Pipe, Class III	12.000	LF		325.00	500.00	530.00
0550	603-CB001	18" Reinforced Concrete End Section	12.000	EA		625.00	1,000.00	810.00
0560	603-CB002	24" Reinforced Concrete End Section	6.000	EA		725.00	1,100.00	920.00
0570	603-CB003	30" Reinforced Concrete End Section	2.000	EA		900.00	1,200.00	1,000.00
0580	603-CB004	36" Reinforced Concrete End Section	2.000	EA		1,300.00	1,900.00	1,500.00
0590	603-CB006	48" Reinforced Concrete End Section	1.000	EA		1,850.00	2,600.00	2,000.00
0600	603-CB008	60" Reinforced Concrete End Section	2.000	EA		2,850.00	3,900.00	3,000.00
0610	603-CE001	22" x 13" Concrete Arch Pipe, Class A III	84.000	LF		53.00	70.00	62.00
0620	603-CE002	29" x 18" Concrete Arch Pipe, Class A III	128.000	LF		62.00	90.00	84.00
0630	603-CE003	36" x 23" Concrete Arch Pipe, Class A III	24.000	LF		75.00	110.00	100.00
0640	603-CE004	44" x 27" Concrete Arch Pipe, Class A III	32.000	LF		100.00	140.00	130.00
0650	603-CE006	58" x 36" Concrete Arch Pipe, Class A III	24.000	LF		145.00	200.00	180.00
0660	603-CE008	73" x 45" Concrete Arch Pipe, Class A III	56.000	LF		207.00	400.00	260.00
0670	603-CF001	22" x 13" Concrete Arch Pipe End Section	3.000	EA		625.00	1,000.00	810.00
0680	603-CF002	29" x 18" Concrete Arch Pipe End Section	5.000	EA		725.00	1,100.00	920.00
0690	603-CF003	36" x 23" Concrete Arch Pipe End Section	2.000	EA		830.00	1,300.00	1,100.00
0700	603-CF004	44" x 27" Concrete Arch Pipe End Section	2.000	EA		1,300.00	1,900.00	1,600.00
0710	603-CF006	58" x 36" Concrete Arch Pipe End Section	3.000	EA		1,800.00	2,700.00	2,100.00
0720	603-CF008	73" x 45" Concrete Arch Pipe End Section	4.000	EA		2,525.00	3,900.00	3,000.00
0725	604-A001	Castings	1,692.000	LBS		5.00	2.50	3.90
0730	604-B001	Gratings	1,260.000	LBS		5.00	2.50	3.95
0740	606-B005	Guard Rail, Class A, Type 1, 'W' Beam	850.000	LF		18.00	17.00	17.00
0750	606-C003	Guard Rail, Cable Anchor, Type 1	2.000	EA		785.00	750.00	530.00

UNION (73)					MISSISSIPPI DEPARTMENT OF TRANSPORTATION	Hill Brothers Construction Company, Inc.	Key, LLC	T. L. Wallace Construction, Inc.
Reconstruction on US 78 in New Albany from SR 30 to SR 15, known as Federal Aid Project No. STP-0006-01(072) / 104095302, in Union County.					\$18,095,261.35	\$18,996,585.05	\$19,525,009.89	\$22,277,630.70
Ref#	SM Item	Item Description	Item Qty	Units		1	2	3
0760	606-D012	Guard Rail, Bridge End Section, Type I	4.000	EA		1,900.00	1,800.00	2,000.00
0770	606-E001	Guard Rail, Terminal End Section	4.000	EA		2,000.00	1,900.00	1,900.00
0780	606-E009	Guard Rail, Terminal End Section, Double Faced	8.000	EA		4,200.00	4,000.00	5,000.00
0790	607-A001	31.5" Type"A" Woven Wire Fence, w/ Barbed Wire as Shown	8,203.000	LF		4.70	4.45	4.70
0800	607-B001	60" Type I Chain Link Fence, Class I	350.000	LF		8.35	7.95	8.35
0810	607-E001	Barbed Wire Fence, Single Strand	2,112.000	LF		0.35	0.30	0.30
0820	607-G020	Gate, 12' x 60" Galvanized Metal	1.000	EA		420.00	400.00	420.00
0830	607-G029	Gate, 6' x 10' Galvanized Metal	1.000	EA		510.00	485.00	510.00
0840	607-P1002	Line Post, 10' x 4" Timber	48.000	EA		40.00	38.00	40.00
0850	607-P1005	Line Post, 10' x 4" x 4" Concrete	4.000	EA		115.00	109.00	120.00
0860	607-P1007	Line Post, 7' x 1 1/2" Galvanized Steel	28.000	EA		41.00	39.00	41.00
0870	607-P1009	Line Post, 9' x 2" Galvanized Steel	16.000	EA		45.00	43.00	45.00
0880	607-P1016	Line Post, 7' x 4" x 4" Concrete	34.000	EA		85.00	81.00	85.00
0890	607-P1017	Line Post, 9' x 4" x 4" Concrete	7.000	EA		110.00	104.00	110.00
0900	607-P1020	Line Post, 7' x 4" Timber	359.000	EA		32.00	30.00	32.00
0910	607-P1021	Line Post, 9' x 4" Timber	72.000	EA		38.00	36.00	38.00
0920	607-P1031	Line Post, 10' x 2 1/2" Galvanized Steel	8.000	EA		67.00	64.00	67.00
0930	607-P2001	Brace Post, 8' x 6" Timber	119.000	EA		130.00	123.00	130.00
0940	607-P2002	Brace Post, 10' x 6" Timber	24.000	EA		146.00	139.00	150.00
0950	607-P2003	Brace Post, 12' x 6" Timber	15.000	EA		148.00	141.00	150.00
0960	607-P2004	Brace Post, 8' x 6" x 6" Concrete	13.000	EA		257.00	245.00	260.00
0970	607-P2005	Brace Post, 10' x 6" x 6" Concrete	3.000	EA		273.00	260.00	270.00
0980	607-P2006	Brace Post, 12' x 6" x 6" Concrete	2.000	EA		310.00	295.00	310.00
0990	607-P2023	Brace Post, 8' x 2" Galvanized Steel	7.000	EA		158.00	150.00	160.00
1000	607-P3004	Gate Post, 9' x 2 1/2" Galvanized Steel	1.000	EA		178.00	169.00	180.00
1010	607-Z001	Concrete Anchors	155.000	EA		32.00	30.00	32.00

UNION (73)					MISSISSIPPI DEPARTMENT OF TRANSPORTATION	Hill Brothers Construction Company, Inc.	Key, LLC	T. L. Wallace Construction, Inc.
Reconstruction on US 78 in New Albany from SR 30 to SR 15, known as Federal Aid Project No. STP-0006-01(072) / 104095302, in Union County.					\$18,095,261.35	\$18,996,585.05	\$19,525,009.89	\$22,277,630.70
Ref#	SM Item	Item Description	Item Qty	Units		1	2	3
1020	609-D004	Combination Concrete Curb and Gutter Type 3A Modified	3,943.000	LF		14.50	13.85	15.00
1030	614-A001	Concrete Driveway, Without Reinforcement	144.000	SY		37.00	43.50	46.00
1040	615-A009	Concrete Type I Cast-in-Place Median Barrier, 42" High	7,280.000	LF		58.50	57.55	61.00
1050	615-A019	Concrete Bridge End Barrier, 43.5"	80.000	LF		51.50	51.00	53.00
1060	616-A001	Concrete Median and/or Island Pavement, 4-inch	209.000	SY		30.50	35.00	37.00
1070	618-A001	Maintenance of Traffic	1.000	LS		150,000.00	100,000.00	100,000.00
1080	619-A1002	Temporary Traffic Stripe, Continuous White	3.000	MI		810.00	800.00	840.00
1090	619-A1008	Temporary Traffic Stripe, Continuous White, Type 1 Tape	1.000	MI		10,000.00	10,000.00	10,500.00
1100	619-A2002	Temporary Traffic Stripe, Continuous Yellow	4.000	MI		810.00	800.00	840.00
1110	619-A2008	Temporary Traffic Stripe, Continuous Yellow, Type 1 Tape	2.000	MI		10,000.00	10,000.00	10,500.00
1120	619-A3006	Temporary Traffic Stripe, Skip White	3.000	MI		860.00	850.00	900.00
1130	619-A3009	Temporary Traffic Stripe, Skip White, Type 1 Tape	1.000	MI		2,535.00	2,500.00	2,600.00
1140	619-A5001	Temporary Traffic Stripe, Detail	31,927.000	LF		0.25	0.25	0.25
1150	619-A5004	Temporary Traffic Stripe, Detail, Type 1 Tape	8,902.000	LF		2.00	2.00	2.10
1160	619-A6001	Temporary Traffic Stripe, Legend	676.000	LF		0.75	0.75	0.80
1170	619-A6002	Temporary Traffic Stripe, Legend	207.000	SF		2.00	2.00	2.10
1180	619-C6001	Red-Clear Reflective High Performance Raised Marker	450.000	EA		4.55	4.50	4.75
1190	619-D1001	Standard Roadside Construction Signs, Less than 10 Square Fe	155.000	SF		6.00	5.75	6.05
1200	619-D2001	Standard Roadside Construction Signs, 10 Square Feet or More	1,164.000	SF		6.00	5.75	6.05
1210	619-D3001	Remove and Reset Signs, All Sizes	61.000	EA		550.00	525.00	510.00
1220	619-E1001	Flashing Arrow Panel, Type C	2.000	EA		3,000.00	3,500.00	3,700.00
1230	619-F1001	Concrete Median Barrier, Precast	14,100.000	LF		35.00	39.00	39.00
1240	619-F2001	Remove and Reset Concrete Median Barrier, Precast	5,145.000	LF		6.00	11.00	22.00
1250	619-G4001	Barricades, Type III, Single Faced	48.000	LF		15.00	11.00	12.00
1260	619-G4005	Barricades, Type III, Double Faced	72.000	LF		17.00	16.00	17.00
1270	619-G5001	Free Standing Plastic Drums	1,571.000	EA		46.00	35.00	37.00

UNION (73)					MISSISSIPPI DEPARTMENT OF TRANSPORTATION	Hill Brothers Construction Company, Inc.	Key, LLC	T. L. Wallace Construction, Inc.
Reconstruction on US 78 in New Albany from SR 30 to SR 15, known as Federal Aid Project No. STP-0006-01(072) / 104095302, in Union County.					\$18,095,261.35	\$18,996,585.05	\$19,525,009.89	\$22,277,630.70
Ref#	SM Item	Item Description	Item Qty	Units		1	2	3
1280	619-G7001	Warning Lights, Type "B"	36.000	EA		152.00	300.00	320.00
1290	620-A001	Mobilization	1.000	LS		1,900,000.00	1,390,000.00	2,225,000.00
1300	621-A001	Field Laboratory	1.000	EA		20,000.00	20,000.00	24,000.00
1310	627-K001	Red-Clear Reflective High Performance Raised Markers	1,477.000	EA		5.00	5.00	5.25
1320	627-L001	Two-Way Yellow Reflective High Performance Raised Markers	284.000	EA		5.00	5.00	5.25
1330	629-A003	Vehicular Impact Attenuator, 70 MPH	2.000	EA		25,000.00	22,500.00	25,200.00
1340	629-B001	Median Barrier End Section	2.000	EA		2,500.00	2,500.00	2,600.00
1350	629-C001	Vehicular Impact Attenuator Back-up Wall	1.000	EA		1,300.00	1,300.00	1,400.00
1360	630-A001	Standard Roadside Signs, Sheet Aluminum, 0.080" Thickness	170.000	SF		21.00	20.00	18.00
1370	630-A002	Standard Roadside Signs, Sheet Aluminum, 0.125" Thickness	119.000	SF		22.00	21.00	20.00
1380	630-B001	Interstate Directional Signs, Bolted Extruded Aluminum Panel	222.000	SF		25.00	24.00	24.00
1390	630-C002	Steel U-Section Posts, 2.0 to 2.5 lb/ft	69.000	LF		7.35	7.00	5.80
1400	630-C004	Steel U-Section Posts, 3.0 to 3.5 lb/ft	120.000	LF		8.40	8.00	6.85
1410	630-D003	Structural Steel Beams, W6 x 9	269.000	LF		58.00	55.00	42.00
1420	630-E001	Structural Steel Angles & Bars, 3" x 3" x 1/4" Angles	266.000	LBS		4.20	4.00	1.60
1430	630-E004	Structural Steel Angles & Bars, 7/16" x 2 1/2" Flat Bar	213.000	LBS		4.20	4.00	1.60
1440	630-F001	Delineators, Guard Rail, White	38.000	EA		16.00	15.00	16.00
1450	630-G001	Type 3 Object Markers, OM-3R, Post Mounted	4.000	EA		68.00	65.00	79.00
1460	630-G003	Type 3 Object Markers, OM-3L, Post Mounted	4.000	EA		68.00	65.00	79.00
1470	630-K001	Welded & Seamless Steel Pipe Posts, 3"	30.000	LF		42.00	40.00	37.00
1480	630-K003	Welded & Seamless Steel Pipe Posts, 4"	16.000	LF		52.00	50.00	42.00
1490	630-K004	Welded & Seamless Steel Pipe Posts, 5"	43.000	LF		63.00	60.00	47.00
1500	682-A004	Underground Branch Circuit, AWG 1/0, 3 Conductor	780.000	LF		9.20	9.10	9.60
1510	682-A015	Underground Branch Circuit, AWG 2, 3 Conductor	490.000	LF		7.50	6.50	7.80
1520	682-A028	Underground Branch Circuit, AWG 4/0, 3 Conductor	80.000	LF		16.50	18.50	17.00
1530	682-A031	Underground Branch Circuit, AWG 6, 3 Conductor	6,455.000	LF		3.65	4.00	3.80

UNION (73)					MISSISSIPPI DEPARTMENT OF TRANSPORTATION	Hill Brothers Construction Company, Inc.	Key, LLC	T. L. Wallace Construction, Inc.
Reconstruction on US 78 in New Albany from SR 30 to SR 15, known as Federal Aid Project No. STP-0006-01(072) / 104095302, in Union County.					\$18,095,261.35	\$18,996,585.05	\$19,525,009.89	\$22,277,630.70
Ref#	SM Item	Item Description	Item Qty	Units		1	2	3
1540	682-B005	Underground Branch Circuit, Jacked or Bored, AWG 1/0, 3 Cond	180.000	LF		20.00	18.00	20.00
1550	682-B016	Underground Branch Circuit, Jacked or Bored, AWG 2, 3 Conduc	45.000	LF		22.00	21.00	23.00
1560	682-B028	Underground Branch Circuit, Jacked or Bored, AWG 4/0, 3 Cond	65.000	LF		28.00	26.00	30.00
1570	682-B031	Underground Branch Circuit, Jacked or Bored, AWG 6, 3 Conduc	820.000	LF		15.00	12.50	16.00
1580	682-C028	Structure Mounted Branch Circuit, AWG 6, 3 Conductor	1,420.000	LF		15.00	18.75	16.00
1590	682-D001	Underground Pull Box	10.000	EA		650.00	1,080.00	640.00
1600	682-D003	Structure Mounted Pull Box	4.000	EA		750.00	590.00	780.00
1610	682-F001	Secondary Power Controllers	1.000	EA		10,250.00	10,277.00	10,600.00
1620	683-A008	Lighting Assembly, High Mast, Type 100-4-A	1.000	EA		22,800.00	24,269.00	23,700.00
1630	683-A072	Lighting Assembly, High Mast, Type 130-8-S	2.000	EA		30,000.00	36,096.00	31,000.00
1640	683-B049	Lighting Assembly, Low Mast, Type 40-1-0-400	13.000	EA		2,200.00	2,429.00	2,300.00
1650	683-B051	Lighting Assembly, Low Mast, Type 40-1-10-400	4.000	EA		2,400.00	2,646.00	2,500.00
1660	684-A003	Pole Foundation, 24" Diameter	23.000	CY		540.00	515.00	570.00
1670	684-A004	Pole Foundation, 36" Diameter	6.000	CY		1,025.00	640.00	1,100.00
1680	684-A005	Pole Foundation, 42" Diameter	18.000	CY		750.00	590.00	790.00
1690	684-B003	Slip Casing, 24" Diameter	11.000	LF		25.00	21.00	26.00
1700	684-B004	Slip Casing, 36" Diameter	23.000	LF		35.00	31.00	37.00
1710	684-B005	Slip Casing, 42" Diameter	23.000	LF		40.00	39.00	42.00
1720	815-A009	Loose Riprap, Size 300	481.000	TON		40.00	47.00	37.00
1730	815-E001	Geotextile under Riprap	915.000	SY		3.00	3.00	2.40
1740	907-225-A001	Grassing	58.000	ACRE		630.00	600.00	630.00
1750	907-225-B001	Agricultural Limestone	174.000	TON		52.00	50.00	53.00
1760	907-226-A001	Temporary Grassing	29.000	ACRE		785.00	750.00	790.00
1770	907-234-D001	Inlet Siltation Guard	7.000	EA		450.00	435.00	460.00
1780	907-237-A002	Wattles, 12"	1,870.000	LF		3.00	2.75	2.90
1790	907-237-A003	Wattles, 20"	520.000	LF		4.00	3.50	3.70

UNION (73)					MISSISSIPPI DEPARTMENT OF TRANSPORTATION	Hill Brothers Construction Company, Inc.	Key, LLC	T. L. Wallace Construction, Inc.
Reconstruction on US 78 in New Albany from SR 30 to SR 15, known as Federal Aid Project No. STP-0006-01(072) / 104095302, in Union County.					\$18,095,261.35	\$18,996,585.05	\$19,525,009.89	\$22,277,630.70
Ref#	SM Item	Item Description	Item Qty	Units		1	2	3
1800	907-245-A001	Triangular Silt Dike	3,095.000	LF		8.00	6.75	7.10
1810	907-246-A001	Sandbags	520.000	LF		4.00	3.00	3.15
1820	907-247-A001	Temporary Stream Diversion	4.000	EA		5,000.00	6,500.00	3,700.00
1830	907-249-A001	Riprap for Erosion Control	260.000	TON		40.00	80.00	47.00
1840	907-249-B001	Remove and Reset Riprap	180.000	CY		20.00	40.00	20.00
1850	907-304-C007	Granular Material, AEA, Class 3, Group C	18,747.000	CY		23.80	23.50	25.00
1860	907-304-F003	3/4" and Down Crushed Stone Base	30,828.000	TON		26.00	40.00	42.00
1870	907-403-S003	Joint Sealant	37,929.000	LF		1.10	1.10	1.15
1880	907-407-A001	Asphalt for Tack Coat	32,825.000	GAL		3.15	3.10	3.25
1890	907-601-A001	Class "B" Structural Concrete	1,219.000	CY		200.00	295.00	240.00
1900	907-601-B003	Class "B" Structural Concrete, Minor Structures	72.000	CY		1,250.00	1,750.00	1,500.00
1910	907-606-G001	Cable Barrier	22,339.000	LF		10.50	11.50	11.00
1920	907-606-H001	Cable Barrier Terminal Section	15.000	EA		2,500.00	2,500.00	2,600.00
1930	907-606-I001	Cable Barrier Post Repair	10.000	EA		205.00	100.00	210.00
1940	907-607-P3001	Gate Post, 11' 6" x 3 1/2" Galvanized Steel, Dark Green Colo	1.000	EA		265.00	255.00	270.00
1950	907-617-A001	Right-of-Way Marker	60.000	EA		125.00	250.00	160.00
1960	907-626-A005	6" Thermoplastic Double Drop Traffic Stripe, Skip White	7.000	MI		1,200.00	1,200.00	1,300.00
1970	907-626-B006	6" Thermoplastic Double Drop Traffic Stripe, Continuous Whit	2.000	MI		3,400.00	3,400.00	3,600.00
1980	907-626-C006	6" Thermoplastic Double Drop Edge Stripe, Continuous White,	8.000	MI		3,400.00	3,400.00	3,600.00
1990	907-626-D005	6" Thermoplastic Double Drop Traffic Stripe, Skip Yellow	240.000	LF		0.50	0.50	0.55
2000	907-626-E005	6" Thermoplastic Double Drop Traffic Stripe, Continuous Yell	1,196.000	LF		0.76	0.75	0.80
2010	907-626-F003	6" Thermoplastic Double Drop Edge Stripe, Continuous Yellow	7.000	MI		3,450.00	3,400.00	3,600.00
2020	907-626-G006	Thermoplastic Double Drop Detail Stripe, White	10,868.000	LF		1.50	1.50	1.60
2030	907-626-G007	Thermoplastic Double Drop Detail Stripe, Yellow	9,288.000	LF		1.50	1.50	1.60
2040	907-626-H004	Thermoplastic Legend, White	1,151.000	LF		3.05	3.00	3.15
2050	907-626-H005	Thermoplastic Legend, White	1,269.000	SF		8.15	8.00	8.40

UNION (73)					MISSISSIPPI DEPARTMENT OF TRANSPORTATION	Hill Brothers Construction Company, Inc.	Key, LLC	T. L. Wallace Construction, Inc.
Reconstruction on US 78 in New Albany from SR 30 to SR 15, known as Federal Aid Project No. STP-0006-01(072) / 104095302, in Union County.					\$18,095,261.35	\$18,996,585.05	\$19,525,009.89	\$22,277,630.70
Ref#	SM Item	Item Description	Item Qty	Units		1	2	3
2060	907-631-B001	Flowable Fill, Non-Excavatable	60.000	CY		160.00	200.00	200.00
2070	907-682-E001	Underground Junction Box With Concrete Pad	13.000	EA		800.00	765.00	820.00
2080	907-683-B015	Lighting Assembly, Low Mast, Type 35-1-4-400, Bridge Mounted	6.000	EA		2,000.00	2,763.00	2,000.00
2090	907-699-A002	Roadway Construction Stakes	1.000	LS		250,000.00	220,000.00	140,000.00
2110	907-906001	Trainees	1,760.000	HRS		5.00	5.00	5.00
2120	907-403-A001	Hot Mix Asphalt, HT, 12.5-mm mixture	6,705.000	TON		74.00	73.00	77.00
2130	907-403-A002	Hot Mix Asphalt, HT, 19-mm mixture	2,710.000	TON		74.00	73.00	77.00
2140	907-403-A006	Hot Mix Asphalt, MT, 12.5-mm mixture	2,013.000	TON		78.00	77.00	81.00
2150	907-403-A007	Hot Mix Asphalt, MT, 19-mm mixture	3,014.000	TON		76.00	75.00	79.00
2160	907-403-A010	Hot Mix Asphalt, MT, 9.5-mm mixture	3,455.000	TON		90.00	89.00	94.00
2170	907-403-A011	Hot Mix Asphalt, ST, 12.5-mm mixture	5,849.000	TON		75.00	74.00	78.00
2180	907-403-A012	Hot Mix Asphalt, ST, 19-mm mixture	4,765.000	TON		72.00	71.00	75.00
2190	907-403-A015	Hot Mix Asphalt, ST, 9.5-mm mixture	2,195.000	TON		89.00	88.00	93.00
2200	907-403-C001	Hot Mix Asphalt, HT, 19-mm mixture, Trench Widening	2,517.000	TON		85.00	84.00	88.00
2210	907-403-D001	Hot Mix Asphalt, HT, 12.5-mm mixture, Polymer Modified	9,948.000	TON		82.00	81.00	85.00
2220	907-403-D004	Hot Mix Asphalt, HT, 9.5-mm mixture, Polymer Modified	7,461.000	TON		91.00	90.00	95.00
2230	907-403-M001	Warm Mix Asphalt, ST, 9.5-mm mixture	2,195.000	TON				
2240	907-403-M002	Warm Mix Asphalt, MT, 12.5-mm mixture	2,013.000	TON				
2250	907-403-M003	Warm Mix Asphalt, ST, 12.5-mm mixture	5,849.000	TON				
2260	907-403-M004	Warm Mix Asphalt, ST, 19-mm mixture	4,765.000	TON				
2270	907-403-M006	Warm Mix Asphalt, MT, 9.5-mm mixture	3,455.000	TON				
2280	907-403-M007	Warm Mix Asphalt, MT, 19-mm mixture	3,014.000	TON				
2290	907-403-M010	Warm Mix Asphalt, HT, 12.5-mm mixture	6,705.000	TON				
2300	907-403-M011	Warm Mix Asphalt, HT, 19-mm mixture	2,710.000	TON				
2310	907-403-O005	Warm Mix Asphalt, HT, 19-mm mixture, Trench Widening	2,517.000	TON				
2320	907-403-P001	Warm Mix Asphalt, HT, 9.5-mm mixture, Polymer Modified	7,461.000	TON				

UNION (73)					MISSISSIPPI DEPARTMENT OF TRANSPORTATION	Hill Brothers Construction Company, Inc.	Key, LLC	T. L. Wallace Construction, Inc.
Reconstruction on US 78 in New Albany from SR 30 to SR 15, known as Federal Aid Project No. STP-0006-01(072) / 104095302, in Union County.					\$18,095,261.35	\$18,996,585.05	\$19,525,009.89	\$22,277,630.70
Ref#	SM Item	Item Description	Item Qty	Units		1	2	3
2330	907-403-P002	Warm Mix Asphalt, HT, 12.5-mm mixture, Polymer Modified	9,948.000	TON				
2340	628-I002	6" High Performance Cold Plastic Traffic Stripe, Skip White	3,858.000	LF		4.05	4.00	4.20
2350	628-J002	6" High Performance Cold Plastic Traffic Stripe, Continuous	2,524.000	LF		7.10	7.00	7.35
2360	628-M002	6" High Performance Cold Plastic Traffic Stripe, Continuous	2,524.000	LF		7.10	7.00	7.35
2370	628-O001	High Performance Cold Plastic Detail Stripe, White	14.000	LF		10.15	10.00	11.00
2380	907-626-I003	6" Inverted Profile Thermoplastic Traffic Stripe, Skip White	3,858.000	LF				
2390	907-626-J003	6" Inverted Profile Thermoplastic Traffic Stripe, Continuous	2,524.000	LF				
2400	907-626-L001	6" Inverted Profile Thermoplastic Traffic Stripe, Continuous	2,524.000	LF				
2410	907-626-M001	Inverted Profile Thermoplastic Detail Traffic Stripe, White	14.000	LF				
2420	801-A001	Foundation Excavation for Bridges	946.000	CY		16.00	12.00	15.00
2430	803-B002	Conventional Static Pile Load Test	4.000	EA		5,000.00	5,000.00	5,000.00
2440	803-D003	HP 14 x 73 Steel Piling	2,340.000	LF		50.00	63.00	61.00
2450	803-D006	HP 14 x 117 Steel Piling	4,540.000	LF		65.00	89.00	95.00
2460	803-D007	HP 14 x 89 Steel Piling	10,080.000	LF		50.00	72.00	69.00
2470	803-F005	18" Pre-Formed Pile Hole	13,803.000	LF		19.00	8.00	14.00
2480	803-I001	PDA Test Pile	4.000	EA		6,500.00	8,000.00	18,700.00
2490	803-N001	Exploration	93.000	LF		20.00	20.00	12.00
2500	803-O008	Temporary Casing, 48" Diameter	68.000	LF		260.00	250.00	260.00
2510	805-A001	Reinforcement	539,681.000	LBS		0.90	0.94	0.80
2520	813-A003	Concrete Railing, 42"	2,517.000	LF		52.00	51.00	56.00
2530	813-D001	Concrete Median Barrier Railing	1,281.000	LF		55.00	55.00	61.00
2540	815-A009	Loose Riprap, Size 300	878.000	TON		40.00	47.00	32.00
2550	815-D001	Concrete Slope Paving	260.000	CY		350.00	425.00	380.00
2560	815-E001	Geotextile under Riprap	1,269.000	SY		3.00	3.75	3.05
2570	907-803-K001	Drilled Shaft, 48" Diameter	718.000	LF		355.00	535.00	350.00
2580	907-803-M001	Trial Shaft, 48" Diameter	93.000	LF		385.00	535.00	330.00

UNION (73)					MISSISSIPPI DEPARTMENT OF TRANSPORTATION	Hill Brothers Construction Company, Inc.	Key, LLC	T. L. Wallace Construction, Inc.
Reconstruction on US 78 in New Albany from SR 30 to SR 15, known as Federal Aid Project No. STP-0006-01(072) / 104095302, in Union County.					\$18,095,261.35	\$18,996,585.05	\$19,525,009.89	\$22,277,630.70
Ref#	SM Item	Item Description	Item Qty	Units		1	2	3
2590	907-804-A001	Bridge Concrete, Class AA	2,529.000	CY		700.00	755.00	1,100.00
2600	907-804-C002	60' Prestressed Concrete Beam, Type III	717.000	LF		130.00	110.00	160.00
2610	907-804-C016	40' Prestressed Concrete Beam, Type I+2	3,693.000	LF		95.00	85.00	100.00
2620	907-804-C021	70' Prestressed Concrete Beam, Type III	2,511.000	LF		130.00	110.00	150.00
2630	907-804-C026	90' Prestressed Concrete Beam, Type IV	714.000	LF		160.00	150.00	187.00
2640	907-804-C148	75' Prestressed Concrete Beam, Type IV	1,192.000	LF		170.00	135.00	196.00

UNION (73)					N. L. Carson Construction Company, Inc.	Phillips Contracting Company, Inc.	Eutaw Construction Company, Inc.	
Reconstruction on US 78 in New Albany from SR 30 to SR 15, known as Federal Aid Project No. STP-0006-01(072) / 104095302, in Union County.					\$24,142,928.11	\$26,621,584.77	IRREGULAR	
Ref#	SM Item	Item Description	Item Qty	Units	4	5	6	
0010	201-A001	Clearing and Grubbing	1.000	LS	409,200.00	1,040,000.00		
0015	202-A001	Removal of Obstructions	1.000	LS	60,000.00	150,000.00		
0020	202-B005	Removal of Asphalt Pavement, All Depths	2,007.000	SY	6.50	8.00		
0030	202-B006	Removal of Asphalt Pavement, Failed Areas	500.000	SY	15.00	8.00		
0040	202-B018	Removal of Concrete Driveways, All Depths	58.000	SY	25.00	10.00		
0050	202-B019	Removal of Concrete Headwall	23.000	EA	1,500.00	1,000.00		
0060	202-B024	Removal of Concrete Median & Island Pavement, All Depths	1,988.000	SY	15.00	10.00		
0070	202-B025	Removal of Concrete Paved Ditch	1,156.000	SY	5.00	15.00		
0080	202-B031	Removal of Concrete Pavement Punchouts, 8" Depth	500.000	SY	54.25	51.67		
0090	202-B038	Removal of Curb, All Types	17,425.000	LF	5.00	10.00		
0100	202-B041	Removal of Fence, All Types	6,901.000	LF	5.00	5.00		
0110	202-B042	Removal of Flared End Section, All Sizes	21.000	EA	315.00	300.00		
0120	202-B076	Removal of Traffic Stripe	5,410.000	LF	1.05	1.00		
0130	202-B087	Removal of Guard Rail, Including Rails, Posts and Terminal E	2,008.000	LF	12.00	2.00		
0140	202-B097	Removal of Concrete Overlayed w/ Asphalt Pavement, All Depth	1,726.000	SY	15.00	12.00		
0150	203-A003	Unclassified Excavation, FM, AH	42,445.000	CY	5.25	5.00		
0151	202-B286	Removal of Bridge Median and Deck	1,282.000	LF	90.00	170.00		
0152	202-B287	Removal of Bridge Deck, Curb and Railing	2,520.000	LF	90.00	100.00		
0160	203-EX017	Borrow Excavation, AH, FME, Class B9	75,656.000	CY	16.01	15.25		
0170	203-G004	Excess Excavation, LVM, AH	4,000.000	CY	10.50	10.00		
0180	206-A001	Structure Excavation	891.000	CY	10.50	10.00		
0190	206-B001	Select Material for Undercuts, Contractor Furnished, FM	32.000	CY	30.00	60.00		
0200	209-A004	Geotextile Stabilization, Type V, Non-Woven	57,124.000	SY	2.11	3.00		
0210	213-C001	Superphosphate	29.000	TON	840.00	650.00		
0220	215-A001	Vegetative Materials for Mulch	145.000	TON	236.25	175.00		
0230	216-A001	Solid Sodding	3,118.000	SY	4.20	2.25		

UNION (73)					N. L. Carson Construction Company, Inc.	Phillips Contracting Company, Inc.	Eutaw Construction Company, Inc.	
Reconstruction on US 78 in New Albany from SR 30 to SR 15, known as Federal Aid Project No. STP-0006-01(072) / 104095302, in Union County.					\$24,142,928.11	\$26,621,584.77	IRREGULAR	
Ref#	SM Item	Item Description	Item Qty	Units	4	5	6	
0240	217-A001	Ditch Liner	2,989.000	SY	3.15	1.00		
0250	219-A001	Watering	62.000	KGAL	20.00	20.00		
0260	220-A001	Insect Pest Control	29.000	ACRE	30.00	30.00		
0270	221-A001	Portland Cement Concrete Paved Ditch	1,166.000	CY	383.00	350.00		
0280	223-A001	Mowing	1.000	ACRE	40.00	40.00		
0290	224-A001	Soil Reinforcing Mat	3,571.000	SY	4.20	2.25		
0300	234-A001	Temporary Silt Fence	29,980.000	LF	3.75	2.10		
0310	235-A001	Temporary Erosion Checks	1,044.000	BALE	12.60	7.00		
0320	236-A001	Silt Basin, Type A	50.000	EA	1,600.00	3,500.00		
0340	239-A001	Temporary Slope Drains	1,255.000	LF	9.00	8.00		
0350	406-A001	Cold Milling of Bituminous Pavement, All Depths	76,736.000	SY	3.63	0.60		
0360	406-B001	Cold Milling of Concrete Pavement, All Depths	491.000	SY	21.95	19.00		
0370	408-A003	Asphalt for Prime Coat, Cut-Back MC-70 or Emulsified EA-1	16,457.000	GAL	4.35	4.00		
0380	423-A001	Rumble Strips, Ground In	8.000	MI	504.14	325.00		
0390	501-E001	Expansion Joints, Without Dowels	173.000	LF	15.00	20.00		
0400	502-A001	Reinforced Cement Concrete Bridge End Pavement	398.000	SY	140.00	130.00		
0410	503-A004	8" and Variable Continuously Reinforced Concrete Pavement, B	500.000	SY	146.94	139.94		
0420	503-B001	Saw Cut, Longitudinal Joints	355.000	LF	9.45	9.00		
0430	503-C002	Saw Cut, 3-inch	288.000	LF	4.20	4.00		
0440	503-C007	Saw Cut, Full Depth	15,602.000	LF	9.45	9.00		
0450	503-D001	Concrete for Base Repair	167.000	CY	220.50	210.00		
0460	503-E002	Tie Bars, No. 5 Deformed Drilled and Epoxied or Grouted	348.000	EA	10.82	10.30		
0470	602-A001	Reinforcing Steel	18,133.000	LBS	0.96	0.85		
0480	603-CA002	18" Reinforced Concrete Pipe, Class III	140.000	LF	42.90	52.00		
0490	603-CA003	24" Reinforced Concrete Pipe, Class III	92.000	LF	65.55	73.00		
0500	603-CA004	30" Reinforced Concrete Pipe, Class III	12.000	LF	90.20	98.00		

UNION (73)					N. L. Carson Construction Company, Inc.	Phillips Contracting Company, Inc.	Eutaw Construction Company, Inc.	
Reconstruction on US 78 in New Albany from SR 30 to SR 15, known as Federal Aid Project No. STP-0006-01(072) / 104095302, in Union County.					\$24,142,928.11	\$26,621,584.77	IRREGULAR	
Ref#	SM Item	Item Description	Item Qty	Units	4	5	6	
0510	603-CA005	36" Reinforced Concrete Pipe, Class III	16.000	LF	111.25	121.00		
0520	603-CA007	48" Reinforced Concrete Pipe, Class III	24.000	LF	156.80	180.00		
0530	603-CA009	60" Reinforced Concrete Pipe, Class III	56.000	LF	218.45	245.00		
0540	603-CA012	84" Reinforced Concrete Pipe, Class III	12.000	LF	431.00	460.00		
0550	603-CB001	18" Reinforced Concrete End Section	12.000	EA	793.75	840.00		
0560	603-CB002	24" Reinforced Concrete End Section	6.000	EA	895.00	1,000.00		
0570	603-CB003	30" Reinforced Concrete End Section	2.000	EA	997.00	1,500.00		
0580	603-CB004	36" Reinforced Concrete End Section	2.000	EA	1,478.00	2,000.00		
0590	603-CB006	48" Reinforced Concrete End Section	1.000	EA	1,950.00	2,500.00		
0600	603-CB008	60" Reinforced Concrete End Section	2.000	EA	2,927.50	3,500.00		
0610	603-CE001	22" x 13" Concrete Arch Pipe, Class A III	84.000	LF	59.37	72.00		
0620	603-CE002	29" x 18" Concrete Arch Pipe, Class A III	128.000	LF	82.32	96.00		
0630	603-CE003	36" x 23" Concrete Arch Pipe, Class A III	24.000	LF	98.07	118.00		
0640	603-CE004	44" x 27" Concrete Arch Pipe, Class A III	32.000	LF	122.95	145.00		
0650	603-CE006	58" x 36" Concrete Arch Pipe, Class A III	24.000	LF	173.17	205.00		
0660	603-CE008	73" x 45" Concrete Arch Pipe, Class A III	56.000	LF	325.39	305.00		
0670	603-CF001	22" x 13" Concrete Arch Pipe End Section	3.000	EA	796.75	850.00		
0680	603-CF002	29" x 18" Concrete Arch Pipe End Section	5.000	EA	899.00	980.00		
0690	603-CF003	36" x 23" Concrete Arch Pipe End Section	2.000	EA	1,042.00	1,350.00		
0700	603-CF004	44" x 27" Concrete Arch Pipe End Section	2.000	EA	1,519.00	2,000.00		
0710	603-CF006	58" x 36" Concrete Arch Pipe End Section	3.000	EA	2,056.00	2,400.00		
0720	603-CF008	73" x 45" Concrete Arch Pipe End Section	4.000	EA	3,077.50	3,500.00		
0725	604-A001	Castings	1,692.000	LBS	6.29	6.00		
0730	604-B001	Gratings	1,260.000	LBS	4.62	6.00		
0740	606-B005	Guard Rail, Class A, Type 1, 'W' Beam	850.000	LF	17.85	16.50		
0750	606-C003	Guard Rail, Cable Anchor, Type 1	2.000	EA	787.50	500.00		

UNION (73)					N. L. Carson Construction Company, Inc.	Phillips Contracting Company, Inc.	Eutaw Construction Company, Inc.	
Reconstruction on US 78 in New Albany from SR 30 to SR 15, known as Federal Aid Project No. STP-0006-01(072) / 104095302, in Union County.					\$24,142,928.11	\$26,621,584.77	IRREGULAR	
Ref#	SM Item	Item Description	Item Qty	Units	4	5	6	
0760	606-D012	Guard Rail, Bridge End Section, Type I	4.000	EA	1,890.00	1,900.00		
0770	606-E001	Guard Rail, Terminal End Section	4.000	EA	1,995.00	1,850.00		
0780	606-E009	Guard Rail, Terminal End Section, Double Faced	8.000	EA	4,200.00	4,750.00		
0790	607-A001	31.5" Type"A" Woven Wire Fence, w/ Barbed Wire as Shown	8,203.000	LF	4.67	4.45		
0800	607-B001	60" Type I Chain Link Fence, Class I	350.000	LF	8.35	7.95		
0810	607-E001	Barbed Wire Fence, Single Strand	2,112.000	LF	0.32	0.30		
0820	607-G020	Gate, 12' x 60" Galvanized Metal	1.000	EA	420.00	400.00		
0830	607-G029	Gate, 6' x 10' Galvanized Metal	1.000	EA	509.25	485.00		
0840	607-P1002	Line Post, 10' x 4" Timber	48.000	EA	39.90	38.00		
0850	607-P1005	Line Post, 10' x 4" x 4" Concrete	4.000	EA	114.45	109.00		
0860	607-P1007	Line Post, 7' x 1 1/2" Galvanized Steel	28.000	EA	40.95	39.00		
0870	607-P1009	Line Post, 9' x 2" Galvanized Steel	16.000	EA	45.15	43.00		
0880	607-P1016	Line Post, 7' x 4" x 4" Concrete	34.000	EA	85.05	81.00		
0890	607-P1017	Line Post, 9' x 4" x 4" Concrete	7.000	EA	109.20	104.00		
0900	607-P1020	Line Post, 7' x 4" Timber	359.000	EA	31.50	30.00		
0910	607-P1021	Line Post, 9' x 4" Timber	72.000	EA	37.80	36.00		
0920	607-P1031	Line Post, 10' x 2 1/2" Galvanized Steel	8.000	EA	67.20	64.00		
0930	607-P2001	Brace Post, 8' x 6" Timber	119.000	EA	129.15	123.00		
0940	607-P2002	Brace Post, 10' x 6" Timber	24.000	EA	145.95	139.00		
0950	607-P2003	Brace Post, 12' x 6" Timber	15.000	EA	148.05	141.00		
0960	607-P2004	Brace Post, 8' x 6" x 6" Concrete	13.000	EA	257.25	245.00		
0970	607-P2005	Brace Post, 10' x 6" x 6" Concrete	3.000	EA	273.00	260.00		
0980	607-P2006	Brace Post, 12' x 6" x 6" Concrete	2.000	EA	309.75	295.00		
0990	607-P2023	Brace Post, 8' x 2" Galvanized Steel	7.000	EA	157.50	150.00		
1000	607-P3004	Gate Post, 9' x 2 1/2" Galvanized Steel	1.000	EA	177.45	169.00		
1010	607-Z001	Concrete Anchors	155.000	EA	31.50	30.00		

UNION (73)					N. L. Carson Construction Company, Inc.	Phillips Contracting Company, Inc.	Eutaw Construction Company, Inc.	
Reconstruction on US 78 in New Albany from SR 30 to SR 15, known as Federal Aid Project No. STP-0006-01(072) / 104095302, in Union County.					\$24,142,928.11	\$26,621,584.77	IRREGULAR	
Ref#	SM Item	Item Description	Item Qty	Units	4	5	6	
1020	609-D004	Combination Concrete Curb and Gutter Type 3A Modified	3,943.000	LF	14.78	16.00		
1030	614-A001	Concrete Driveway, Without Reinforcement	144.000	SY	37.80	50.00		
1040	615-A009	Concrete Type I Cast-in-Place Median Barrier, 42" High	7,280.000	LF	60.43	57.55		
1050	615-A019	Concrete Bridge End Barrier, 43.5"	80.000	LF	53.36	50.82		
1060	616-A001	Concrete Median and/or Island Pavement, 4-inch	209.000	SY	30.98	50.00		
1070	618-A001	Maintenance of Traffic	1.000	LS	134,975.00	500,000.00		
1080	619-A1002	Temporary Traffic Stripe, Continuous White	3.000	MI	840.00	800.00		
1090	619-A1008	Temporary Traffic Stripe, Continuous White, Type 1 Tape	1.000	MI	10,500.00	10,000.00		
1100	619-A2002	Temporary Traffic Stripe, Continuous Yellow	4.000	MI	840.00	800.00		
1110	619-A2008	Temporary Traffic Stripe, Continuous Yellow, Type 1 Tape	2.000	MI	10,500.00	10,000.00		
1120	619-A3006	Temporary Traffic Stripe, Skip White	3.000	MI	892.50	850.00		
1130	619-A3009	Temporary Traffic Stripe, Skip White, Type 1 Tape	1.000	MI	2,625.00	2,500.00		
1140	619-A5001	Temporary Traffic Stripe, Detail	31,927.000	LF	0.26	0.25		
1150	619-A5004	Temporary Traffic Stripe, Detail, Type 1 Tape	8,902.000	LF	2.10	2.00		
1160	619-A6001	Temporary Traffic Stripe, Legend	676.000	LF	0.79	0.75		
1170	619-A6002	Temporary Traffic Stripe, Legend	207.000	SF	2.10	2.00		
1180	619-C6001	Red-Clear Reflective High Performance Raised Marker	450.000	EA	4.73	4.50		
1190	619-D1001	Standard Roadside Construction Signs, Less than 10 Square Fe	155.000	SF	6.04	6.00		
1200	619-D2001	Standard Roadside Construction Signs, 10 Square Feet or More	1,164.000	SF	6.04	6.00		
1210	619-D3001	Remove and Reset Signs, All Sizes	61.000	EA	551.25	485.00		
1220	619-E1001	Flashing Arrow Panel, Type C	2.000	EA	3,675.00	3,000.00		
1230	619-F1001	Concrete Median Barrier, Precast	14,100.000	LF	41.50	130.00		
1240	619-F2001	Remove and Reset Concrete Median Barrier, Precast	5,145.000	LF	12.60	12.00		
1250	619-G4001	Barricades, Type III, Single Faced	48.000	LF	11.55	15.00		
1260	619-G4005	Barricades, Type III, Double Faced	72.000	LF	16.80	17.00		
1270	619-G5001	Free Standing Plastic Drums	1,571.000	EA	36.75	45.00		

UNION (73)					N. L. Carson Construction Company, Inc.	Phillips Contracting Company, Inc.	Eutaw Construction Company, Inc.	
Reconstruction on US 78 in New Albany from SR 30 to SR 15, known as Federal Aid Project No. STP-0006-01(072) / 104095302, in Union County.					\$24,142,928.11	\$26,621,584.77	IRREGULAR	
Ref#	SM Item	Item Description	Item Qty	Units	4	5	6	
1280	619-G7001	Warning Lights, Type "B"	36.000	EA	315.00	150.00		
1290	620-A001	Mobilization	1.000	LS	1,954,432.08	900,000.00		
1300	621-A001	Field Laboratory	1.000	EA	15,000.00	40,000.00		
1310	627-K001	Red-Clear Reflective High Performance Raised Markers	1,477.000	EA	5.25	5.00		
1320	627-L001	Two-Way Yellow Reflective High Performance Raised Markers	284.000	EA	5.25	5.00		
1330	629-A003	Vehicular Impact Attenuator, 70 MPH	2.000	EA	23,625.00	23,923.00		
1340	629-B001	Median Barrier End Section	2.000	EA	2,625.00	2,500.00		
1350	629-C001	Vehicular Impact Attenuator Back-up Wall	1.000	EA	1,365.00	1,300.00		
1360	630-A001	Standard Roadside Signs, Sheet Aluminum, 0.080" Thickness	170.000	SF	21.00	17.00		
1370	630-A002	Standard Roadside Signs, Sheet Aluminum, 0.125" Thickness	119.000	SF	22.05	19.00		
1380	630-B001	Interstate Directional Signs, Bolted Extruded Aluminum Panel	222.000	SF	25.20	23.00		
1390	630-C002	Steel U-Section Posts, 2.0 to 2.5 lb/ft	69.000	LF	7.35	5.50		
1400	630-C004	Steel U-Section Posts, 3.0 to 3.5 lb/ft	120.000	LF	8.40	6.50		
1410	630-D003	Structural Steel Beams, W6 x 9	269.000	LF	57.75	40.00		
1420	630-E001	Structural Steel Angles & Bars, 3" x 3" x 1/4" Angles	266.000	LBS	4.20	1.50		
1430	630-E004	Structural Steel Angles & Bars, 7/16" x 2 1/2" Flat Bar	213.000	LBS	4.20	1.50		
1440	630-F001	Delineators, Guard Rail, White	38.000	EA	15.75	15.00		
1450	630-G001	Type 3 Object Markers, OM-3R, Post Mounted	4.000	EA	68.25	75.00		
1460	630-G003	Type 3 Object Markers, OM-3L, Post Mounted	4.000	EA	68.25	75.00		
1470	630-K001	Welded & Seamless Steel Pipe Posts, 3"	30.000	LF	42.00	35.00		
1480	630-K003	Welded & Seamless Steel Pipe Posts, 4"	16.000	LF	52.50	40.00		
1490	630-K004	Welded & Seamless Steel Pipe Posts, 5"	43.000	LF	63.00	45.00		
1500	682-A004	Underground Branch Circuit, AWG 1/0, 3 Conductor	780.000	LF	9.56	9.10		
1510	682-A015	Underground Branch Circuit, AWG 2, 3 Conductor	490.000	LF	6.83	6.50		
1520	682-A028	Underground Branch Circuit, AWG 4/0, 3 Conductor	80.000	LF	19.43	18.50		
1530	682-A031	Underground Branch Circuit, AWG 6, 3 Conductor	6,455.000	LF	4.20	4.00		

UNION (73)					N. L. Carson Construction Company, Inc.	Phillips Contracting Company, Inc.	Eutaw Construction Company, Inc.	
Reconstruction on US 78 in New Albany from SR 30 to SR 15, known as Federal Aid Project No. STP-0006-01(072) / 104095302, in Union County.					\$24,142,928.11	\$26,621,584.77	IRREGULAR	
Ref#	SM Item	Item Description	Item Qty	Units	4	5	6	
1540	682-B005	Underground Branch Circuit, Jacked or Bored, AWG 1/0, 3 Cond	180.000	LF	18.90	18.00		
1550	682-B016	Underground Branch Circuit, Jacked or Bored, AWG 2, 3 Conduc	45.000	LF	22.05	21.00		
1560	682-B028	Underground Branch Circuit, Jacked or Bored, AWG 4/0, 3 Cond	65.000	LF	27.30	26.00		
1570	682-B031	Underground Branch Circuit, Jacked or Bored, AWG 6, 3 Conduc	820.000	LF	13.33	12.50		
1580	682-C028	Structure Mounted Branch Circuit, AWG 6, 3 Conductor	1,420.000	LF	19.69	18.75		
1590	682-D001	Underground Pull Box	10.000	EA	1,134.00	1,080.00		
1600	682-D003	Structure Mounted Pull Box	4.000	EA	619.50	590.00		
1610	682-F001	Secondary Power Controllers	1.000	EA	10,790.85	10,277.00		
1620	683-A008	Lighting Assembly, High Mast, Type 100-4-A	1.000	EA	25,482.45	24,269.00		
1630	683-A072	Lighting Assembly, High Mast, Type 130-8-S	2.000	EA	37,900.80	36,096.00		
1640	683-B049	Lighting Assembly, Low Mast, Type 40-1-0-400	13.000	EA	2,550.45	2,429.00		
1650	683-B051	Lighting Assembly, Low Mast, Type 40-1-10-400	4.000	EA	2,778.30	2,646.00		
1660	684-A003	Pole Foundation, 24" Diameter	23.000	CY	540.75	515.00		
1670	684-A004	Pole Foundation, 36" Diameter	6.000	CY	672.00	640.00		
1680	684-A005	Pole Foundation, 42" Diameter	18.000	CY	619.50	590.00		
1690	684-B003	Slip Casing, 24" Diameter	11.000	LF	22.05	21.00		
1700	684-B004	Slip Casing, 36" Diameter	23.000	LF	32.55	31.00		
1710	684-B005	Slip Casing, 42" Diameter	23.000	LF	40.95	39.00		
1720	815-A009	Loose Riprap, Size 300	481.000	TON	38.00	55.00		
1730	815-E001	Geotextile under Riprap	915.000	SY	2.86	3.00		
1740	907-225-A001	Grassing	58.000	ACRE	1,260.00	600.00		
1750	907-225-B001	Agricultural Limestone	174.000	TON	78.75	50.00		
1760	907-226-A001	Temporary Grassing	29.000	ACRE	945.00	750.00		
1770	907-234-D001	Inlet Siltation Guard	7.000	EA	514.50	435.00		
1780	907-237-A002	Wattles, 12"	1,870.000	LF	6.30	2.75		
1790	907-237-A003	Wattles, 20"	520.000	LF	8.40	3.50		

UNION (73)					N. L. Carson Construction Company, Inc.	Phillips Contracting Company, Inc.	Eutaw Construction Company, Inc.	
Reconstruction on US 78 in New Albany from SR 30 to SR 15, known as Federal Aid Project No. STP-0006-01(072) / 104095302, in Union County.					\$24,142,928.11	\$26,621,584.77	IRREGULAR	
Ref#	SM Item	Item Description	Item Qty	Units	4	5	6	
1800	907-245-A001	Triangular Silt Dike	3,095.000	LF	19.80	6.75		
1810	907-246-A001	Sandbags	520.000	LF	12.00	3.00		
1820	907-247-A001	Temporary Stream Diversion	4.000	EA	6,000.00	15,000.00		
1830	907-249-A001	Riprap for Erosion Control	260.000	TON	48.00	55.00		
1840	907-249-B001	Remove and Reset Riprap	180.000	CY	25.00	30.00		
1850	907-304-C007	Granular Material, AEA, Class 3, Group C	18,747.000	CY	53.55	23.50		
1860	907-304-F003	3/4" and Down Crushed Stone Base	30,828.000	TON	42.00	40.00		
1870	907-403-S003	Joint Sealant	37,929.000	LF	0.37	1.10		
1880	907-407-A001	Asphalt for Tack Coat	32,825.000	GAL	0.01	3.10		
1890	907-601-A001	Class "B" Structural Concrete	1,219.000	CY	583.00	900.00		
1900	907-601-B003	Class "B" Structural Concrete, Minor Structures	72.000	CY	1,158.00	1,400.00		
1910	907-606-G001	Cable Barrier	22,339.000	LF	8.93	8.50		
1920	907-606-H001	Cable Barrier Terminal Section	15.000	EA	2,572.50	2,450.00		
1930	907-606-I001	Cable Barrier Post Repair	10.000	EA	210.00	200.00		
1940	907-607-P3001	Gate Post, 11' 6" x 3 1/2" Galvanized Steel, Dark Green Colo	1.000	EA	267.75	255.00		
1950	907-617-A001	Right-of-Way Marker	60.000	EA	299.25	120.00		
1960	907-626-A005	6" Thermoplastic Double Drop Traffic Stripe, Skip White	7.000	MI	1,260.00	1,200.00		
1970	907-626-B006	6" Thermoplastic Double Drop Traffic Stripe, Continuous Whit	2.000	MI	3,570.00	3,400.00		
1980	907-626-C006	6" Thermoplastic Double Drop Edge Stripe, Continuous White,	8.000	MI	3,570.00	3,400.00		
1990	907-626-D005	6" Thermoplastic Double Drop Traffic Stripe, Skip Yellow	240.000	LF	0.53	0.50		
2000	907-626-E005	6" Thermoplastic Double Drop Traffic Stripe, Continuous Yell	1,196.000	LF	0.79	0.75		
2010	907-626-F003	6" Thermoplastic Double Drop Edge Stripe, Continuous Yellow	7.000	MI	3,570.00	3,400.00		
2020	907-626-G006	Thermoplastic Double Drop Detail Stripe, White	10,868.000	LF	1.58	1.50		
2030	907-626-G007	Thermoplastic Double Drop Detail Stripe, Yellow	9,288.000	LF	1.58	1.50		
2040	907-626-H004	Thermoplastic Legend, White	1,151.000	LF	3.15	3.00		
2050	907-626-H005	Thermoplastic Legend, White	1,269.000	SF	8.40	8.00		

UNION (73)					N. L. Carson Construction Company, Inc.	Phillips Contracting Company, Inc.	Eutaw Construction Company, Inc.	
Reconstruction on US 78 in New Albany from SR 30 to SR 15, known as Federal Aid Project No. STP-0006-01(072) / 104095302, in Union County.					\$24,142,928.11	\$26,621,584.77	IRREGULAR	
Ref#	SM Item	Item Description	Item Qty	Units	4	5	6	
2060	907-631-B001	Flowable Fill, Non-Excavatable	60.000	CY	225.25	300.00		
2070	907-682-E001	Underground Junction Box With Concrete Pad	13.000	EA	803.25	765.00		
2080	907-683-B015	Lighting Assembly, Low Mast, Type 35-1-4-400, Bridge Mounted	6.000	EA	2,901.15	2,763.00		
2090	907-699-A002	Roadway Construction Stakes	1.000	LS	314,889.75	360,000.00		
2110	907-906001	Trainees	1,760.000	HRS	5.00	5.00		
2120	907-403-A001	Hot Mix Asphalt, HT, 12.5-mm mixture	6,705.000	TON	97.51	73.00		
2130	907-403-A002	Hot Mix Asphalt, HT, 19-mm mixture	2,710.000	TON	92.95	73.00		
2140	907-403-A006	Hot Mix Asphalt, MT, 12.5-mm mixture	2,013.000	TON	108.83	77.00		
2150	907-403-A007	Hot Mix Asphalt, MT, 19-mm mixture	3,014.000	TON	99.63	75.00		
2160	907-403-A010	Hot Mix Asphalt, MT, 9.5-mm mixture	3,455.000	TON	104.11	89.00		
2170	907-403-A011	Hot Mix Asphalt, ST, 12.5-mm mixture	5,849.000	TON	86.59	74.00		
2180	907-403-A012	Hot Mix Asphalt, ST, 19-mm mixture	4,765.000	TON	85.74	71.00		
2190	907-403-A015	Hot Mix Asphalt, ST, 9.5-mm mixture	2,195.000	TON	95.04	88.00		
2200	907-403-C001	Hot Mix Asphalt, HT, 19-mm mixture, Trench Widening	2,517.000	TON	89.45	84.00		
2210	907-403-D001	Hot Mix Asphalt, HT, 12.5-mm mixture, Polymer Modified	9,948.000	TON	95.66	81.00		
2220	907-403-D004	Hot Mix Asphalt, HT, 9.5-mm mixture, Polymer Modified	7,461.000	TON	100.58	90.00		
2230	907-403-M001	Warm Mix Asphalt, ST, 9.5-mm mixture	2,195.000	TON				
2240	907-403-M002	Warm Mix Asphalt, MT, 12.5-mm mixture	2,013.000	TON				
2250	907-403-M003	Warm Mix Asphalt, ST, 12.5-mm mixture	5,849.000	TON				
2260	907-403-M004	Warm Mix Asphalt, ST, 19-mm mixture	4,765.000	TON				
2270	907-403-M006	Warm Mix Asphalt, MT, 9.5-mm mixture	3,455.000	TON				
2280	907-403-M007	Warm Mix Asphalt, MT, 19-mm mixture	3,014.000	TON				
2290	907-403-M010	Warm Mix Asphalt, HT, 12.5-mm mixture	6,705.000	TON				
2300	907-403-M011	Warm Mix Asphalt, HT, 19-mm mixture	2,710.000	TON				
2310	907-403-O005	Warm Mix Asphalt, HT, 19-mm mixture, Trench Widening	2,517.000	TON				
2320	907-403-P001	Warm Mix Asphalt, HT, 9.5-mm mixture, Polymer Modified	7,461.000	TON				

UNION (73)					N. L. Carson Construction Company, Inc.	Phillips Contracting Company, Inc.	Eutaw Construction Company, Inc.	
Reconstruction on US 78 in New Albany from SR 30 to SR 15, known as Federal Aid Project No. STP-0006-01(072) / 104095302, in Union County.					\$24,142,928.11	\$26,621,584.77	IRREGULAR	
Ref#	SM Item	Item Description	Item Qty	Units	4	5	6	
2330	907-403-P002	Warm Mix Asphalt, HT, 12.5-mm mixture, Polymer Modified	9,948.000	TON				
2340	628-I002	6" High Performance Cold Plastic Traffic Stripe, Skip White	3,858.000	LF	4.20	4.00		
2350	628-J002	6" High Performance Cold Plastic Traffic Stripe, Continuous	2,524.000	LF	7.35	7.00		
2360	628-M002	6" High Performance Cold Plastic Traffic Stripe, Continuous	2,524.000	LF	7.35	7.00		
2370	628-O001	High Performance Cold Plastic Detail Stripe, White	14.000	LF	10.50	10.00		
2380	907-626-I003	6" Inverted Profile Thermoplastic Traffic Stripe, Skip White	3,858.000	LF				
2390	907-626-J003	6" Inverted Profile Thermoplastic Traffic Stripe, Continuous	2,524.000	LF				
2400	907-626-L001	6" Inverted Profile Thermoplastic Traffic Stripe, Continuous	2,524.000	LF				
2410	907-626-M001	Inverted Profile Thermoplastic Detail Traffic Stripe, White	14.000	LF				
2420	801-A001	Foundation Excavation for Bridges	946.000	CY	20.00	21.00		
2430	803-B002	Conventional Static Pile Load Test	4.000	EA	5,000.00	5,000.00		
2440	803-D003	HP 14 x 73 Steel Piling	2,340.000	LF	51.50	62.00		
2450	803-D006	HP 14 x 117 Steel Piling	4,540.000	LF	71.69	92.00		
2460	803-D007	HP 14 x 89 Steel Piling	10,080.000	LF	58.85	75.00		
2470	803-F005	18" Pre-Formed Pile Hole	13,803.000	LF	19.82	18.88		
2480	803-I001	PDA Test Pile	4.000	EA	8,160.00	10,000.00		
2490	803-N001	Exploration	93.000	LF	157.50	20,000.00		
2500	803-O008	Temporary Casing, 48" Diameter	68.000	LF	21.00	20.00		
2510	805-A001	Reinforcement	539,681.000	LBS	1.13	0.95		
2520	813-A003	Concrete Railing, 42"	2,517.000	LF	56.36	50.82		
2530	813-D001	Concrete Median Barrier Railing	1,281.000	LF	60.47	54.73		
2540	815-A009	Loose Riprap, Size 300	878.000	TON	38.00	55.00		
2550	815-D001	Concrete Slope Paving	260.000	CY	428.00	425.00		
2560	815-E001	Geotextile under Riprap	1,269.000	SY	2.86	3.00		
2570	907-803-K001	Drilled Shaft, 48" Diameter	718.000	LF	669.08	382.46		
2580	907-803-M001	Trial Shaft, 48" Diameter	93.000	LF	680.21	393.06		

UNION (73)					N. L. Carson Construction Company, Inc.	Phillips Contracting Company, Inc.	Eutaw Construction Company, Inc.	
Reconstruction on US 78 in New Albany from SR 30 to SR 15, known as Federal Aid Project No. STP-0006-01(072) / 104095302, in Union County.					\$24,142,928.11	\$26,621,584.77	IRREGULAR	
Ref#	SM Item	Item Description	Item Qty	Units	4	5	6	
2590	907-804-A001	Bridge Concrete, Class AA	2,529.000	CY	1,019.00	1,200.00		
2600	907-804-C002	60' Prestressed Concrete Beam, Type III	717.000	LF	158.00	159.00		
2610	907-804-C016	40' Prestressed Concrete Beam, Type I+2	3,693.000	LF	114.00	97.00		
2620	907-804-C021	70' Prestressed Concrete Beam, Type III	2,511.000	LF	158.00	154.00		
2630	907-804-C026	90' Prestressed Concrete Beam, Type IV	714.000	LF	184.00	235.00		
2640	907-804-C148	75' Prestressed Concrete Beam, Type IV	1,192.000	LF	192.00	245.00		