

| District 2 | | | | | MISSISSIPPI DEPARTMENT OF TRANSPORTATION | Simmons Erosion Control | Massana Construction, Inc. | Key, LLC |
|--|--------------|--------------------------------------|------------|-------|--|----------------------------|-------------------------------|----------------|
| Installing Cable Barrier on various routes throughout the District, known as Federal Aid Project No. HSIP-0000-02(027) / 106290301 in District 2. | | | | | \$1,848,462.50 | \$1,599,100.00 | \$1,633,345.00 | \$1,719,703.00 |
| Ref# | SM Item | Item Description | Item Qty | Units | | 1 | 2 | 3 |
| 0010 | 202-B025 | Removal of Concrete Paved Ditch | 81.000 | SY | | 11.00 | 40.00 | 20.00 |
| 0020 | 202-B086 | Removal of Guard Post | 250.000 | EA | | 30.00 | 10.00 | 10.00 |
| 0022 | 215-A001 | Vegetative Materials for Mulch | 4.000 | TON | | 200.00 | 255.00 | 300.00 |
| 0030 | 221-A001 | Portland Cement Concrete Paved Ditch | 3,018.000 | CY | | 210.00 | 190.00 | 210.00 |
| 0040 | 234-A001 | Temporary Silt Fence | 5,900.000 | LF | | 2.15 | 2.00 | 3.35 |
| 0050 | 618-A001 | Maintenance of Traffic | 1.000 | LS | | 20,000.00 | 60,000.00 | 32,000.00 |
| 0060 | 618-B001 | Additional Construction Signs | 1.000 | SF | | 10.00 | 10.00 | 10.00 |
| 0070 | 619-D3001 | Remove and Reset Signs, All Sizes | 5.000 | EA | | 105.00 | 150.00 | 250.00 |
| 0080 | 620-A001 | Mobilization | 1.000 | LS | | 81,055.00 | 85,000.00 | 25,000.00 |
| 0090 | 907-203-I002 | Site Grading | 35.000 | EA | | 200.00 | 350.00 | 290.00 |
| 0100 | 907-225-A001 | Grassing | 2.000 | ACRE | | 1,050.00 | 2,500.00 | 1,500.00 |
| 0110 | 907-225-B001 | Agricultural Limestone | 4.000 | TON | | 90.00 | 100.00 | 100.00 |
| 0120 | 907-237-A003 | Wattles, 20" | 3,240.000 | LF | | 4.00 | 5.00 | 5.20 |
| 0130 | 907-246-A002 | Sandbags | 320.000 | EA | | 6.45 | 4.00 | 3.00 |
| 0140 | 907-606-G001 | Cable Barrier | 81,475.000 | LF | | 8.40 | 9.00 | 10.40 |
| 0150 | 907-606-H001 | Cable Barrier Terminal Section | 52.000 | EA | | 2,115.00 | 1,800.00 | 1,800.00 |
| 0160 | 907-606-I001 | Cable Barrier Post Repair | 390.000 | EA | | 50.00 | 40.00 | 52.00 |
| 0170 | 907-699-A002 | Roadway Construction Stakes | 1.000 | LS | | 3,500.00 | 18,000.00 | 10,000.00 |

| District 2 | | | | | Gulf Equipment Corporation | RMD Holdings, LTD dba Nationwide Construction Group | Holliday Construction, LLC | Collins & Hermann, Inc. |
|---|--------------|--------------------------------------|------------|-------|----------------------------|--|----------------------------|-------------------------|
| Installing Cable Barrier on various routes throughout the District, known as Federal Aid Project No. HSIP-0000-02(027) / 106290301 in District 2. | | | | | \$1,785,192.88 | \$1,838,058.55 | \$1,994,830.50 | \$2,236,653.11 |
| Ref# | SM Item | Item Description | Item Qty | Units | 4 | 5 | 6 | 7 |
| 0010 | 202-B025 | Removal of Concrete Paved Ditch | 81.000 | SY | 34.88 | 13.00 | 50.00 | 101.56 |
| 0020 | 202-B086 | Removal of Guard Post | 250.000 | EA | 11.63 | 4.00 | 12.00 | 65.81 |
| 0022 | 215-A001 | Vegetative Materials for Mulch | 4.000 | TON | 244.19 | 555.00 | 500.00 | 3,554.69 |
| 0030 | 221-A001 | Portland Cement Concrete Paved Ditch | 3,018.000 | CY | 228.13 | 205.00 | 250.00 | 245.27 |
| 0040 | 234-A001 | Temporary Silt Fence | 5,900.000 | LF | 3.78 | 2.78 | 2.63 | 3.20 |
| 0050 | 618-A001 | Maintenance of Traffic | 1.000 | LS | 41,860.47 | 81,200.00 | 30,000.00 | 40,870.51 |
| 0060 | 618-B001 | Additional Construction Signs | 1.000 | SF | 10.00 | 10.00 | 10.00 | 10.00 |
| 0070 | 619-D3001 | Remove and Reset Signs, All Sizes | 5.000 | EA | 523.16 | 110.00 | 1,000.00 | 5,138.44 |
| 0080 | 620-A001 | Mobilization | 1.000 | LS | 85,081.40 | 39,800.00 | 50,000.00 | 70,305.79 |
| 0090 | 907-203-I002 | Site Grading | 35.000 | EA | 988.37 | 2.00 | 500.00 | 5,078.13 |
| 0100 | 907-225-A001 | Grassing | 2.000 | ACRE | 1,744.19 | 1,001.00 | 1,900.00 | 1,599.61 |
| 0110 | 907-225-B001 | Agricultural Limestone | 4.000 | TON | 116.28 | 250.00 | 100.00 | 106.64 |
| 0120 | 907-237-A003 | Wattles, 20" | 3,240.000 | LF | 5.81 | 3.89 | 2.80 | 5.33 |
| 0130 | 907-246-A002 | Sandbags | 320.000 | EA | 3.49 | 3.06 | 2.80 | 3.20 |
| 0140 | 907-606-G001 | Cable Barrier | 81,475.000 | LF | 9.09 | 11.45 | 11.38 | 10.07 |
| 0150 | 907-606-H001 | Cable Barrier Terminal Section | 52.000 | EA | 1,991.86 | 2,100.00 | 1,700.00 | 3,382.56 |
| 0160 | 907-606-I001 | Cable Barrier Post Repair | 390.000 | EA | 61.07 | 1.00 | 150.00 | 258.19 |
| 0170 | 907-699-A002 | Roadway Construction Stakes | 1.000 | LS | 11,627.91 | 18,000.00 | 25,000.00 | 5,078.13 |