TITLE
ROADWAY DESIGN DIVISION
MISSISSIPPI DEPARTMENT OF TRANSPORTATION

34 PM TITLE. DGN

1

8/11 /2011

P.E.STP-NH-055-02(185)

B.,O., Po ?33? \:////fz/ﬂ\/
Sta. 128+00

END CONSTRUCTION

STATE oF MISSISSIPPI
MISSISSIPPI DEPARTMENT OF TRANSPORTATION

PLAN AND PROFILE OF PROPOSED
STATE HIGHWAY

FEDERAL AID PROJECT NO. ACNH-9204-00(001)

I-55 RECONSTRUCTION FROM

OLD AGENCY RD.TO NORTH
MADISON COUNTY

STA.27+75 o

SCALES
PLAN

HOR'
PROFILE 1 oo,
LAYOUT

SUNNYBROOK

&
BRIDGE STRUCTURES REQ'D.

@ STA. 171+30.6251 (LT. LANE) l@75’, 1e1@3’, 190’
LENGTH ALONG ¢ 270.354'
STA. 171+19.6319 (RT. LANE) l@75’, 1@1@3’, 1@90°
LENGTH ALONG ¢ 270.354'

STA. 195+42.674 (LT. LANE) 1e68'-9 1/2°, 2e122’, 1@58'-9 1/2"
LENGTH ALONG G 374"
STA. 195+39.500 (RT. LANE) 1@68°-9 1/2”, 2e122’, 1€58°-9 1/2*
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© STA. 235+47.278 (LT. LANE) 1@97’, 1ell5’, 1e135’, 1@e87’
LENGTH ALONG ¢ 436.574'
STA. 235+68.050 (RT. LANE) 1@97’, lel15’, 1e135’, 1@87’
LENGTH ALONG ¢ 436.574’
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EQUATIONS

Sta 219+58.94 (BK) = Sta 219+21.69 (AH)

NORTHBOUND

SOUTHBOUND

Sta 219+90.53 BK) = Sta 219+24.30 (AH)
Sta 283+63.469 (BK) = Sta 283+39.41 (AH)

LENGTH DATA (SB LANES)

LENGTH OF ROADWAY
LENGTH OF BRIDGES
LENGTH OF PROJECT (NET)
LENGTH OF EXCEPTIONS

LENGTH OF PROJECT (GROSS)

16,209.54 FT. 3.07 ML
1,080.93 FT. 0.20_ML.
17,290.47 FT. 3.27 ML
FT. Ml
17,290.47FT. 3.27 ML
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B 72

NOTES:
1. Access to and exit from this highway will be permitted only through interchange or
such other points as may be established by public authority and as shown on the plans.

A\

ACCESS CONTROL

2. This projectis declared by the Transportation Commission to be a Type 1 Controlled
acility, as defined in and subject to all restrictions shown by order of said
Commission dated 13th day of May, 2008 in Minute Book 13 , pages 179 and 180 , and

Access

authorized under section 65-1-10(I) MCA (1972, as amended).
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LAT. 32°27°'@02.44” LONG. 90°@8°41.18"
(APPROX. MIDDLE OF PROJECT- STA, 215+00 SB LANE)

DESIGN CONTROL
70 MPH = V (SPEED DESIGN)

ADT (2008) =76,000: ApT (2028) =137,000
DHV =12000 :p = 55% T= 15 %

PERMITS ACQUIRED BY MDOT

WETLANDS AND WATERS PERMITS
(NECESSARY FOR ULTIMATE IMPROVEMENTS ONLY):

WATERS WETLANDS
NATIONWIDE #14 (W]
NATIONWIDE (OTHER)*
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/]

* ACQUISITION OF PERMITS FOR TEMPORARY IMPACTS DURING
CONSTRUCTION ARE THE RESPONSIBILITY OF THE CONTRACTOR
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PLAN
ROADWAY DESIGN DIVISION
MISSISSIPPI DEPARTMENT OF TRANSPORTATION

OI-1.DGN

4: 43 PM

1/25/2012

STATE | PROJECT NO.
MISS. [ACNH-9204-00(@@1)
WKG. SH. WKG. SH.
DESCRIPTION OF SHEET NO. NO DESCRIPTION OF SHEET NO. NO.
TITLE SHEET (1) 1 ESTIMATED QUANTITIES - DRAINAGE STRUCTURES EQ-2 45
ESTIMATED QUANTITIES - DRAINAGE STRUCTURES EQ-3 46
DETAILED INDEX AND GENERAL NOTES SHEETS (11) ESTIMATED QUANTITIES - DRAINAGE STRUCTURES EQ-4 47
- | ESTIMATED QUANTITIES - DRAINAGE STRUCTURES EQ-5 48
DETAILED INDEX (ROADWAY) DI-1 2 ESTIMATED QUANTITIES - EROSION CONTROL EQ-6 49
DETAILED INDEX (ROADWAY) DI-2 3 ESTIMATED QUANTITIES - MEDIAN BARRIER, IMPACT ATTENUATORS, BRIDGE END PAVEMENT EQ-6A 49.1
DETAILED INDEX (ROADWAY) DI-3 4 ESTIMATED QUANTITIES - REMOVAL ITEMS EQ-7 50
DETAILED INDEX (ROADWAY) DI-4 5 ESTIMATED QUANTITIES - REMOVAL ITEMS EQ-8 51
DETAILED INDEX (ROADWAY) DI-5 6 ESTIMATED QUANTITIES - STANDARD ROADSIDE SIGN REMOVAL EQ-8A 51.1
DETAILED INDEX (ROADWAY) DI-6 7 ESTIMATED QUANTITIES - COMBINATION CURB AND GUTTER EQ-9 52
DETAILED INDEX (ROADWAY) DI-6A 7.1 ESTIMATED QUANTITIES - COMBINATION CURB AND GUTTER EQ-9.1 52.1
DETAILED INDEX (BRIDGE) DI-7 8 ESTIMATED QUANTITIES - COMBINATION CURB AND GUTTER EQ-9.2 52.2
DETAILED INDEX (RETAINING WALLS) DI-8 9 ESTIMATED QUANTITIES - EARTHWORK EQ-10 53
GENERAL NOTES GN-1 10 ESTIMATED QUANTITIES - JUNCTION BOXES EQ-11 54
GENERAL NOTES GN-2 10.1 ESTIMATED QUANTITIES - BOX CULVERTS AND GUARD RAIL EQ-12 55
ESTIMATED QUANTITIES - TRAFFIC CONTROL ITEMS EQ-13 56
TYPICAL SECTION SHEETS (27) ESTIMATED QUANTITIES - TRAFFIC CONTROL SIGNS EQ-14 57
ESTIMATED QUANTITIES - PAVEMENT MARKINGS EQ-15 57.1
TYPICAL SECTION - I-55 OVER LAY SECTION STA. 128+00 TO STA. 154+00 TS-1 1 ESTIMATED QUANTITIES - DIRECTIONAL SIGNS DSQ-1 58
TYPICAL SECTION - 5 LANE SECTION STA. 154+00 TO STA. 182+27 SB LANE, STA. 154+00 TO STA. 174+93 NB LANE TS-2 12 ESTIMATED QUANTITIES - DIRECTIONAL SIGNS DSQ-2 59
TYPICAL SECTION - 4 LANE SECTION STA. 174+93 TO STA. 249+00 NB LANE, STA. 182+27 TO STA. 249+00 SB LANE TS-3 13 ESTIMATED QUANTITIES - STANDARD ROADSIDE SIGNS | SRS-1 60
TYPICAL SECTION - 5 LANE SECTION STA. 249+00 TO STA. 255+00 TS-4 14 ESTIMATED QUANTITIES - STANDARD ROADSIDE SIGNS SRS-2 61
TYPICAL SECTION - 5 LANE SECTION STA. 255+00 TO STA. 279+00 SB and 278+00 NB TS-4A 15 ESTIMATED QUANTITIES - STANDARD ROADSIDE SIGNS SRS-3 62
TYPICAL SECTION - 3 LANE SECTION STA. 278+00 NB and 279+00 SB TO STA. 300+00 TS-4B 16 ESTIMATED QUANTITIES - STANDARD ROADSIDE SIGNS SRS-4 63
TYPICAL SECTION - WEST FRONTAGE RD., STEED RD. TO MADISON AVE. TS-5 17 ESTIMATED QUANTITIES - STANDARD ROADSIDE SIGNS SRS-5 64
TYPICAL SECTION - NORTHEAST RAMP AT OLD AGENCY TS-6 18 ESTIMATED QUANTITIES - STANDARD ROADSIDE SIGNS SRS-6 65
TYPICAL SECTION - EAST FRONTAGE RD., OLD AGENCY TO STEED RD. TS-7 19 ESTIMATED QUANTITIES - TRAFFIC SIGNALS TSQ-1 66
TYPICAL SECTION - EAST FRONTAGE RD., STEED RD. TO COLONY PARK BLVD TS-8 20 ESTIMATED QUANTITIES - SIGNAL INTERCONNECT TSQ-2 67
TYPICAL SECTION - EAST FRONTAGE RD., COLONY PARK BLVD TO MADISON AVE. TS-9 21 ESTIMATED QUANTITIES - ITS ITS SQ-1 68
TYPICAL SECTION - STEED ROAD TS-10 22 ESTIMATED QUANTITIES - LIGHTING EL Q-1 69
TYPICAL SECTION - NORTHEAST RAMP AT STEED RD. TS-11 23 ESTIMATED QUANTITIES - LIGHTING EL Q-2 70
TYPICAL SECTION - SOUTHEAST RAMP AT OLD AGENCY RD. TS-12 24 ESTIMATED QUANTITIES - BRIDGE AND RETAINING WALLS EQ-BR1 71
TYPICAL SECTION - COLONY PARK BLVD LOOP, SOUTHWEST RAMP AT COLONY PARK BLVD TS-13 25 ESTIMATED QUANTITIES - BRIDGE AND RETAINING WALLS EQ-BR2 72
TYPICAL SECTION - COLONY PARK BLVD TS-14 26 |
TYPICAL SECTION - SUNNYBROOK DETOUR AT COLONY PARK BLVD TS-15 27 PLAN & PROFILE SHEETS ( 48 )
TYPICAL SECTION - SUNNYBROOK RD. AT COLONY PARK BLVD TS-16 28
TYPICAL SECTION - JACKSON ST AT SUNNYBROOK RD TS-17 29 I-55 SOUTHBOUND - B.O.P. STA. 128+00 TO STA. 150+00 LT 73
TYPICAL SECTION - NE RAMP AND MADSION LOOP AT MADISON AVE TS-18 30 I-55 NORTHBOUND - B.O.P. STA. 128+00 TO STA. 150+00 3RT 74
TYPICAL SECTION - SW RAMP AT MADISON AVE TO I-55 TS-18A s0.1 OLD AGENCY SOUTHEAST RAMP 3A 75
TYPICAL SECTION - MADISON AVE FRONTAGE ROADS AND BERRY LANE TS-19 31 OLD AGENCY NORTHEAST RAMP 3B 76
TYPICAL SECTION - MADISON AVE TS-19A 31.1 JACKSON AVENUE 3C 77
TYPICAL SECTION - GRANDVIEW TS-20 32 SUNNYBROOK ROAD AT JACKSON AVENUE 3D 78
TYPICAL SECTION - COTTEN HILL ROAD TS-21 33 I-55 SOUTHBOUND - STA. 150+00 TO STA. 180+00 aLT 79
TYPICAL SECTION - COTTEN HILL ROAD CONNECTOR ROAD TS--22 34 I-55 NORTHBOUND - STA. 150+00 TO STA. 180+00 4RT 80
TYPICAL SECTION - CARL ROAD TS-23 34.1 STEED ROAD - NORTHEAST RAMP 4A 81
STEED ROAD 4B 82
QUANTITY SHEETS (45)
PS & E PLANS-DATE 8-10-11
SUMMARY OF QUANTITIES | SQ-1 35 FMS CON. * 100486/301000 ,
SUMMARY OF QUANTITIES | Q-2 36 REVISIONS . |
SUMMARY OF QUANTITIES sQ-3 | 37 DATE SHEET NO. ‘ ial 0o |
SUMMARY OF QUANTITIES | sa4 28 1-25-12 :863;12-23,8 226 325,43;: 2*15 4326 577 KJC , ~| MISSISSIPPI DEPARTMENT OF TRANSPORTATION |
SUMMARY OF QUANTITIES SQ-4A 38.1 48, 53, 55, 68, 70, 79, 83, 84, 87, 88 DE TA’L ’NDEX |
SUMMARY OF QUANTITIES SQ-4B 38.2 » |
SUMMARY OF QUANTITIES SQ-5 39 ?;5.9;@,3?1{@9;.@9@1 ?Z';;ae, 100.010, [-55 MADISON CONN tCTOR i
SUMMARY OF QUANTITIES SQ-6 40 100.011, 100.012, 100.014, 100.017, s é ‘
SUMMARY OF QUANTITIES SQ-7 41 100.018, 100.270, 100.276, 100.277, “ E |
SUMMARY OF QUANTITIES (LIGHTING) Q-1 42 100.280, 100.281, 190.282, 100.291, N |
SUMMARY OF QUANTITIES (BRIDGE AND RETAINING WALLS) SQ-BR 43 19@.2314, 100.302, 180.303, 100.504 PROJ NO: ACNH-9204-00(001 ) [workiNG NOMBER|
COUNTY: MADISON DI-1 !
ESTIMATED QUANTITIES - DRAINAGE STRUCTURES EQ-1 44 | FILENAME: DI-1.DGN SHEET NUMBER ’
S| DESIGN TEAM____ BAKER  CHECKED__ BRB _ DATE 2 |




STATE | PROJECT NO.

MISS. |ACNH-9204-00(00]

PLAN
ROADWAY DESIGN DIVISION
MISSISSIPPI DEPARTMENT OF TRANSPORTATION

Ol -2. OGN

: 30 PM

/11,2011

WKG. SH. WKG. SH
DESCRIPTION OF SHEET | NO. NO. DESCRIPTION OF SHEET | NO. NO.
I-55 SOUTHBOUND - STA. 180+00 TO STA. 210+00 | 5LT 83 EAST FRONTAGE ROAD - STA. 62+00 TO STA. 68+00 DD-15 100.039
I-55 NORTHBOUND - STA. 180+00 TO STA. 210+00 5RT 84 EAST FRONTAGE ROAD - STA. 68+00 TO STA. 74+00 | | DD-16 100.040
COLONY PARK BLVD - SOUTHWEST RAMP 5A 85 EAST FRONTAGE ROAD - STA. 74+00 TO STA. 80+00 DD-17 100.041
COLONY PARK BLVD - FRONTAGE ROAD LOOP 5B 86 EAST FRONTAGE ROAD - STA. 80+00 TO STA. 86+00 . DD-18 100.042
I-55 SOUTHBOUND - STA. 210+00 TO STA. 240+00 6LT 87 EAST FRONTAGE ROAD - STA. 86+00 TO STA. 92+00 | DD-19 100.043
I-55 NORTHBOUND - STA. 210+00 TO STA. 240+00 6RT 88 EAST FRONTAGE ROAD - STA. 92+00 TO STA. 97+00 DD-20 100.044
I-55 SOUTHBOUND - STA. 240+00 TO STA. 270+00 | 7LT 89 EAST FRONTAGE ROAD - STA. 97+00 TO STA. 103+00 DD-21 100.045
156 NORTHBOUND - STA. 240+00 TO STA. 270+00 7RT 90 EAST FRONTAGE ROAD - STA. 103+00 TO STA. 109+00 DD-22 100.046
SOUTH BOUND DETOUR 7Ds-1 91 WK SHT NOS DD-23 THRU DD-28 AND SHT NOS 100.047 THRU 100.048 NOT USED
NORTH BOUND DETOUR 7DN-1 92
MADISON AVE. FRONTAGE ROAD LOOP LOOP-1 93 COLONY PARK BLVD - STA. 27+75 TO STA. 31400 LT DD-29LT 100.049
I-55 SOUTHBOUND - STA. 270+00 TO STA. 300+00 8LT 94 COLONY PARK BLVD - STA. 27475 TO STA. 31+00 RT DD-29RT 100.050
I-55 NORTHBOUND - STA. 270+00 TO STA. 300+00 8RT 95 COLONY PARK BLVD - STA. 31400 TO STA. 37+00 LT DD-30LT 100.051
WEST FRONTAGE ROAD - STA. 72+70.263 TO STA. 80+00 p— o6 COLONY PARK BLVD - STA. 31+00 TO STA. 37400 RT DD-30RT 100.052
WEST FRONTAGE ROAD . STA. 80+00 TO STA. 110+00 WE2 o7 COLONY PARK BLVD - STA. 37+00 TO STA. 43+00 LT DD-31LT 100.053
WEST FRONTAGE ROAD - STA. 110+00 TO STA. 140400 WE3 o8 COLONY PARK BLVD - STA. 37+00 TO STA. 43+00 RT DD-31RT 100.054
WEST FRONTAGE ROAD - STA. 140400 TO 154+00 = 95 COLONY PARK BLVD - STA. 43+00 TO STA. 49+00 LT DD-32LT 100.055
EAST FRONTAGE ROAD - STA. 37+76.225 TO STA. 50+00 EF1 100 COLONY PARK BLVD - STA. 43+00 TO STA. 49+00 RT DD-32RT 100.056
EAST FRONTAGE ROAD - STA. 50+00 TO STA. 80+00 EF2 100.001 COLONY PARK BLVD - STA. 49+00 TO STA. 55+00 LT DD-33LT 100.057
EAST FRONTAGE ROAD - STA. 80+00 TO STA. 110+00 EF3 100.002 COLONY PARK BLVD - STA. 49+00 TO STA. 55+00 RT DD-33RT 100.058
EAST FRONTAGE ROAD - STA. 110+00 TO STA. 140+00 EF4 100.003 COLONY PARK BLVD - FRONTAGE ROAD LOOP DD-33.1 100.059
EAST FRONTAGE ROAD - STA. 140+00 TO 150+00 EF5 100.004 COLONY PARK BLVD - FRONTAGE ROAD LOOP DD-33.2 100.060
FLAT BOTTOM DITCH EBD 100.005 COLONY PARK BLVD - STA. 55+00 TO STA. 61+00 LT DD-34LT 100.061
COLONY PARK BLVD - STA. 28+00 TO STA. 55+00 MACH1 100.006 COLONY PARK BLVD - STA. §5+00 TO STA. 61+00 RT DD-34RT 100.062
COLONY PARK BLVD. - STA. 55+00 TO STA. 66+11 MAC2 100.007 COLONY PARK BLVD - STA. 61+00 TO STA. 66+11 LT DD-35LT 100.063
SUNNYBROOK DRIVE AT COLONY PARK BLVD MAC2A 100.008 COLONY PARK BLVD - STA. 61+00 TO STA. 66+11 RT DD-35RT 100.064
RUN-AROUND AT SUNNYBROOK AND COLONY PARK BLVD MAC2B 100.009 HIGHLAND COLONY DD-36 100.065
MADISON AVENUE - STA. 30100 TO STA. 39+00 MAD1 100010 WK SHT NOS DD-37, DD-33, DD-38A AND SHT NOS 100.066, 100.067, 100.068 NOT USED
MADISON AVE DETOUR EAST MAD1A 100.011
MADISON AVE FRONTAGE ROAD NORTH AND BERRY LANE MAD1B 100.012 MADSION AVENUE - STA 30+00 TO STA 36+00 DD-39 100.069
MADISON AVE FRONTAGE ROAD SOUTH MAD1C 100.013 MADISON AVENUE - STA. 36+00 TO STA. 42+00 LT DD-39 LT 100.070
MADISON AVENUE - STA. 39+00 TO STA. 69+00 MAD2 100.014 MADISON AVENUE - STA. 36+00 TO STA. 42+00 RT DD-39 RT 100.071
COTTEN HILL ROAD - STA. 12+37.912 TO STA. 30400 MAD2A 100.015 MADISON AVENUE - STA. 42+00 TO STA. 48+00 LT DD-40 LT 100.072
COTTEN HILL ROAD - CONNECTOR MAD2B 100.016 MADISON AVENUE - STA. 42+00 TO STA. 48+00 RT DD-40 RT 100.073
GRANDVIEW DRIVE - STA. 30400 TO STA. 43+50 MAD2C 100.017 MADISON AVENUE - STA. 48400 TO STA. 54+00 LT bD-41 LT 100.074
MADISON AVENUE - STA. 48+00 TO STA. 54+00 RT DD-41 RT 100.075
MADISON AVENUE - STA. 69+00 TO STA. 79+00 MAD3 100.018 N AVENUE - STA. 54+00 TO STA. 60+00 LT 542 LT pr—
MADISON AVE DETOUR EAST MAD3A 100.019 MADISON AVENUE - STA. 54+00 TO STA. 60+00 RT DD-42 RT 100.077
CARL ROAD - STA. 10+00 TO STA. 12+93.400 EAST AND WEST ; CR1 100.020 MADISON AVENUE - STA. 60+00 TO STA. 66+00 LT DD-43 LT 100.078
SHT NO 100.021 NOT USED 100.021 MADISON AVENUE - STA. 60+00 TO STA. 66+00 RT DD-43 RT 100.079
MADISON AVENUE - STA. 66+00 TO STA. 70+00 LT DD-44 LT 100.080
PLAN & PROFILE SHEETS DETAILED DRAINAGE 67 MADISON AVENUE - STA. 66+00 TO STA. 70+00 RT DD44 RT 100.081
COTTEN HILL ROAD - STA. 13+00 TO STA. 17+00 DD-45 100.082
JACKSON AVE. - STA. 24+70.703 TO STA. 30+00 DD-1 100022 COTTEN HILL ROAD - STA. 17+00 TO STA. 23+00 DD-46 100.083
SUNNYBROOK RD. AT JACKSON AVE. - STA. 10+00 TO STA. 16+00 DD-2 100.023 COTTEN HILL ROAD - STA. 23+00 TO STA. 30+00 DD-47 100.084
SUNNYBROOK RD. AT JACKSON AVE. - STA. 16+00 TO STA. 19+00 DD-3 100.024 GRANDVIEW DRIVE - STA. 30400 TO STA. 34400 LT DD-48 LT 100.085
STEED RD. - STA. 110+00 TO STA. 116+00 LT DD-4 LT 100.025 GRANDVIEW DRIVE - STA. 30+00 TO STA. 34+00 RT DD-48 RT 100.085.1
STEED RD. - STA. 110400 TO STA. 116+00 RT | DD-4 RT 100.026 GRANDVIEW DRIVE - STA. 34+00 TO STA. 40+00 LT DD-49 LT 100.086
STEED RD. - STA. 116+00 TO STA. 122400 LT DD-5 LT 100.027 GRANDVIEW DRIVE - STA. 34+00 TO STA. 40+00 RT DD-49 RY 100.086.1
STEED RD. - STA. 116+00 TO STA. 122+00 RT DD-5 RT 100.028 GRANDVIEW DRIVE - STA. 40+00 TO STA. 46+00 LT bD-50 LT 100.087
GRANDVIEW DRIVE - STA. 40+00 TO STA. 46+00 RT | DD-50 RT 100.087.1
STEED RD. - STA. 122+00 TO STA. 125+00 LT DD-6 LT 100.029 MADISON AVE FRONTAGE ROAD LOOP oo 100.087.2
STEED RD. - STA. 122+00 TO STA. 125+00 RT DD-6 RT 100.030 MADISON AVE FRONTAGE ROAD LOOP DD-52 100.087 3
STEED ROAD NORTHEAST RAMP - STA. 70+00 TO STA. 76+00 DD-7 100.031
STEED ROAD NORTHEAST RAMP - STA. 76+00 TO STA. 81+00 DD-8 100.032 | ~| MISSISSIPPI DEPARTMENT OF TRANSPORTATION
WEST FRONTAGE ROAD - STA. 72+70.263 TO STA. 76+00 DD-9 100.033 D ET A ’ L ’ N D Ex
WEST FRONTAGE ROAD - STA. 76+00 TO STA. 82+00 DD-10 100.034
155 SB - STA. 174+00 TO STA. 180+00 DD-10.1 100.034.1 I-55 MADISON CONNECTOR
WEST FRONTAGE ROAD - STA. 88+00 TO STA. 94+00 DD-11 100.035 g
WEST FRONTAGE ROAD - STA. 94+00 TO STA. 100+00 DD-12 100.036 : =
EAST FRONTAGE ROAD - STA. 50400 TO STA. 56+00 DD-13 100.037 ” & « -
EAST FRONTAGE ROAD - STA. 56+00 TO STA. 62+00 DD-14 100.038 » 3 : PROJ NO: ACNH-9204-00(001) [wircine NOVEER
et S8 COUNTY: MADISON DI-2
| [ FILENAME: DI-2.DGN SHEET NUVBER
3 DESIGN TEAM BAKER CHECKED BRB  DATE 3
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STATE | PROJECT NO.

PLAN
ROADWAY DESIGN DIVISION
MISSISSIPPI DEPARTMENT OF TRANSPORTATION

- DI -3. DGN

45 PM

1:

1/24/2012

| : ‘ MISS. JACNH-9204-00(2@1
| WKGC. SH. WKG. SH.
DESCRIPTION OF SHEET | NO. NO. DESCRIPTION OF SHEET - NO. NO.
| TRAFFIC CONTROL - PHASE 4 MAINLINE 1-55 - STA. 150+00 TO STA. 180+00 - TC-20 100.124
SPECIAL DESIGN - ROADWAY SHEETS (361) A\ TRAFFIC CONTROL - PHASE 4 MAINLINE 1-55 - STA. 180400 TO STA. 210+00 TC-21 100.125
| TRAFFIC CONTROL - PHASE 4 COLONY PARK BLVD TC-21.1 100.126
LAYOUT _SHEETS (6) TRAFFIC CONTROL - PHASE 4 MAINLINE I-55 - STA. 210+00 TO STA. 240+00 | . TC-22 100.127
TRAFFIC CONTROL - PHASE 4 MADISON AVE - TC-22.1 100.128
INTERCHANGE LAYOUT - STA. 128+00 TO STA. 160+00 | IL-1 100.088 TRAFFIC CONTROL - PHASE 4 MAINLINE I-55 - STA. 240+00 TO STA. 270+00 TC-23 100.129
INTERCHANGE LAYOUT - STA. 160+00 TO STA. 190+00 | IL-2 100.089 TRAFFIC CONTROL - PHASE 4 MADISON AVE TC-23.1 100.130
INTERCHANGE LAYOUT - STA. 180400 TO STA. 210+00 IL-3 100.090 TRAFFIC CONTROL - PHASE 4 MAINLINE 1-55 - STA. 270+00 TO EOP TC-24 100.131
INTERCHANGE LAYOUT - STA. 210+00 TO STA. 240+00 IL-4 100.091 TRAFFIC CONTROL - PHASE 5 MADISON AVENUE - STA. 10400 TO STA. 30+00 TC-25 100.132
INTERCHANGE LAYOUT - STA. 240+00 TO STA. 270+00 IL-5 100.092 TRAFFIC CONTROL - PHASE 5 MADISON AVENUE - STA. 30400 TO STA. 60+00 TC-26 100.133
INTERCHANGE LAYOUT - STA. 270+00 TO STA. 300+00 IL-6 100.093 TRAFFIC CONTROL - PHASE 5 MADISON AVENUE - STA. 60400 TO STA. 90+00 TC-27 100.134
| TRAFFIC CONTROL - PHASE 5 MADISON AVENUE - STA. 60+00 TO STA. 90+00 TC-27.1 100.135
CONSTRUCTION SIGNING SHEET
FORM GRADE SHEETS (28)
CONSTRUCTION SIGNING LAYOUT - BOP TO STA. 190+00 cs-1 100.093.1
CONSTRUCTION SIGNING LAYOUT - STA 190+00 TO STA. 260+00 CS-2 100.093.2 FORM GRADES - LAYOUT SHEET FG-LO 100.136
CONSTRUCTION SIGNING LAYOUT - STA 260+00 TO EOP Ccs-3 100.093.3 FORM GRADES - JACKSON ST AT SUNNYBROOK FG-1 100.137
FORM GRADES - STEED ROAD AT WEST FRONTAGE ROAD FG-2 100.138
TRAFFIC CONTROL SHEETS (51) FORM GRADES - STEED ROAD AT EAST FRONTAGE ROAD FG-3 100.139
FORM GRADES - NE RAMP AT STEED ROAD 1 OF 3 FG-4 100.140
TRAFFIC CONTROL GENERAL NOTES TC-GN1 100.094 FORM GRADES - NE RAMP AT STEED ROAD 2 OF 3 FG-5 100.141
TRAFFIC CONTROL GENERAL NOTES TC-GN2 100.094.1 FORM GRADES - NE RAMP AT STEED ROAD 3 OF 3 FG-6 100.142
TRAFFIC CONTROL - TYPICAL SECTION PHASE 1 CONSTRUCTION TC-TS1 100.095 FORM GRADES - SW RAMP AT COLONY PARK BLVD FG-7 100.143
TRAFFIC CONTROL - TYPICAL SECTION PHASE 2 CONSTRUCTION TC-TS2 100.096 FORM GRADES - SW RAMP AT COLONY PARK BLVD FG-8 100.144
TRAFFIC CONTROL - TYPICAL SECTION PHASE 3 CONSTRUCTION TC-TS3 100.097 FORM GRADES - COLONY PARK BLVD AT WEST FRONTAGE ROAD FG-9 100.145
TRAFFIC CONTROL - TYPICAL SECTION PHASE 4 CONSTRUCTION TC-TS4 100.098 FORM GRADES - WEST FRONTAGE ROAD - COLONY PARK LOOP FG-10 100.146
TRAFFIC CONTROL - TYPICAL SECTION PHASE 1,1A4,5 MADISON AVENUE TC-TS5 100.099 FORM GRADES - EAST FRONTAGE ROAD AT COLONY PARK BLVD FG-11 100.147
TRAFFIC CONTROL - TEMPORARY PAVEMENT PHASE 2 AND 3 TC-TP1 100.100 FORM GRADES - COLONY PARK BLVD AT EAST FRONTAGE ROAD FG-12 100.148
TRAFFIC CONTROL - TEMPORARY PAVEMENT PHASE 2 AND 3 TC-TP2 100.101 FORM GRADES - EAST FRONTAGE ROAD AT- COLONY PARK LOOP FG-13 100.149
TRAFFIC CONTROL - MISCELLANEOUS DETAILS TC-MD-1 100.101.1 FORM GRADES - COLONY PARK BLVD AT HIGHLAND COLONY FG-14 100.150
TRAFFIC CONTROL - MISCELLANEOUS DETAILS TC-MD-2 100.101.2 FORM GRADES - COLONY PARK BLVD AT SUNNYBROOK ROAD FG-15 100.151
TRAFFIC CONTROL - PHASE 1 MAINLINE I-55 - BOP TO STA. 150+00 TC-1 100.102 FORM GRADES - COTTEN HILL AT MADSION AVE FG-16 '~ 100.152
TRAFFIC CONTROL - PHASE 1A OLD AGENCY ROAD AND SUNNYBROOK ROAD TC-1A 100.103 FORM GRADES - MADISON MEDIAN AT GRANDVIEW DRIVE - FG-17 100.153
TRAFFIC CONTROL - PHASE 1B OLD AGENCY ROAD AND SUNNYBROOK ROAD TC-1B 100.104 FORM GRADES - EAST FRONTAGE ROAD AT LOOP FG-18 100.154
TRAFFIC CONTROL - PHASE 1 MAINLINE I-55 - STA. 150+00 TO STA. 180+00 TC-2 100.105 FORM GRADES - NB RAMP AT MADSION AVE »  FG-19 100.155
TRAFFIC CONTROL - PHASE 1 MAINLINE I-55 - STA. 180+00 TO STA. 210+00 | TC-3 100.106 FORM GRADES - MADISON AVE AT WEST FRONTAGE ROAD WITH LOOP FG-20 100.156
TRAFFIC CONTROL - PHASE 1A COLONY PARK BLVD. AT SUNNYBROOK ROAD TC-3A 100.106.1 | FORM GRADES - MADSION LOOP | FG-21 100.157
TRAFFIC CONTROL - PHASE 1B COLONY PARK BLVD. AT SUNNYBROOK ROAD TC-3B 100.106.2 FORM GRADES - I-56 NB AND SB RAMPS AT MADISON AVE | FG-22 100.158
TRAFFIC CONTROL - PHASE 1 MAINLINE I-55 - STA. 210+00 TO STA. 240+00 TC-4 100.107 FORM GRADES - NB AND SB DETOURS FG-23 100.159
TRAFFIC CONTROL - PHASE 1 COTTEN HILL AND MADISON AVE. TC-4A 100.107.1 FORM GRADES - NB AND SB DETOURS | FG-24 100.160
TRAFFIC CONTROL - PHASE 1A COTTEN HILL AND MADISON AVE. TC-4B 100.107.2 FORM GRADES - NB AND SB DETOURS | , FG-25 100.160.1
TRAFFIC CONTROL - PHASE 1B COTTEN HILL AND MADISON AVE. | | TC-4C 100.107.3 FORM GRADES - NB AND SB DETOURS ~ FG-26 © 100.160.2
TRAFFIC CONTROL - PHASE 1 MAINLINE I-55 - STA. 240+00 TO STA. 270+00 TC-5 100.108 FORM GRADES - NB AND SB DETOURS FG-27 100.160.3
TRAFFIC CONTROL - PHASE 1 MAINLINE 155 - STA. 270+00 TO EOP | TC-6 100.109
TRAFFIC CONTROL - PHASE 2 MAINLINE I-55 - BOP TO STA. 150+00 TC-7 100.110
TRAFFIC CONTROL - PHASE 2 MAINLINE I-55 - STA. 150400 TO STA. 180+00 TC-8 100.111
TRAFFIC CONTROL - PHASE 2 MAINLINE I-55 - STA. 180+00 TO STA. 210+00 TC-9 100.112
TRAFFIC CONTROL - PHASE 2 MAINLINE I-55 - STA. 210400 TO STA. 240+00 TC-10 100.113
TRAFFIC CONTROL - PHASE 2 MAINLINE I-55 - STA. 240+00 TO STA. 270+00 TC-11 100.114
TRAFFIC CONTROL - PHASE 2 MAINLINE I-566 - STA. 270400 TO EOP | TC-12 100.115 _ | o5
TRAFFIC CONTROL - PHASE 2A MAINLINE I-55 - STA. 270+00 TO EOP TC-12A 100.115.1 o|-| MISSISSIPPI DEPARTMENT OF TRANSPORTATION
TRAFFIC CONTROL - PHASE 3 MAINLINE I-55 - BOP TO STA. 150+00 TC13 100.116 2|@
TRAFFIC CONTROL - PHASE 3 MAINLINE I-55 - STA. 150+00 TO STA. 180+00 TC-14 100.117 DE TA’ L ’ N DEx
TRAFFIC CONTROL - PHASE 3 MAINLINE I-55 - STA. 180+00 TO STA. 210+00 TC-15 100.118 | |
TRAFFIC CONTROL - PHASE 3 MAINLINE I-55 - STA. 210400 TO STA. 240+00 TC-16 100.119 | [-55 MADISON CONNECTOR
TRAFFIC CONTROL - PHASE 3 MADISON AVE | TC-16.1 100.120 | e, gé |
TRAFFIC CONTROL - PHASE 3 MAINLINE I-55 - STA. 240+00 TO STA. 270+00 | TC-17 100.121 @“3 i &
TRAFFIC CONTROL - PHASE 3 MAINLINE I-55 - STA. 270400 TO EOP TC-18 100.122 “ 5
TRAFFIC CONTROL - PHASE 4 MAINLINE I-55 - BOP TO STA. 150+00 TC-19 100.123 A PROJ NO: ACNH-9204-00(001 ) rvoreiNG Noveer
2| [COUNTY: MADISON DI-3
|| FILENAME: DI-3.DGN SHEET NUMBER
S|S| oEsion TEAM_ BAKER  CHECKED__ BRB _ DATE 4
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DESCRIPTION OF SHEET

WKG.

STATE | PROJECT NO.

MISS. PACNH-9204-00(201

INTERSECTION DETAIL SHEETS (16)

SH.
DESCRIPTION OF SHEET NO.  NO.

SIGNING PLAN I-55 MAINLINE STA. 225+00 TO 255+00 SP-5 100.211
SIGNING PLAN I-556 MAINLINE STA. 255+00 TO 286+00 SP-6 100.212
SIGNING PLAN I-55 MAINLINE STA. 286+00 TO 300+00 SP-7 100.213
SIGNING PLAN MADISON AVENUE SP-8 100.214
SIGNING PLAN MADISON AVENUE SP-9 100.215
SIGNING PLAN MADISON AVENUE SP-10 100.216
SIGNING PLAN MADISON AVENUE SP-11 100.217
SIGNING PLAN COTTEN HILL ROAD SP-12 100.218
SIGNING PLAN GRANDVIEW DRIVE SP-13 100.219
OVERHEAD SIGN ASSEMBLIES # OH-1 100.220
OVERHEAD SIGN ASSEMBLIES #2 AND #3 OH-2 100.221
OVERHEAD SIGN ASSEMBLIES #4 AND #5 OH-3 100.222
OVERHEAD SIGN ASSEMBLIES #6 AND #7 OH-4 100.223
OVERHEAD SIGN ASSEMBLIES #8 AND #9 OH-5 100.224
OVERHEAD SIGN ASSEMBLIES #11 AND #12 OH-6 100.225
OVERHEAD SIGN ASSEMBLIES #13 AND #14 OH-7 100.226
OVERHEAD SIGN ASSEMBLIES #15 AND #16 OH-8 100.227
OVERHEAD SIGN ASSEMBLIES #17 OH-9 100.228
OVERHEAD SIGN ASSEMBLIES #18 AND #19 OH-10 100.229
OVERHEAD SIGN ASSEMBLIES #20 AND #21 OH-11 100.230
OVERHEAD SIGN ASSEMBLIES #22 AND #23 OH-12 100.231
OVERHEAD SIGN ASSEMBLIES #24 AND #25 OH-13 100.232
OVERHEAD SIGN ASSEMBLIES #26 AND #27 OH-14 100.233
DIRECTIONAL SIGN DETAILS DSD-1 100.234
DIRECTIONAL SIGN DETAILS DSD-2 100.235
DIRECTIONAL SIGN DETAILS DSD-3 100.236
DIRECTIONAL SIGN DETAILS DSD-4 100.237
DIRECTIONAL SIGN DETAILS DSD-5 100.238
DIRECTIONAL SIGN DETAILS DSD-6 100.239
DIRECTIONAL SIGN DETAILS DSD-7 100.240
TRAFFIC SIGNAL SHEETS (33)

TRAFFIC SIGNAL PLAN LAYOUT SHEET TSL-1 100.241
TRAFFIC SIGNAL PLAN OLD AGENCY AND WEST FRONTAGE ROAD TRS-1 100.242

WK SHT NO TRS-1A AND SHT NO 100.243 NOT USED

TRAFFIC SIGNAL PLAN OLD AGENCY AND EAST FRONTAGE ROAD TRS-2 100.244
TRAFFIC SIGNAL PLAN SUNNYBROOK AND JACKSON AVENUE TRS-3 100.245
TRAFFIC SIGNAL PLAN STEED ROAD ANP WEST FRONTAGE ROAD TRS-4 100.246
TRAFFIC SIGNAL PLAN STEED ROAD AND EAST FRONTAGE ROAD TRS-5 100.247
TRAFFIC SIGNAL PLAN COLONY PARK BLVD AND HIGHLAND COLONY TRS-6 100.248
TRAFFIC SIGNAL PLAN COLONY PARK BLVD AND WEST FRONTAGE ROAD TRS-7 100.249
TRAFFIC SIGNAL PLAN COLONY PARK BLVD AND EAST FRONTAGE ROAD TRS-8 100.250
TRAFFIC SIGNAL PLAN COLONY PARK BLVD AND SUNNYBROOK TRS-9 100.251
TRAFFIC SIGNAL PLAN MADISON AVENUE AND WEST FRONTAGE ROAD TRS-10 100.252
TRAFFIC SIGNAL PLAN MADISON AVENUE AND EAST FRONTAGE ROAD TRS-11 100.253
TRAFFIC SIGNAL PLAN MADISON AVENUE AND GRANDVIEW/COTTEN HILL TRS-12 100.254

OLD AGENCY AND WEST FRONTAGE ROAD ID-1 100.161
JACKSON ST AND SUNNYBROOK ROAD ID-2 100.162
STEED ROAD AT WEST FRONTAGE ROAD ID-3 100.163
STEED ROAD AT EAST FRONTAGE ROAD ID-4 100.164
COLONY PARK BLVD AT HIGHLAND COLONY ID-5 100.165
COLONY PARK BLVD AT 600 CONCOURSE ID-6 100.166
COLONY PARK BLVD AT WEST FRONTAGE ROAD ID-7 100.167
COLONY PARK BLVD AT EAST FRONTAGE ROAD ID-8 100.168
COLONY PARK BLVD AT SUNNYBROOK ROAD 1ID-9 100.169
EAST FRONTAGE ROAD AT FITNESS LADY ISLAND ID-10 100.170
STA 53+02.58 - STA 55+95.63 MADSION AVE ID-11 100.171
STA 65+ 37.03 MADSION MEDIAN ID-12 100.172
STA 12+93.40 WEST CARL ROAD - STA 10+00 EAST CARL ROAD ID-13 100.173
STA 16+25 MADSION W FRONTAGE RD - STA 15+83.14 MADISON E FRONTAGE RD ID-14 100.174
COTTEN HILL AT MADSION AVE ID-15 100.175
GRANDVIEW BLVD ID-16 100.175.1
PERMANENT PAVEMENT MARKING SHEETS (30)

PAVEMENT MARKING DETAILS 1-565 MAINLINE BOP TO STA. 139+00 PMD-1 100.176
PAVEMENT MARKING DETAILS JACKSON AVENUE PMD-1A 100.176.1
PAVEMENT MARKING DETAILS I-55 MAINLINE STA. 139+00 TO STA. 151+50 PMD-2 100177
PAVEMENT MARKING DETAILS JACKSON AVENUE PMD-2A 100.178
PAVEMENT MARKING DETAILS I-55 MAINLINE STA. 151+50 TO STA. 164+00 PMD-3 100.179
PAVEMENT MARKING DETAILS I-55 MAINLINE STA. 164+00 TO STA. 176+00 PMD-4 100.180
PAVEMENT MARKING DETAILS STEED ROAD PMD-4A 100.181
PAVEMENT MARKING DETAILS I-565 MAINLINE STA. 176+00 TO STA. 188+00 PMD-5 100.182
PAVEMENT MARKING DETAILS I-55 MAINLINE STA. 188+00 TO STA. 200+00 PMD-6 100.183
PAVEMENT MARKING DETAILS - COLONY PARK BLVD BOP TO STA. 34+00 PMD-6A 100.184
PAVEMENT MARKING DETAILS COLONY PARK BLVD STA. 34+00 TO STA. 46+00 PMD-6B 100.185
PAVEMENT MARKING DETAILS COLONY PARK BLVD STA. 46+00 TO STA. 66+11.073 PMD-6C 100.186
PAVEMENT MARKING DETAILS I-65 MAINLINE STA. 200+00 TO STA. 212+00 PMD-7 100.187
PAVEMENT MARKING DETAILS I-565 MAINLINE STA. 212+00 TO STA. 223+00 PMD-8 100.188
PAVEMENT MARKING DETAILS I-55 MAINLINE STA. 223+00 TO STA. 235+00 PMD-9 100.189
PAVEMENT MARKING DETAILS I-565 MAINLINE STA. 235+00 TO STA. 247+00 PMD-10 100.190
PAVEMENT MARKING DETAILS MADISON AVENUE. PMD-10A 100.191
PAVEMENT MARKING DETAILS MADISON AVENUE. PMD-10B 100.192
PAVEMENT MARKING DETAILS MADISON AVENUE. PMD-10C 100.193
PAVEMENT MARKING DETAILS MADISON AVENUE. PMD-10D 100.194
PAVEMENT MARKING DETAILS MADISON AVENUE. PMD-10E 100.195
PAVEMENT MARKING DETAILS MADISON AVENUE. PMD-10F 100.196
PAVEMENT MARKING DETAILS COTTEN HILL. STA. 12+00 TO STA. 25+00 PMD-10G 100.197
PAVEMENT MARKING DETAILS COTTEN HILL STA. 25+00 TO STA. 30+00 PMD-10H 100.198
PAVEMENT MARKING DETAILS GRANDVIEW PMD-101 100.199
PAVEMENT MARKING DETAILS I-55 MAINLINE STA. 247+00 TO STA. 259+00 PMD-11 100.200
PAVEMENT MARKING DETAILS I-65 MAINLINE STA. 259+00 TO STA. 271+00 PMD-12 100.201
PAVEMENT MARKING DETAILS I-65 MAINLINE STA. 271+00 TO STA. 284+00 PMD-13 100.202
PAVEMENT MARKING DETAILS [-65 MAINLINE STA. 284+00 TO STA. 296+00 PMD-14 100.203
PAVEMENT MARKING DETAILS - I-55 MAINLINE STA. 296+00 TO EOP PMD-15 100.204
SIGNING SHEETS (36)

SIGNING PLAN I-55 MAINLINE BOP TO STA. 145+00 SP-1 100.205
SIGNING PLAN I-55 MAINLINE STA. 145+00 TO 177+50 SP-2 100.206
SIGNING PLAN I-55 MAINLINE STA. 177+50 TO 209+00 SP-3 100.207
SIGNING PLAN COLONY PARK BLVD AND HIGHLAND COLONY SP-3A 100.208
SIGNING PLAN COLONY PARK BLVD AND SUNNYBROOK RD SP-3B 100.209
SIGNING PLAN I-55 MAINLINE STA. 209+00 TO 225+00 SP-4 100.210
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DESCRIPTION OF SHEET MISS. MCNH-9204-00(001
WKG. SH.
NQO., NO,

LIGHTING DETAILS LD-1 100.306
LIGHTING DETAILS LD-2 100.307
LIGHTING DETAILS LD-3 100.307.1
SECONDARY POWER CONTROLLER DETAILS LD-4 100.307.2
TEMPORARY LIGHTING DETAlLS AND NOTES LD-5 100.307.3
TYPICAL SECTION 36" DIAMETER DRILLED SHAFT LD-6 100.307.4
TYPICAL SECTION 42" DIAMETER DRILLED SHAFT LD-7 100.307.5
PRELIMINARY EROSION CONTROL SHEETS (48)

I-55 SOUTHBOUND - B.O.P. STA. 128+00 TO STA. 150+00 ECP3LT 100.308
I-65 NORTHBOUND - B.O.P. STA. 128+00 TO STA. 150+00 ECP3RT 100.309
OLD AGENCY SOUTHEAST RAMP ECP3A 100.310
OLD AGENCY NORTHEAST RAMP ECP3B 100.311
JACKSON AVENUE ECP3C 100.312
SUNNYBROOK ROAD AT JACKSON AVENUE ECP3D 100.313
I-55 SOUTHBOUND - STA. 150+00 TO STA. 180+00 ECPALT 100.314
I-65 NORTHBOUND - STA. 150+00 TO STA. 180+00 ECP4ART 100.315
STEED ROAD - NORTHEAST RAMP ECP4A 100.316
STEED ROAD ECP4B 100.317
I-55 SOUTHBOUND - STA. 180+00 TO STA. 210+00 ECP5LT 100.318
I-65 NORTHBOUND - STA. 180+00 TO STA. 210+00 ECP5RT 100.319
COLONY PARK BLVD - SOUTHWEST RAMP ECP5A 100.320
COLONY PARK BLVD - FRONTAGE ROAD LOOP ECP5B 100.321
I-565 SOUTHBOUND - STA. 210+00 TO STA. 240+00 ECP6LT 100.322
I-56 NORTHBOUND - STA. 210+00 TO STA. 240+00 ECP6RT 100.323
I-55 SOUTHBOUND - STA. 240+00 TO STA. 270+00 ECP7LT 100.324
I-55 NORTHBOUND - STA. 240+00 TO STA. 270+00 ECP7RT 100.325
SOUTH BOUND DETOUR ECP7DS-1 100.326
NORTH BOUND DETOUR ECP7DN-1 100.327
MADISON AVE. FRONTAGE ROAD LOOP ECPLOOP-1 100.328
I-65 SOUTHBOUND - STA. 270+00 TO STA. 300+00 ECPSLT 100.329
I-65 NORTHBOUND - STA. 270+00 TO STA. 300+00 ECP8RT 100.330
WEST FRONTAGE ROAD - STA. 72+70.263 TO STA. 80+00 ECPWF1 100.331
WEST FRONTAGE ROAD - STA. 80+00 Td STA. 110+00 ECPWF2 100.332
WEST FRONTAGE ROAD - STA. 110400 TO STA. 140+00 ECPWF3 100.333
WEST FRONTAGE ROAD - STA. 140+00 TO 154+00 ECPWF4 100.334
EAST FRONTAGE ROAD - STA. 37+76.225 TO STA. 50+00 ECPEF1 100.335
EAST FRONTAGE ROAD - STA. 50+00 TO‘ STA. 80+00 ECPEF2 100.336
EAST FRONTAGE ROAD - STA. 80+00 TO STA. 110+00 ECPEF3 100.337
EAST FRONTAGE ROAD - STA. 110+00 TO STA. 140+00 ECPEF4 100.338
EAST FRONTAGE ROAD - STA. 140+00 TO 150+00 ECPEF5 100.339
FLAT BOTTOM DITCH ECPFBD 100.340
COLONY PARK BLVD - STA. 28+00 TO STA. 55+00 ECPMAC1 100.341
COLONY PARK BLVD. - STA. 55+00 TO STA. 66+11 ECPMAC2 100.342
SUNNYBROOK DRIVE AT COLONY PARK BLVD ECPMAC2A 100.343
RUN-AROUND AT SUNNYBROOK AND COLONY PARK BLVD ECPMAC2B 100.344
MADISON AVENUE - STA. 30+00 TO STA. 39+00 ECPMAD1 100.345

| WKG.
DESCRIPTION OF SHEET NO. - NO.

INTERCONNECT PLAN I-55 TRS-13 100.255
INTERCONNECT PLAN I-55 TRS-14 100.256
INTERCONNECT PLAN I-55 TRS-15 100.257
INTERCONNECT PLAN |I-55 TRS-16 100.258
INTERCONNECT PLAN 1I-55 TRS-17 100.259
INTERCONNECT PLAN |I-55 TRS-18 100.260
INTERCONNECT PLAN |55 TRS-19 100.261
INTERCONNECT PLAN |[I-55 TRS-20 100.262
DETAIL OF SIGNAL HEADS TSD-1 100.263
LOOP DETECTOR DETAILS TSD-2 100.264
PULL BOX AND CONDUIT DETAILS TSD-3 100.265
SPAN WIRE AND POLE DETAILS | TSD-4 100.266
TYPICAL DETAILS OF CONTROLLER CABINET AND MISC DETAILS TSD-5 100.267
MAST ARM AND PEDESTAL POLE DETAILS TSD-6 100.268
TRAFFIC CONTROL PLAN TSD-7 100.269
SIGNAL DETAILS (CITY OF RIDGELAND) TSD-8 100.270
SIGNAL DETAILS (CITY OF MADSION) TSD-9 100.270.1
AERIAL SUPPORTED CONDUIT NOTES AND DETAILS ASC-1 100.271
AERIAL SUPPORTED CONDUIT NOTES AND DETAILS ASC-2 100.272
SIGNAL INTERCONNECT FIBER OPTIC SPLICING DETAILS TS FO-1 100.273
{ITS SHEETS (20) A\

ITS LAYOUT SHEET ITS LS1 100.274
ITS GENERAL NOTES ITS GN-1 100.275
ITS PLAN I-55 BOP TO STA. 145+80 ITS-1 100.276
ITS PLAN I-55 STA. 145+80 TO STA. 1T7+50 ITS-2 100.277
ITS PLAN I-55 STA. 177+50 TO STA 209+00 ITS-3 100.278
ITS PLAN I-55 STA. 209+00 TO STA. 240+00 ITS-4 100.279
IITS PLAN 1-55 STA. 240+00 TO STA. 272+00 ITS-5 100.280
ITS PLAN I-55 STA. 272+00 TO STA. EOP ITS-6 100.281
RADAR DETECTION ZONE DETAILS RDS-1 100.282
RADAR DETECTOR AND POLE DETAILS RDS-2 100.283
DMS DETAILS DMS #1 DMS-1 100.284
DMS DETAILS DMS #2 DMS-2 100.285
FIBER OPTIC SPLICING DETAILS FO-1 100.286
SITE BLOCK DIAGRAMS FO-2 100.287
SITE BLOCK DIAGRAMS FO-2A 100.287A
FIBER OPTIC UNDERGROUND ENTRANCE DETAILS FO-3 100.288
FIBER OPTIC CABLE AND PULL BOX DETAILS FO-4 100.289
CAMERA POLE DETAILS CP-1 100.290
POWER SERVICE DETAILS A POW-1 100.291
CCTV TUBULAR EXTENSION DETAILS CCTV-1 100.291A
LIGHTING SHEETS (24)

INDEX, GENERAL NOTES AND LEGEND SL-1‘ 100.292
EXISTING LIGHTING PLAN 1-65 BOP TO STA. 145+80 L-1 100.293
EXISTING LIGHTING PLAN I-55 STA. 145+80 TO STA. 177+50 L-2 100.294
TEMPORARY LIGHTING PLAN I-55 BOP TO STA 145+80 L-3 100.295
TEMPORARY LIGHTING PLAN I|-55 PHASE 1 L-4-1 100.296
TEMPORARY LIGHTING PLAN I-55 PHASE 2 L-4-2 100.297
TEMPORARY LIGHTING PLAN I-55 PHASE 3 L-4-3 100.298
TEMPORARY LIGHTING PLAN I-55 PHASE 4 L-4-4 100.299
TEMPORARY LIGHTING PLAN |-55 PHASE 2 L-4-5 100.299A
TEMPORARY LIGHTING PLAN I-55 PHASE 3 L-4-6 100.299B
TEMPORARY LIGHTING PLAN I-55 PHASE 2 AND PHASE 3 L-4-7 100.299C
PROPOSED LIGHTING PLAN I-55 BOP TO STA. 145+80 L-5 100.300
PROPOSED LIGHTING PLAN I|-55 STA. 145+80 TO STA. 177+50 L-6 100.301
PROPOSED LIGHTING PLAN I-55 STA. 177+50 TO STA 209+00 L-7 100.302
PROPOSED LIGHTING PLAN I-55 STA 209+00 TO STA. 240+00 L-8 100.303
PROPOSED LIGHTING PLAN [-55 STA. 240+00 TO STA. 272+00 L-9 100.304
PROPOSED LIGHTING PLAN 1-55 STA. 272+00 TO STA. 305+00 L-10 100.305
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PROJECT NO.

MISS.
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DESCRIPTION OF SHEET NO. NO.
NORMAL UNDERDRAIN TYPE | UD-2 332
HEADWALLS FOR CONCRETE PIPE 3:1 SLOPE - 0- 15 DEGREE SKEW HW-3100 343
STANDARD DRAWINGS - BOX CULVERT AND BOX BRIDGE SHEETS (13)
BOX CULVERT DRAWING - BARREL JOINT LOCATIONS - NORMAL & SKEWED CULVERTS GROUP | DIAGRAMS IBJL-1 366.1
BOX CULVERT DRAWING - BARREL JOINT LOCATIONS - NORMAL & SKEWED CULVERTS GROUP | DIAGRAMS IBJL-1 366.2
COLLAR DETAILS FOR BOX STRUCTURES ICJ-1 367
SKEWED COLLAR DETAILS FOR BOX STRUCTURES ICJS-1 368
BASIC CULVERT DRAWING - DOUBLE CELL - HEIGHT - 6 FT. - SPANS -12-32 FT. IBD-6-2W 383.1
BASIC CULVERT DRAWING - DOUBLE CELL - HEIGHT - 6 FT. - SPANS - 12-32 FT. IBD-6-2W 383.2
BASIC CULVERT DRAWING - DOUBLE CELL - HEIGHT - 10 FT. - SPANS - 20-36 FT. IBD-10-2W 385.1
BASIC CULVERT DRAWING - DOUBLE CELL - HEIGHT - 10 FT. - SPANS - 20-36 FT. IBD-10-2W 385.2
WINGS WITH 3:1 SLOPE FOR BASIC CULVERT DRAWING - DOUBLE CELL - HEIGHTS 6-12 FT. - SPANS 12-40 FT. IWD-3 387
WINGS WITH 3:1 SLOPE FOR BASIC CULVERT DRAWING - DOUBLE CELL - HEIGHTS 6-12 FT. - SPANS 12-40 FT. IWD-3 388.1
WINGS WITH 3:1 SLOPE FOR BASIC CULVERT DRAWING - DOUBLE CELL - HEIGHTS 6-12 FT. - SPANS 12-40 FT. IWD-3 388.2
BOX CULVERT DRAWING - 30 DEG. SKEW DETAILS - WINGS WITH 2:1 SLOPE - SINGLE & DOUBLE CELL CULVERTS ISK-30-2W 399.1
BOX CULVERT DRAWING - 30 DEG. SKEW DETAILS - WINGS WITH 2:1 SLOPE - SINGLE & DOUBLE CELL CULVERTS ISK-30-2W 399.2

CROSS SECTIONS (211)

MAINLINE I-65 NORTHBOUND

901NB-955NB

MAINLINE 1-55 SOUTHBOUND 901SB-955SB
MAINLINE 1-55 NORTHBOUND AND SOUTHBOUND 956-961
SE RAMP - OLD AGENCY RD. 962-966
NE RAMP - OLD AGENCY RD. 967-970
JACKSON AVENUE 971-975
SUNNYBROOK AT JACKSON AVE. 976-979
STEED ROAD 980-996
COLONY PARK BLVD. 997-1008
SUNNYBROOK AT COLONY PARK BLVD. 1009-1018
COTTEN HILL ROAD 1019-1029
LEFT INTENTIONALLY BLANK 1030-1031
EAST CARL ROAD 1032
WEST CARL ROAD 1033
MADISON AVENUE AND FRONTAGE ROADS - 1034-1043
BERRY LANE 1044
GRANDVIEW 1045-1047

MAINLINE 1-55 DETOUR NORTHBOUND

1048NB-1052NB

MAINLINE I-55 DETOUR SOUTHBOUND

1048SB-1052SB

| WKG. SH
DESCRIPTION OF SHEET NO. NO
GUARD RAIL : TYPICAL INSTALLATION AT BRIDGE APPROACHES FOR DIVIDED HWYS REV 12-01-99 - GR-4 - 194
GUARD RAIL : TYPICAL INSTALLATION FOR ROADSIDE HAZARDS ON DIVIDED HIGHWAYS REV 03-01-02 GR-4C 197
GUARD RAIL : MISCELLANEOUS HARDWARE REV 03-01-02 GR-HW 202
MEDIAN BARRIER : CONCRETE (PRECAST) REV 03-01-02 MB-2A 205
STANDARD DIRECTIONAL (GUIDE) SIGNS REV 03-01-02 SN-1 220
ROUTE SHIELDS & "EXIT ONLY" PANELS - SN-2 221
STANDARD ROADSIDE SIGNS SN-3 222
STANDARD ROADSIDE SIGNS SN-3A 223
STANDARD ROADSIDE SIGNS REV 03-01-02 SN-3B 224
STANDARD ROADSIDE SIGN ASSEMBLY & INSTALLATION SN-4 225
STANDARD ROADSIDE SIGN ASSEMBLY & INSTALLATION SN-4A 226
STANDARD ROADSIDE SIGN ASSEMBLY & INSTALLATION SN-4B 227
TYPICAL INSTALLATION OF GROUND MOUNTED DIRECTIONAL SIGNS SN-5 228
BREAK-AWAY SIGN SUPPORTS SN-6 229
BREAK-AWAY SIGN SUPPORTS SN-6A 230
BREAK-AWAY SIGN SUPPORTS SN-6B 231
SIGN FACE CONST & ATTACH OF GRND MOUNTED DIRECTIONAL SIGNS TO STEEL (EXTRUDED ALUMINUM PANELS) REV 03-01-02 SN-7 232
TYPICAL INSTALLATION & DETAILS OF DELINEATORS AND DISTANCE REFERENCE SIGNS SN-8 233
TYPICAL INSTALLATION OF DELINEATORS SN-8A 234
TYPICAL GUARD RAIL DELINEATION REV 03-01-02 SN-8C 236
TCP WITH FLAGGER (ONE-LANE CLOSURE OF TWO WAY TRAFFIC) TCP-1 250
TCP FOR POSTED SPEED LIMIT LESS THAN 65 MPH (4-LANE:MEDIAN LANE OR OUTSIDE LANE CLOSURE)WORK DAY ONLY) TCP-2 251
TCP FOR 65 OR 70 MPH (INTERSTATES & OTHER 4-LANE DIVIDED HWYS)MEDIAN LNE OR OUTSIDE LNE CLSR)(WORK DAY ONLY) TCP-5 254
SHORT DURATION CLOSING OF TWO-LANE TWO-WAY HIGHWAYS | TCP-8 257
HIGHWAY SIGN AND BARRICADE DETAILS FOR CONSTRUCTION PROJECTS TCP-10 259
TRAFFIC CONTROL PLAN MOBILE OPERATIONS MULTILANE ROADS AND TWO-LANE ROADS, REV 12-01-99 TCP-11 260
DETAILS OF OUTSIDE LANE CLOSURE AT EXIT AND ENTRANCE RAMPS TCP-12 261
TRAFFIC CONTROL PLAN : UNEVEN PAVEMENT DETAILS TCP-14 263
TEMPORARY STRIPING FOR TRAFFIC CONTROL 2-LANE AND 4-LANE DIVIDED HIGHWAYS REV 12-01-99 TCP-15 264
TEMPORARY STRIPING FOR TRAFFIC CONTROL 4-LANE AND 5-LANE UNDIVIDED HIGHWAYS REV 12-01-99 TCP-16 265
RURAL DRIVEWAYS RD-1 271
TYPICAL GRADING TRANSITION BETWEEN CUTS & FILLS GT-1 272
SIGHT FLARES REV 12-01-99 SF-1 273
SUPERELEVATION TRANSITION FOR LOCAL FACILITIES (V < 40 mph/h) SE-1 275
SUPERELEVATION TRANSITION - CASE | ROTATION ABOUT CENTERLINE (2% NORMAL SUBGRADE) REV 03-01-02 SE-2A 276
SUPERELEVATION TRANSITION - CASE | ROTATION ABOUT CENTERLINE (URBAN FACILITY, V = 50 mph) REV 03-01-02 SE-2E 280
SUPERELEVATION TRANSITION - CASE II ROTATION ABOUT EDGE TRAVELED WAY (URBAN FACILITY, V = 50 mph) REV 03-01-02 SE-2F 281
SUPERELEVATION TRANSITION - ROTATION ABOUT CENTERLINE (URBAN FACILITY, V =< 45 mph) SE-2G 282
INTERCHANGE DESIGN FOR HIGH SPEED PARALLEL EXIT RAMP REV 03-01-02 IR-1A 284
INTERCHANGE DESIGN FOR HIGH SPEED PARALLEL ENTRANCE RAMP REV 03-01-02 IR-2A 286
DRIVEWAYS, CURB & GUTTER, & SIDEWALK ' SD-1 287
DRIVEWAYS, INTEGRAL CURB, & SIDEWALK, , SD-2 288
MISCELLANEOUS DETAIL SHEET 1. STACKED PIPE JOINT 2. EXCAVATION AT GRADE POINTS MDS-1 290
DETAILS OF PAVED FLUMES PF-1 291
PIPE CULVERT INSTALLATION PI-1 300
PIPE COLLAR - CONCRETE PC-1 301
JUNCTION BOX FOR PIPE CULVERTS JB-1 302
JUNCTION BOX TYPE 2 FOR TRAFFIC LOAD (MAXIMUM 'W'= 9.3 FT.) JB-2 304
BRANCH CONNECTIONS BC-1 305
TYPE | MEDIAN INLET (24" PIPE & UNDER) REV 03-01-02 Mi-1 306
MEDIAN INLETS FOR BOX CULVERTS (TYPE | AND 1) Mi-3 311
MEDIAN INLET (FLUSH WITH DITCH PLUG) MI-4A 313
DETAILS OF GRATES FOR MEDIAN INLETS 1G-1 314
DETAILS OF GRATES FOR GUTTER INLETS, IG-2 315
GUTTER INLET FOR TYPE 2 CURB (OUTLET 90 DEG. TO ROADWAY) Gi-1 316
GUTTER INLET FOR TYPE 2 CURB (STORM SEWER ALONG ROAD) GI-A 317
PAVED INLET APRON AND MEDIAN DITCH PLUG PA-1 318
STORM SEWER INLET - TYPE S$S-2 S$S§-2 322
DROP INLET AND GRATE DETAILS FOR PIPE AND BOX CULVERT B-9 325
FLARED END SECTION FOR CONCRETE PIPE FE-1 328
FLARED END SECTION FOR CONCRETE ARCH PIPE FE-1A 329
DETAILS OF NORMAL UNDERDRAIN AND STORM DRAIN USED AS UNDERDRAIN uD-1 331

MISSISSIPPI

DEPARTMENT OF TRANSPORTATION

DETAIL INDEX
[-55 MADISON CONNECTOR

PRDJ ND: ACNH—92@4_®@( @@1 ) WORKING NUMRER
COUNTY: MADISON DI-6A
I-LJ:J FILENAME: DI_GAoDGN SHEET NUMBER
= DESIGN TEAM BAKER CHECKED BRB  DATE 7 o 1




. STATE | PROJECT NO.
DESCRIPTION OF SHEET o, RO e, P
e WKG. SH.
MADISON AVE DETOUR EAST ECPMAD1A 100.346 DESCRIPTION OF SHEET ___N_Q_____ __N__Q___
MADISON AVE FRONTAGE ROAD NORTH AND BERRY LANE ECPMAD1B 100.347 SKEWED COLLAR DETAILS FOR BOX STRUCTURES (SINGLE,DOUBLE,TRIPLE &QUADRUPLE) SD-ICJS 100.403
MADISON AVE FRONTAGE ROAD SOUTH | ECPMAD1C 100.348 COLLAR DETAILS FOR BOX STRUCTURES (SINGLE,DOUBLE,TRIPLE & QUADRUPLE) SD-ICJ-1 100.404
MADISON AVENUE - STA. 39+00 TO STA. 69+00 ECPMAD2 100.349 DETAILS OF TYPICAL DITCH TREATMENTS DT-1 100.405
COTTEN HILL ROAD - STA. 12+37.912 TO STA. 30+00 ECPMAD2A 100.350 EROSION CONTROL DETAILS ECD-1 100.406
COTTEN HILL ROAD - CONNECTOR ECPMAD2B 100.351 EROSION CONTROL DETAILS ECD-2 100.407
GRANDVIEW DRIVE - STA. 30+00 TO STA. 43+50 ECPMAD2C 100.352 EROSION CONTROL DETAILS ECD-3 100.408
MADISON AVENUE - STA. 69+00 TO STA. 79+00 ECPMAD3 100.353 EROSION CONTROL DETAILS ECD-4 100.409
MADISON AVE DETOUR EAST ECPMAD3A 100.354 EROSION CONTROL DETAILS ECD-5 100.410
CARL ROAD - STA. 10+00 TO STA. 12+93.400 EAST AND WEST ECPCR1 100.355 EROSION CONTROL DETAILS ECD-6 100.411
EROSION CONTROL DETAILS | ECD-7 100.412
MISCELLANEOUS SHEETS (66) /\ EROSION CONTROL DETAILS ECD-8 100.413
| EROSION CONTROL DETAILS ECD-9 100.414
CONTROL MAP CPL-1 100.356 EROSION CONTROL DETAILS ECD-10 ~ 100.415
VEGETATION SCHEDULE VS-1 100.357 EROSION CONTROL DETAILS ECD-11 100.416
32" BRIDGE END PAVEMENT RAIL BEPR-1 100.358 EROSION CONTROL DETAILS ECD-12 100.417
42" BRIDGE END PAVEMENT RAIL SBEPR-1A 100.359 EROSION CONTROL DETAILS ECD-13 100.418
BRIDGE END PAVEMENT WITH RAIL, 32" AND 42" RAILS SD-BE-1A 100.360 EROSION CONTROL DETAILS ECD-14 100.419
BRIDGE END PAVEMENT WITH RAIL, 42" RAILS AND RETAINING WALL SD-BE-1B 100.361 EROSION CONTROL DETAILS ECD-15 100.420
GUARD RAIL : BRIDGE END SECTION -TYPE "I"(WOOD POSTS) GR-2F 100.362 EROSION CONTROL DETAILS ECD-16 100.421
GUARD RAIL : BRIDGE END SECTION -TYPE "I"(STEEL POSTS) GR-2G 100.363 EROSION CONTROL DETAILS ECD-17 100.422
GUARDRAIL: RUB RAIL HARDWARE SHEET GR-RR 100.364 EROSION CONTROL DETAILS ECD-18 100.423
MISCELLANEOUS CONSTRUCTION DETAILS MCD-1 100.365 EROSION CONTROL DETAILS ECD-19 100.424
BRICK ISLAND DETAIL-JACKSON ST/ NE RAMP O.A. MCD-1A 100.366 EROSION CONTROL DETAILS ECD-20 100.425
TYPICAL PHASE OF CONSTRUCTION MCD-2 100.367 TYPICAL TEMPORARY EROSION CONTROL - SLOPE DRAIN AND TYPE A SILT BASIN TEC-2 100.426
9 MISCELLANEOUS DETAILS SHEET MCD-2A 100.368
% MEDIAN BARRIER ( CAST IN PLACE) SD-MB-1 100.369
%: 42" MEDIAN BARRIER END SECTION (TRANSITION FOR GUARDRAIL ATTACHMENT) SD-MB-1A 100.370
5: LOCATION OF R16-3 SIGNS SSD-1 100.371 A
;é; TEMPORARY RETAINING WALL, NORTH BOUND ONLY TRW-1 100.372 STANDARD DRAWINGS - ROADWAY SHEETS (79 | 1
zw DETAILS CONCRETE PAVEMENT ANCHOR CPA-1 100.373 ‘
5o IRRIGATION DETAIL, OLD AGENCY AND I-55 IRR-1 100.374 PAVEMENT MARKING DETAILS FOR 2 & 4-LANE DIVIDED ROADWAYS REV 12-01-99 PM-1 120 |
E DETAILS OF RUMBLE STRIPS ( GROUND -IN ) RS-1 100.375 PAVEMENT MARKING DETAILS FOR 4 & 5-LANE UNDIVED ROADWAYS REV 12-01-99 PM-2 121 !
: TYPE "D" SILT BASIN | TEC-D 100.376 PAVEMENT MARKING DETAILS FOR INTERCHANGE ENTRANCE RAMP (PARALLEL & TAPER) REV 12-01-99 PM-3 122 |
RIGHT- OF- WAY MARKER RW-1 100.377 |
TRAFFIC CONTROL PLAN FOR POSTED SPEED LIMIT LESS THAN 65 MPH ( 4-LANE; MEDIAN OR OUTSIDE LANE CLOSURE) SDTCP-3 100.378 PAVEMENT MARKING DETAILS FOR INTERCHANGE EXIT RAMPS (PARALLEL & TAPER) REV 12-01-99 PM-4 123 l
TRAFFIC CONTROL PLAN FOR POSTED SPEED OF 65 OR 70 MPH ( INTERSTATE AND OTHER 4-LANE DIVIDED HIGHWAYS) SDTCP-4 100.379 1
CURB - CUT RAMP SDCCR-1 100.380 PAVEMENT MARKING LEGEND DETAILS PM-5 124 |
CLOSING DETAIL - AGRICULTURAL UNDERPASS (CARL RD.) AGU-1 100.381 PAVEMENT MARKING LEGEND DETAILS PM-6 125 1
N 4-LANE TO 2-LANE TRANSITION AT INTERCHANGE | REV 03-01-02 PM-8 127 |
A | EROSION CONTROL EC-1 140 l
/N WK SHT NO TD-1 THRU TD-5 AND SHT. NOS. 100.382 THRU 100.386 NOT USED TYPICAL TEMPORARY EROSION CONTROL MEASURES (TYPE B SILT BASIN) TEC-3 144 | |
/N GUARD RAIL : "W" BEAM (WOOD POSTS) REV 03-01-02 GR-1 180 ]
A\ GUARD RAIL : THRIE BEAM (WOOD POSTS) REV 03-01-02 GR-1A 181 ]
BOX DETAIL - BOX PLAN - STATION 228+50 BD-1 100.387 GUARD RAIL : "W" BEAM (STEEL POSTS) REV 03-01-02 GR-1B 182 |
BOX DETAIL - TYPICAL BOX SECTIONS - STATION 228+50 | | BD-2 100.388 GUARD RAIL : MODIFIED THRIE BEAM (STEEL POSTS) REV 03-01-02 GR-1C 183 | '
BOX DETAIL - BEND DETAIL - STATION 228+50 | BD-3 100.389 GUARD RAIL : TYPE 1 CABLE ANCHORAGE - (FOUNDATION TUBE) REV 03-01-02 GR-3 192 |
BOX BEND DETAILS - DOUBLE CELL BB-1 100.390 GUARD RAIL : TYPE 1 CABLE ANCHORAGE - (CONCRETE FOOTING) REV 03-01-02 GR-3A 193 |
BASIC CULVERT DRAWING - SINGLE CELL - HEIGHT - 4 FT. - SPANS - 4-10 FT. SD-IBS-4-2W 100.391 1
BOX CULVERT DRAWING - 300 SKEW DETAILS - WINGS WITH 3:1 SLOPE - SINGLE & DOUBLE CELL CULVERTS SD-ISK-30-3W 100.392 1
WINGS WITH 3:1 SLOPE FOR BASIC CULVERT DRAWING - SINGLE CELL - HEIGHT 4-12 FT. - SPANS 4-24 FT. SD-IWS-3 100.393 |
WINGS WITH 3:1 SLOPE FOR BASIC CULVERT DRAWING - SINGLE CELL - HEIGHT 4-12 FT. - SPANS 4-24 FT. SD-IWS-3A 100.394 <& ) 05 ’
WINGS WITH 3:1 SLOPE FOR BASIC CULVERT DRAWING - SINGLE CELL - HEIGHT 4-12 FT. - SPANS 4-24 FT. SD-IWS-3B 100.395 |
WINGS WITH 3:1 SLOPE FOR BASIC CULVERT DRAWING - SINGLE CELL - HEIGHT 4-12 FT. - SPANS 4-24 FT. SD-IWS-3C 100.396 2 |5 MISSISSIPRL DEPARTMENT OF TRANSPORTATION t
é BASIC CULVERT DRAWING - SINGLE CELL - HEIGHT - 5 FT. - SPANS - 5-12 FT. SD-IBS-5-2W 100.397 _ DE TA, L ’ N DEX |
f BASIC CULVERT DRAWING - DOUBLE CELL - HEIGHT - 5 FT. - SPANS - 10-28 FT. SD-IBD-5-2W 100.398 % [-55 MADISON CONNECT OR |
o BOX CULVERT DWG - 450 SKEW DETAILS - WINGS WITH 3:1 SLOPE - SINGLE & DOUBLE CELL CULVERTS SD-ISK-45-2W 100.399 =, |2 i
> WINGS WITH 3:1 SLOPE FOR BASIC CULVERT DRAWING - DOUBLE CELL SD-IWD-3 100.400 @zgﬂi?é??,if,%” ~ %f g !
« WINGS WITH 3:1 SLOPE FOR BASIC CULVERT DRAWING - DOUBLE CELL SD-IWD-3A 100.401 R e AP - f_“f " :
; WINGS WITH 3:1 SLOPE FOR BASIC CULVERT DRAWING - DOUBLE CELL SD-IWD-3B 100.402 ¥ 2le . |
N : %é PROJ NO: ACNH—92@4_®®( a1 ) WORKING NUMBER |
2[2| |COUNTY: MADISON DI-6 ;
N S| || FILENAME: DI-6.DGN SHEET NUMBER | |
~ S| |©| DESION TEAM BAKER  CHECKED___ BRB  DATE ! ;




DESCRIPTION OF SHEET
BRIDGE "A" PLANS (54)

LSTIMATED QUANTITIES AND GENEFRAL NOTES
=55 OVER STEED ROAD - LLEVATION
=55 OVER STEED ROAD - FLAN

FHASE CONSTRUCTION SCHEMAT/C

FHASE CONSTRUCTION SCHEMATIC
GENERALIZED SO/ FROFILE

GENERALIZED SOIL FPROFILE

TRIAL SHAFT AND LOADTEST LDETAL
END BENT NO. /L - FART FLAN

END BENT NO. /L - FPART LLLEVATIONV
END BENT NO. ILAIR - FPART FLAN

END BENT NO. /LAIR - FPART ELEVATION
END BENT NO. IR - FART FALAN

END BENT NO. IR - FPART LELEVATION
END BENT NO. 4R - FPART FLAN

END BENT NO. 4R - . FPART LLLEVATION
END BENT NO. 4R - PART FPLAN

END BENT NO. 4R/4 - PART LLEVATION
END BENT NO. 4L - FART FLAN

END BENT NO. 4L - FPART ELEVATIONV
END BENT DETAILS

SOUTHEAS T END BENT NO. IR RE. TA/N//VG WALL DETAILS

WORKING NO.

A/
AZ
A3
A4
A5
A6
A7
A&
AZG
Al0
Al/
AlZ2
Al3
Al
Al/S5
Al6
Al 7
AlE
Al9
AL0
A2/
AZZ

SOUTHEAS 7 END BENT NO. /R RETAINING WALL RENFORCING DETAILLS AZ3

NORTHEAS T END BENT NO. 4R RETANING WALL DETALS

Az

NORTHEAS T END BENT NO. 4R RETAINING WALL REIMFORCING DETAILS AZ5

SOUTHWEST END BENT NO. /L FRETAWNING WALL DETAILS

AZ6

SOUTHWEST END BENT NO. /L RETAINING WALL REIMFORCING DETAILS AZ27

NORTHWEST EMD BENT NO. 4L RETAINING WALL DFTALLS

AZE

NORTHWES T END BENT NO. 4L FRETANING WALL REIMFORCING DETAILS AZ29

END BENT RETAINING WALL TYPICAL SECTIONS
INTERIOR BENT NO. 2R

INTERIOR BENT NMO. 3R

INTERIOR BENTS NO. 2L AMD 3/
INTERIOR BENT DFTALS

PART PLAN OF SPANS NO. /R AMD 2R
PART PLAN OF SPANS NO. 2R AMD 3R
PART PLAN OF SPANS MO, /L AMD 2L
PART PLAN OF SPANS NO. 2L AMD 3L
SPAN DFTALS - RIGHT LANE

SPAN DETAILS - RIGHT LANE

SPAN DETALS - RIGHT LAME

SPAN DFTALS - RIGHT LANEF

SPAN DFTALS - RIGHT LANE

SPAN DETALS - LEFT LANME

SPAN DFTALS - LEFT LANF

SPAN DETALS - LEFT LANE

MISC. SPAN DFTALS

28" RALING DFTANLS

3-6" RALING DFTALS

BEAM AMD BEARING LA YOUT

75 F7. BEAM DFTALS

/03 FT7. BEAM DETALLS

90 FT7. BEAM DFTANLS

TABLE OF BEAM DIMENSIONS

NOT USED

FANISTING BRIDGE PLANS (FOR IMFORMATION OM. Y)

BRIDGE "B" PLANS (40)

LESTMATED QUANTITIES AND GENEFRAL NOTES
/=55 OVER COLONY FARK BLBLVD - ELEVATION
=55 OVER COLONY FARK BLVD - FLAN
FHASE CONSTRUCTION SCHEMAT/C

SFECIAL ABUTMENT TREATMENT DETAL
SFECIAL ABUTMENT TREATMENT DETA/L
SFECIAL ABUTMENT THREATMENT DET7AL
GENERALIZED SOIL FROFILE

GENERALLZED SO/IL PROFILE

TRIAL SHAFT DETAILS

END BENT NO. /L DETAILS

END BENT NO. /R DETAILS

END BENT NO. 5L DETALS

ENMD BENT NO. 5R DETAILLS

END BENT DETAILS

END BENT DETAILS

A30
A3/

A3Z2
A33
A3
A35
A36
A3 7
A3E
A39
A0
A4/

A4z
A43
A4L
A4S
A46
A7
A4E
ALY9
AS50
A5/

AS2
AS53
AS4

L/
b2
b3
b4
b5
b6
b7
bE
59
b/0
Lr/
b2
b/3
b/4
0r5
L£/6

SHEET NO.

466
467
468

469

470
47/

472
473
474
475
476
477
478
479
480
48/

482
483
484
485
486
487
4EE
4E9
490
49/

492
493
494
495
496
497
498
499
500
50/

s02
503
504
505
206
207
208
509
5/0
57/

5/2
5/3
S5/4
5/5

5/6

5/7
5/8
5/9
520
22/

524
225
526
527
228
229
530
53/
2532
533
534
535
536
537
538
539

- 523

DESCRIPTION OF SHEET

BRIDGE "B" PLANS CON'T (40)

SOUTHEAS T END BENT NO. /R RETAINING WALL DETALS

WORKING NO.

L/7

SOUTHEAST EMD BENT NO. /R RETAINING WALL REINFORCING DETAILLS — 5/8

NORTHEAS T EMD BENT NO. SR RETAINING WALL DETALS

B/9

NORTHEAS T END BENT NO. SR RETAINING WALL REINFORCING DETAILS 620

NORTHWEST END BENT NO. 5L RETANING WALL DETANLS

o2/

NORTHWEST FMD BENT NO. 5L RETAINING WALL REIMFORCING DETAILS — B22

END BENT RETAINING WALL SECTIONS & REIMFORCING DETAILS

INTERIOR BENTS ZL, 3L &
INTERIOR BENTS £/, 3R & 47
INTERIOR BENT DETAILS
LDECK FLAN - LEFT LANE
LDECK FLAN - LEFT LANE
DECK FLAN - RIGHT7 LANE
LECK FLAN - RIGHT LANE
SFAN DETAILLS - LEFT LANE

SFPAN DETAILS - LEFT LANE
SFAN DETAILS - FIGHT7T LANE
SFPAN DETAILLS - FIGHT LANE
SFPAN DETAILS - MISCELLANEOUS

MISC. PLAN DETAILS
68°-2" BFAM DETALS (FMD SPAN)
12/ -2" BFAM DFTAILS (V7. SPANS)
582" BEAM DFTALS (FMD SPAN)
PRESTRESSED CONCRETE PILES

BRIDGE "C" PLANS (42)

ESTIMATED QUANTITIES AMD GENERAL NOTES
[-55 OVER MADISON AVENUE - ELEVATION
[-55 OVER MADISON AVENMUE - FLAN
FHASE CONSTRUCTION SCHEMATIC

FPHASE CONSTRUCTION SCHEMATIC
GENERALLIZED SOIL FROFILE
GENERALLIZED SOIL FROFILE

TRIAL SHAFT AND LOADTEST LDETAL
END BENT NO. /L - FPART FLAN

END BENT NO. /L - FPART ELEVATIONV
EMD BENT NO. ILAIR - FPART FLAN

EMD BENT NO. ILAIR - PART ELEVATION
END BENT NO. IR - FART FLAN

END BENT NO. IR - PART ELEVATIONV
END BENT NO. 5K - FART FLAN

LEND BENT NO. SR - FPART ELEVATION
EMD BENT NO. SR/5L - FART FLAN

EMD BENT NO. SR/5L - FPART ELEVATION
END BENT NO. 5L - FART FLAN

LEND BENT NO. 5L - FPART LLEVATION
END BENT DETAILLS

INTERIOR BENT NO. ZL

INTERIOR BENT NO. 3L

INTERIOR BENT NO. 4L

INTERIOR BENT NO. 2R

INTERIOR BENT NO. 3R

INTERIOR BENT NO. 4K

INTERIOR BENT DETAILS

FART FLAN OF SFANS NO. /L AND ZL
FART FLAN OF SFANS NO. ZL AND 3L
FART FPLAN OF SFANS NO. 3L AND 4L
FPART FLAN OF SPANS NO. /R AND 2R
FPART FLAN OF SFANS NO. 2R AND 3/
FART FLAN OF SFANS NO. 3R AND 4R
SFAN DETAILLS - LEFT LANE

SFAN DETAILLS - FIGHT LANE

SFAN DETAILS

MISC. SPAN DETAILS

97 FT7. BEAM DETAILS

115 F7. BEAM DETALLS

135 F7. BEAM DETAILS

E7 FT7. BEAM DETALLS

NOT USED |
LANISTING BRIDGE PLANS (FOR IMFORMATION ONL Y

L23
bL24
L25
bB26
627
b28
b29
L30
B3/
032
b33
s34
B35
036
B37
B38
L39
540

c/
2
c3
c4
5
c6
crs
s
c9
c/0
c//
c/Z2
c/3
c/4
c/5
c/6
cl7
c/8
c/9
c20
c2/
974
23
24
25
26
27
28
29
c30
c3/
32
33
C34
35
c36
c37
38
39
c40
c4/
c42

SHEET NO.

540
549/
542
543
S99
5495
546
597
548
549
250
557/
552
553
5549
255
556
557
258
559
560
56/
562
563

564
565
566
567
568
569
570
57/
572
573
579
575
576
577
578
579
580
58/
5862
583
584
585
586
587
588
589
590
29/
592
593
594
595
596
597
598
299
600
60/
602
603
604
605
606 - 609

6/0 - 6//

STATE

PROJECT NO.

MISS.

ACNH-9204-00(201)
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DETAILED INDEX
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Jackson, Mississippi
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DESCRIPTION OF SHEET
STEED ROAD RETAINING WALLS (49)

DFTAILLD INDFX, GEMERAL MNOTES AMD FSTIMATED QUANTITIFS

RETAINING WALL CONSTRUCTION NOTES AMD DETALS

[~55 OVFR STFELD ROAD RETAINING WALL GFNERAL LAYOUT - PLAN

/~55 OVER STFFD ROAD - S.F. RETAINING WALL ALIGNMENT

SOUTHEAST RETAINING WALL - FOOTING AND WALL DFTAILS

SOUTHEAST RETAINING WALL - FOOTING AMD WALL REIMFORCING DFTANLS
/-55 OVER STFFD ROAD - ME. RETAINING WALL ALIGNMMENT

NORTHEAS T RETAINING WALL - FOOTING AND WALL DETALS

NORTHEAS T RETAINING WALL - FOOTING AMD WALL REINFORCING DETANLS
/-55 OVFR STEED ROAD - S.W. RETAINING WALL ALIGMIENT

SOUTHWEST RETANING WALL - FOOTING AMD WALL DFTANLS

SOUTHWEST RETAINING WALL - FOOTING AMD WALL REIMFORCING DFTANLS
/-55 OVER STEFD ROAD - MW. RETAINING WALL ALIGNMMENT

NORTHWEST RETAINING WALL - FOOTING AMD WALL DFTANLS

NORTHWEST RETAINING WALL - FOOTING AMD WALL REIMFORCING DETANLS
[~55 OVFR STFED ROAD - WALL SECTIONS AMD REIMFORCING DFTANLS
SOUTHEFAST & NORTHEAST RETANING WALL BAR SCHEDULE

SOUTHWEST & NORTHWEST RETAINING WALL BAR SCHEDULE

32" RAILING DFTANLS
GEMERALLZFD SOIL FPROFILE
GENERALLIZED SOIL PROFILE
GENERALIZFD SOIL PROFILE
GENERALIZED SOl PROFILE
NOT USED

PAUL MOAK RETAINING WALL (27)

DFTAILED INDEX, GENERAL NOTES AMD ESTIMATED QUANTTTIES
RETAINING WALL ALIGNMENT
CONS TRUCTION NOTEFS
CONSTRUCTION SEQUENCE GEMFRAL NOTES
RETAINING WALL CONSTRUCTION SEQUFNCE
GENFRAL RETAINING WALL [AYOUT ANMD F1EVATION
GENERAL RETAINING WALL LAYOUT ANMD FLEVATION
GENERAL RETAINING WALL LAYOUT AMD F1EVATION
TABLE OF F1EFVATIOMS
RETAINING WALL TYPICAL SECTION AMD DETANLS
RETAINING WALL REIMFORCING  DFTAILS
RETAINING WALL RFIMFORCING  DFTANLS
RETAINING WALL REIMFORCING  DFTANLS
RETAINING WALL REIMFORCING  DEFTANLS
RETAINING WALL REIMFORCING  DETANLS
RETAINING WALL DFTALS
RETAINING WALL DFTALS
MISC. DFTANLS
DORILLED SHAFT DFTALS
PRECAST PANEL DFTANLS
PRECAST PANEL DETANLS
PRECAST PANEL DFTALS

"PANFLS A43, A46 & AS50"
PRECAST PANEL DFTANLS

"PAMFL S B30, B33, B36, B39 BI0, B43 B46, B49 £ B50"
PRECAST PANEL DFTANLS

"PANFLS C30, C33, C36, C39, C40, C43, C46, C49 & 50"
PRECAST PANEL DFTANLS

PANELS SP/ THRU 5P-9
GENFRALIZFD SOI PROFILE
RALING FLEVATION AMD DETALS
NOT USED

S.E. FRETAWNING WALL ALIGNMENT
ME. FRETANING WALL ALIGIWMENT
S.W. RETAINING WALL ALIGNMENT
MW, RETANING WALL ALIGNMENT

|

i

WORKING NO.

WA/
WAz
WAS
WA4

WAS - WA7

WAS -
WA/ /
WA/IZ
WA /8-
WAZS
WAZS
WAZS
WAS3/
WA3Z2
WA3 7
WA42
WA43
WA44
WALS
wA46
WAL 7
WA4E
WA49

MY/
M2
M3
ML
FPME
FME
FM7
FMSE
MG
MO
M/
M2
M3
M
MIS
FFMIE
M 7
FMIE
MG
FMEO
M2/
FPMEZ

FMES

FMES

FMZ25

FMEE
M2 7

WA/0

WA/ 7
- WAZS

WAZ7

wA 30

WA36
wA4/

SHEET NO.

700
70/
702
703
704 - 706
07 - 709

- 7/0

a4
7l 7
/23
24 - 726
20 - /29
730

3/ - 735
/36 - 740
74/

/42

743

/44

7’5

746

77

748
/49752

4
/22

753
54
755
/56
57
758
759

60

76/
762
763
764
765
766
/67
768
769
770
77/
772
773
774

7’75
/76
7’’’
778

7’79
780 -782

DESCRIPTION OF SHEET

WORKING NO.

HEDERMAN BROTHERS RETAINING WALL

(35)

DETAILED INDEX, GEMERAL NOTES AMD FSTIMATED QUANTTTIES
RETAINING WALL AL IGNMENT
CONS TRUCTION NOTES
CONSTRUCTION SECUFNCE GEMERAL NOTES
RETAINING WALL CONSTRUCTION SEQUENCE
GENERAL RETAINING WALL LAYOUT AMD FLEVATION
GENERAL RETAINING WALL LAYOUT AND FLEVATION
GENERAL RETAINING WALL LAYOUT AMD FLEVATION
GENERAL RETAINING WALL LAYOUT AMD FLEVATION
GENERAL RETAINING WALL LAYOUT AMD FLEVATION
TABLE OF F1EVATIONS
TABLE OF F1EVATIONS
RETAINING WALL TIYPICAL SECTION AMD DEFTANILS
RETAINING WALL REIMFORCING  DFTAILS
RETAINING WALL REIMFORCING  DFTAILS
RETAINING WALL REIMFORCING  DFTALS
RETAINING WALL REIMFORCING  DFTANLS
RETAINING WALL RFIMFORCING  DFTAILS
RETAINING WALL REIMFORCING  DFTALS
RETAINING WALL REIMFORCING  DFTALS
DROP IMET DETAILS
DROP IMET DFTAILS
DOROP IMET DETAILS
RETAINING WALL DFTALS
RETANING WALL DFTALS
MISC. DETANLS
DORILLED SHAFT DFTANLS
PRECAST PANEL DFTALLS
PRECAST PAMEL DFTALLS
PRECAST PANEL DFTANLS
"PANELS A42 A45 A48 A5/ AS54 AS57 & A607
PRECAST PANEL DFTALLS
"PANFLS B33 B36, B39 B42 B45 A48 B5/, B54, B57,
B60, B63 BLE6 BEY, B72 B78 BEI! BEL £ BE7”
PRECAST PANMEL DFTANLS
"PANFLS C30, C33, C39, C42 C45 C48 C5/, C54, C60,
C63 C66, C72 C75 C78 C8/, 84 & ¢87”
PRECAST PANEL DFTANLS
PAMELS SP/ THRU SP-7/
GENERALIZFD SOI PROFILE
RALING FLEVATION & DFTALS
NOT USFD

[-55 OVER COLONY PARK BLVD RETAINING

HB/

HBZ2

B3

HE4

HBS

HBE

HB 7

HBE

HBSG

HB/O
HBL/
HBI2
HBI3
B
HB/S
HB/6
HBL 7
HBIE
HBIG
HBZO
HB2/
HBZZ
HOZS
Ho24
HBES
HBZE
HBZ2 7
HBZE
HBZY9
HB30

HB3/

HB32

HE33

HO3 4
HE3S

SHEET NO.

/83
784
785
/86
787
/88
/89
790
79/
792
/793
794
795
796
7’97
798
/99
E00
g0/
s02
803
S04
805
E06
E07
808
809
&/0
&l//
E/2

E/3

E/4

E/5

E/6
/7
E/8

WALL PLANS (48)

LDETAIL INDEA, GENERAL NOTES AND E£STIMATED QUANTITIES

RETAWNING WALL CONSTRUCTION NOTES & DETAILS

RLETAINING WALL GENERAL LAYOUT

SOUTHEAS 7 RETAINING WALL - RETAINING WALL FLAN & £LLEVATION
SOUTHEAS 7 RETAINING WALL - FOOTING AND WALL DETAILS

SOUTHEAS 7 RETAINING WALL - FOOTING AND WALL FREINFORCING DETAILS

NORTHWES T RETAINING WALL - RETAINING WALL FLAN & ELEVATION
NORTHWES T RETAINING WALL - FOOTING AND WALL DETAILS

NORTHWES T RETAINING WALL - FOOTING AND WALL REINFORCING DETAILS

NORTHEAS 7 RETAINING WALL - RETANING WALL FLAN & ELEVATION
NORTHEAS 7 RETANING WALL - FOOTING AND WALL LDETAILS
NORTHEAS 7 RETAINING WALL - FOOTING AND WALL REINFORCING DETAILS

WALL SECTIONS & FREIMFORCING DETAILS
RETAINING WALL BAR SCHEDULE

GENERALIZED SO/ FROFILE
ROADPWA Y SIGN SUFPORT LDETAILS

we/

wez

wp3s

wpo4

wes - Wwo9
wpero - wpl/4
wper/s

wp/6 - whz/
wbzze - wbzers
wBozs

woz9 - wB34
Wwpess - wpB4o
w4/

Wwo4z - wb44
WB4s5 - w47
WBLL4SE

&2/
E22
&23
&2
&25

E30
E35

E36

E42
E4E

E49

55
&6/

862
s65
868

G20

&29
E34

&4/
E47

&5
E60

s64
&6/
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STATE | PROJECT NO.

MISS. PCNH-9204-00(001

GENERAL NOTES (PAGE 1 of 2)

(1) FOR A LIST OF PUBLIC UTILITIES, SEE BELOW.

(:)THE LOCATION AND SPACING OF SIGNS SHOWN ON THE TRAFFIC CONTROL
PLANS ARE APPROXIMATE AND MAY BE ADJUSTED AS NECESSARY TO FIT
THE FIELD CONDITIONS. |

Cj)IT SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR TO PROTECT EXISTING
STRUCTURES SUCH AS PIPES, INLETS, APRONS, BRIDGES. ETC. FROM DAMAGE
WHICH MIGHT OCCUR DURING CONSTRUCTION. EXTREME CARE SHOULD BE
EFEXERCISED IN UNDERCUT AREAS AND THE UNDERCUT DEPTH MAY BE ADJUSTED
AT CROSS DRAINS, AS DIRECTED BY THE ENGINEER. THE CONTRACTOR SHALL
REPLACE OR REPAIR, AS DIRECTED BY THE ENGINEER., ANY STRUCTURES
DAMAGED DURING THE LIFE OF THE CONTRACT. NO PAYMENT WILL BE MADE
FOR REPLACEMENT OR REPAIR OF DAMAGED ITEMS. |

<2>FLUDRESCENT ORANGE REFLECTIVE SHEETING SHALL BE USED ON ALL CONSTRUCTION
AND TRAFFIC CONTROL SIGNS REGARDLESS OF WHETHER USED DURING DAYTIME OR

NIGHTTIME HOURS. |

<2>VDIDS CREATED BY THE REMOVAL OF POSTS, CONCRETE ANCHORS, FOOTINGS, ETC.

SHALL BE BACKFILLED AND TAMPED IN ACCORDANCE WITH SECTION 203 OF THE

MISSISSIPPI STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION.

(6) TOE WALLS ARE REQUIRED AT ALL UPSTREAM AND DOWNSTREAM FLARED END
SECTIONS. -

<2)REMDVAL OF RAISED PAVEMENT MARKERS IS NOT A SEPARATE PAY [TEM.

EXISTING OR TEMPORARY PIPES THAT ARE TO BE ABANDONED IN PLACE SHALL
BE PLUGGED ON EACH END WITH CONCRETE (ABSORBED I[TEM). |

THE CONTRACTOR IS RESPONSIBLE FOR FIELD VERIFICATION OF EXISTING
GRADES AND FOR MAKING ADJUSTMENTS AS NECESSARY WITH THE APPROVAL

OF THE PROJECT ENGINEER.

@ ALL POST LENGTHS, FOR BOTH SIGNS AND SIGNALS, SHALL BE VERIFIED IN

THE FIELD PRIOR TO FABRICATION.

(11) EROSION CHECKS: QUANTITY ESTIMATED ON THE BASIS OF 4 BALES PER

EVERY 25 LINEAR FEET OF DITCH AND 4 BALES AT EACH PIPE OUTLET.

THIS IS REQUIRED AS A TEMPORARY EROSION CONTROL MEASURE TO MINIMIZE
SILTATION UNTIL PERMANENT MEASURES ARE INSTALLED. THE ENGINEER
WILL DETERMINE THE ACTUAL LOCATION AND NUMBER OF BALES DURING THE
CONSTRUCTION OF THE PROJECT.

25% SHRINKAGE FACTOR USED IN THE EARTHWORK CALCULATIONS IS FOR
DESIGN ESTIMATING PURPOSES ONLY.

EXISTING UNDERGROUND UTILITIES LINES ARE SHOWN ON THE DRAWINGS BASED
UPON THE BEST INFORMATION AVAILABLE TO THE ENGINEER. THE

ENGINEER CANNOT AND DOES NOT WARRANT THAT THIS INFORMATION IS

COMPLETE OR ACCURATE. THE CONTRACTOR MUST COORDINATE DIRECTLY

WITH THE INVOLVED UTILITY OWNERS TO HAVE UNDERGROUND UTILITY

LINES FIELD LOCATED IN ADVANCE OF CONSTRUCTION. THE CONTRACTOR MUST
COORDINATE THE LOCATION OF MDOT UNDERGROUND LINES (LIGHTING

& FIBER OPTICS OWITH THE WHITFIELD PROJECT OFFICE., PHONE ©601-354-6358

ALL TRAFFIC CONTROL DEVICES ON THIS PROJECT SHOULD COMPLY WITH

PART VI OF THE MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES (MUTCD),
LATEST EDITION.

THE CONTRACTOR IS TO REMOVE, OR REMOVE AND RESET, ANY SIGNS WHICH
CONFLICT WITH CONSTRUCTION (NOT A SEPARATE PAY ITEM, EXCEPT WHERE
SHOWN IN THE TRAFFIC CONTROL PLANS). |

ALL PIPE JOINTS ARE TO BE WRAPPED IN TYPE V GEOTEXTILE FABRIC (2
FEET IN WIDTH), AND PICKUP HOLES ARE TO BE PLUGGED AND COVERED WITH
TYPE V GEOTEXTILE FABRIC TO THE SATISFACTION OF THE ENGINEER, NOT A
SEPARATE PAY ITEM.

PUBLIC UTILITIES =
MISSISSIPPI ONE CALL: 1-800—-227-6477 OR 811

ENTERGY

P.0.Box 61000

New Or leans, LA (0160
1-800—-368-3749

ELECTRICAL:
WATER & SEWER: CITY OF MADISON

1239 Highway 51 NorTh
Madison, MS 39110
601-856-8958

WATER & SEWER: CITY OF RIDGELAND
304 Highway 51
Ridgeland, MS 39157
601-856-4646

NATURAL GAS: CENTERPOINT ENERGY
276 Commerce Park Drive
Ridgeland, MS 39157
601 -856-9348

NATURAL GAS:

CABLE:

PHONE ¢

MDOT: DISTRICT 5 OFFICE, 601-683-3341 & WHITFIELD PROJECT OFFICE. 601-354-6358

ATMOS ENERGY ~| MISSISSIPPI DEPARTMENT OF TRANSPORTATION

588-286-6 100 GENERAL NOTES
1-55 RECONSTRUCTION

COMCAST CABLE

877-760-5341 = PAGE 1 OF 2
AT & T PRO\J NO:ACNH“92®4_®®( @@1 WORKING NUMBRER
888-321-2375 COUNTY: MADISON GN-1
Wl FILENAME: GN-1.dgn SHEET NUMBER
E[, DESIGN TEAM BAKER CHECKED DATE 1®




STATE | PROJECT NO.

GENERAL NOTES (PAGE 2 of 2) e

<2)A SOIL PROFILE HAS BEEN PREPARED FOR THIS PROJECT USING SAMPLES TAKEN <:> ANYWHERE IN THESE PLANS WHEN REFERENCE IS MADE TO
FROM HOLES AT THE LOCATIONS INDICATED IN THE TEST REPORTS. THIS SOIL PROJECT NUMBER NH-0@55-02(185), IT IS TO BE UNDERSTOOD

PROFILE IS ON FILE IN THE DISTRICT AND CENTRAL CONSTRUCTION OFFICES THAT THE CORRECT PROJECT NUMBER IS ACNH-9204-00(001 )
AND AVAILABLE FOR EXAMINATION. THE DEPARTMENT DOES NOT GUARANTEE THAT

THE MATERIALS AS SHOWN IN THE REPORTS ARE NECESSARILY TO BE FOUND

OUTSIDE THE TEST HOLES.

‘:) [T IS THE RESPONSIBILITY OF THE CONTRACTOR TO INSURE THAT SILT DOES NOT
_EAVE THE RIGHT OF WAY OR CONTAMINATE WATERS DURING CONSTRUCTION. THE
CONTRACTOR SHALL SUBMIT AN EROSION CONTROL PLAN PRIOR TO COMMENCEMENT OF
WORK AND MAINTAIN THIS PLAN DURING CONSTRUCTION.

WIRE BACKING WILL BE REQUIRED ON ALL SILT FENCES.

@ WORK ON DRAINAGE STRUCTURES AND OTHER STRUCTURES FOR THIS PROJECT REQUIRES
EXCAVATION IN THE IMMEDIATE VICINITY OF THE TRAVELING PUBLIC. THEREFORE.
THE RISK OF FAILURE OCCURRING DURING THE EXCAVATION REQUIRES CAUTION TO
BE EXERCISED. IT SHALL BE THE CONTRACTOR’'S RESPONSIBILITY TO PLACE WHAT
BRACING, SHORING OR GROUND SUPPORT SYSTEM THAT IS DEEMED NECESSARY TO
PREVENT A FAILURE AND PROTECT THE TRAVELING PUBLIC AND WORKMEN NEAR THE
FXCAVATION. ALL COSTS FOR ANY PROTECTIVE MEASURES. INCLUDING THE MATERTAL
AND LABOR FOR DESIGNING, DRAWING AND CONSTRUCTING THE FACILITY., INCLUDING
SHEET PILES, SHALL BE INCLUDED IN THE BID PRICE FOR THE ITEM OF WORK.

(:)PRIOR TO POURING PAVED ISLANDS, THE TRAFFIC ENGINEERING DIVISION SHALL BE
NOTIFIED SO THAT SIGNS REQUIRED IN ISLANDS CAN BE LOCATED.

(C:)SDME WORK IS REQUIRED OUTSIDE THE PROJECT LIMITS BEYOND THE B.O.P. AND
F.O0.P. LIMITS. NO ADDITIONAL COMPENSATION WILL BE MADE FOR SUCH WORK
EXCEPT AS PROVIDED BY SPECIFIC PAY ITEMS SHOWN ON THE PLANS.

FULL COLLARS ARE TO BE USED AT ALL BOX CULVERT EXTENSIONS AND AT ALL
BOX CULVERT CONSTRUCTION JOINTS, SEE SHEET ICJ-1 & ICJS—1 FOR DETAILS.

@ EXISTING TOPSOIL IS TO BE STRIPPED AND STOCKPILED. AFTER GRADING OPERATIONS ARE
COMPLETE, STOCKPILED TOPSOIL IS TO BE PLACED ON SLOPES AND IN MEDIAN AREAS.
ALL COST ASSOCIATED WITH STRIPPING, STOCKPILING, AND PLACEMENT OF THIS MATERIAL
SHALL BE INCLUDED IN ITEMS BID.

<:>THE CONTRACTOR SHALL NOTIFY MISSISSIPPI LDGDS‘INC. 601-853—-7100 OF THE

SCHEDULE OF OPERATIONS SO THAT ALL LOGO SIGNS CAN BE MOVED BY MISSISSIPPI 5| MISSISSIPPL DEPARTMENT OF ARANSPORTATION
0GOS IN A MANNER THAT WILL NOT IMPEDE THE PROGRESS OF THE PROJECT. ' GENERAL NOTES
THE CONTRACTOR SHALL SALVAGE AND STOCK PILE GRANULAR MATERIAL ( CL5-GP C) : I_—SSASECSNOSFTRZUCHON
FROM ALONG 1-55 AND USED WHERE CLASS 5 GP C MATERIAL IS REQUIRED. 7
; PROJ NO:ACNH-9204-00(001 WORKING NUMBER
COUNTY: MADISON GN-2

FILENAME:  GeneralNotes 1&2.dgn SHEET NUMBER
DESIGN TEAM__ BAKER  CHECKED DATE 14.1

DATE
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