

Mark C. McConnell
Deputy Executive Director/
Chief Engineer

Jackie Duckworth
Deputy Executive Director/
Administration



Melinda L. McGrath
Executive Director

Charles R. Carr
Director
Office of Intermodal Planning

Willie Huff
Director
Office of Enforcement

Contract Administration Division / P.O. Box 1850 / Jackson, Mississippi 39215-1850 / Telephone (601) 359-7700 / FAX (601) 359-7732 / GoMDOT.com

To: ALL POTENTIAL BIDDERS

Date: 4/20/2012

RE: Call No. -03, APD-0070-05(024)N/100078305 and APD-0070-06(025)N/100078306 & 307 in Pontotoc and Lee Counties

Bidders are hereby advised that some items included in Addendum No. 3 were not listed correctly on MDOT's website. Below is a correct listing of all the changes:

Revised Table of Contents, replace same; Add NTB No. 3894; Revised Bid Sheets, replace same; Revised or Added Plan Sheet Nos. 2, 6, 24-26, 28-29, 31, 33-34, 88, 88A, 92, and 100.170; Amendment EBS Download Required

MDOT's website has now been updated with the correct information.

Addendum No. 3 which was sent out to all proposal holders is correct.

Your formal acknowledgment of receipt of this notification will be entered into our records and indicates your understanding of the contents of Addendum No.3.

Please have an authorized representative of your company sign this page and return by FAX to 601-359-7732.



Mark C. McConnell, P.E.
Deputy Executive Director / Chief Engineer

4/20/12

Contractor

Authorized Signature