


Mark C. McConnell
Deputy Executive Director/
Chief Engineer

Jackie Duckworth
Deputy Executive Director/
Administration



Melinda L. McGrath
Executive Director

Charles R. Carr
Director
Office of Intermodal Planning

Willie Huff
Director
Office of Enforcement

Contract Administration Division / P.O. Box 1850 / Jackson, Mississippi 39215-1850 / Telephone (601) 359-7700 / FAX (601) 359-7732 / GoMDOT.com

To: ALL POTENTIAL BIDDERS

Date: 5/17/2012

**RE: Call No. 6, STP-0016-01(030) / 102155303 & STP-0016-01(030) / 102155304
Bolivar and Sunflower Counties**

Bidders are advised that bid proposals for this project **will not be received** May 22, 2012. The letting date for this project has been delayed until June 26, 2012. **Do not** discard your proposal, plans or addendum. Another addendum will be prepared to revise some contract documents at a later date.

Your formal acknowledgment of receipt of this notification will be entered into our records and indicates your understanding of the letting date on this project.

Please have an authorized representative of your company sign this page and return by FAX to 601-359-7732.

Mark C. McConnell, P.E.
Deputy Executive Director / Chief Engineer

Contractor

Authorized Signature