

TATE (69)					MISSISSIPPI DEPARTMENT OF TRANSPORTATION	N. L. Carson Construction Company, Inc.	Eutaw Construction Company, Inc.	Talbot Bros Contr Co, Inc & Talbot Bros Grading Co, Inc, AJV
Bridge Replacements on SR 305 from SR 4 to the Desoto County Line, known as Federal Aid Project No. BR-0031-01(016) / 103318301, in Tate County.					\$8,951,064.01	\$9,666,640.44	\$9,701,206.26	\$9,958,163.61
Ref#	SM Item	Item Description	Item Qty	Units		1	2	3
0010	201-A001	Clearing and Grubbing	1.000	LS		200,000.00	350,000.00	120,000.00
0020	201-B001	Clearing and Grubbing	1.000	ACRE		2,500.00	2,800.00	2,000.00
0030	202-A001	Removal of Obstructions	1.000	LS		65,000.00	150,000.00	75,000.00
0040	202-B005	Removal of Asphalt Pavement, All Depths	24,652.000	SY		2.30	2.25	2.25
0050	202-B008	Removal of Box Culvert	1.000	EA		8,000.00	5,200.00	1,000.00
0060	202-B053	Removal of Guard Rail Including Post, Blockouts & Hardware	1,000.000	LF		1.75	1.69	1.70
0070	202-B064	Removal of Pipe, 8" And Above	476.000	LF		5.00	8.00	10.00
0080	202-B076	Removal of Traffic Stripe	3,728.000	LF		1.05	1.00	1.00
0090	202-B131	Removal of Box Culvert, Including Headwalls	1.000	EA		8,650.00	4,665.00	5,000.00
0100	202-B155	Removal of Box Culvert Wings and Headwall, All Sizes	2.000	EA		1,500.00	3,860.00	3,000.00
0110	203-A003	Unclassified Excavation, FM, AH	33,748.000	CY		4.25	5.00	4.75
0120	203-EX017	Borrow Excavation, AH, FME, Class B9	95,888.000	CY		7.00	5.85	9.25
0130	203-G003	Excess Excavation, FM, AH	16,890.000	CY		3.50	4.85	5.50
0140	206-A001	Structure Excavation	2,681.000	CY		7.00	8.60	7.50
0150	206-B001	Select Material for Undercuts, Contractor Furnished, FM	128.000	CY		40.00	40.00	38.00
0160	209-A004	Geotextile Stabilization, Type V, Non-Woven	19,352.000	SY		2.04	3.00	2.50
0170	212-B001	Standard Ground Preparation	681.000	SY		2.10	0.25	1.00
0180	213-B001	Combination Fertilizer, 13-13-13	1.000	TON		1,050.00	750.00	750.00
0190	213-C001	Superphosphate	5.000	TON		840.00	750.00	750.00
0200	215-A001	Vegetative Materials for Mulch	34.000	TON		210.00	190.00	200.00
0210	216-A001	Solid Sodding	681.000	SY		5.25	3.95	3.00
0220	217-A001	Ditch Liner	1,261.000	SY		1.58	1.20	1.50
0230	219-A001	Watering	14.000	KGAL		20.00	20.00	20.00
0240	220-A001	Insect Pest Control	5.000	ACRE		30.00	30.00	30.00
0250	221-A001	Portland Cement Concrete Paved Ditch	100.000	CY		411.00	309.25	312.00
0260	223-A001	Mowing	1.000	ACRE		40.00	40.00	40.00

TATE (69)					MISSISSIPPI DEPARTMENT OF TRANSPORTATION	N. L. Carson Construction Company, Inc.	Eutaw Construction Company, Inc.	Talbot Bros Contr Co, Inc & Talbot Bros Grading Co, Inc, AJV
Bridge Replacements on SR 305 from SR 4 to the Desoto County Line, known as Federal Aid Project No. BR-0031-01(016) / 103318301, in Tate County.					\$8,951,064.01	\$9,666,640.44	\$9,701,206.26	\$9,958,163.61
Ref#	SM Item	Item Description	Item Qty	Units		1	2	3
0270	224-A001	Soil Reinforcing Mat	1,371.000	SY		3.15	1.50	3.00
0280	234-A001	Temporary Silt Fence	14,350.000	LF		3.45	3.00	3.00
0290	235-A001	Temporary Erosion Checks	1,776.000	BALE		10.50	8.00	7.00
0300	236-A004	Silt Basin, Type D	10.000	EA		3,000.00	850.00	4,000.00
0310	236-B004	Maintenance and Removal of Existing Silt Basins, Type D	10.000	EA		1,500.00	850.00	3,000.00
0320	406-A001	Cold Milling of Bituminous Pavement, All Depths	3,731.000	SY		2.50	2.55	1.45
0330	408-A003	Asphalt for Prime Coat, Cut-Back MC-70 or Emulsified EA-1	4,697.000	GAL		5.10	4.69	1.50
0340	423-A001	Rumble Strips, Ground In	3.000	MI		393.75	361.88	3,500.00
0350	501-E001	Expansion Joints, Without Dowels	474.000	LF		10.50	13.75	11.25
0360	501-K001	Transverse Grooving	985.000	SY		2.30	2.10	2.25
0370	502-A001	Reinforced Cement Concrete Bridge End Pavement	1,016.000	SY		105.00	142.00	106.00
0380	602-A001	Reinforcing Steel	82,056.000	LBS		0.85	0.88	0.87
0390	603-CA009	60" Reinforced Concrete Pipe, Class III	92.000	LF		191.00	157.00	270.00
0400	603-CB008	60" Reinforced Concrete End Section	2.000	EA		2,750.00	2,800.00	4,500.00
0410	603-CE004	44" x 27" Concrete Arch Pipe, Class A III	48.000	LF		112.00	98.00	140.00
0420	603-CE008	73" x 45" Concrete Arch Pipe, Class A III	168.000	LF		250.00	200.00	360.00
0430	603-CE009	88" x 54" Concrete Arch Pipe, Class A III	56.000	LF		350.00	263.00	500.00
0440	603-CF008	73" x 45" Concrete Arch Pipe End Section	4.000	EA		2,930.00	2,550.00	4,700.00
0450	605-AA003	Geotextile for Subsurface Drainage, Type III	304.000	SY		3.50	3.00	3.00
0460	605-W001	Filter Material for Combination Storm Drain and/or Underdrain	26.000	CY		45.00	44.00	50.00
0470	605-W002	Filter Material for Combination Storm Drain and/or Underdrain	26.000	CY		45.00	28.00	30.00
0480	606-B001	Guard Rail, Class A, Type 1	2,125.000	LF		14.90	13.51	14.00
0490	606-D012	Guard Rail, Bridge End Section, Type I	20.000	EA		1,622.50	1,471.63	1,525.00
0500	606-E001	Guard Rail, Terminal End Section	20.000	EA		1,743.75	1,592.25	1,650.00
0510	615-A018	Concrete Bridge End Barrier, 33.5"	200.000	LF		49.05	38.65	39.00
0520	618-A001	Maintenance of Traffic	1.000	LS		25,000.00	85,000.00	1,000.00

TATE (69)					MISSISSIPPI DEPARTMENT OF TRANSPORTATION	N. L. Carson Construction Company, Inc.	Eutaw Construction Company, Inc.	Talbot Bros Contr Co, Inc & Talbot Bros Grading Co, Inc, AJV
Bridge Replacements on SR 305 from SR 4 to the Desoto County Line, known as Federal Aid Project No. BR-0031-01(016) / 103318301, in Tate County.					\$8,951,064.01	\$9,666,640.44	\$9,701,206.26	\$9,958,163.61
Ref#	SM Item	Item Description	Item Qty	Units		1	2	3
0530	619-A1001	Temporary Traffic Stripe, Continuous White	23,963.000	LF		0.21	0.19	0.20
0540	619-A2001	Temporary Traffic Stripe, Continuous Yellow	21,688.000	LF		0.21	0.19	0.20
0550	619-A4001	Temporary Traffic Stripe, Skip Yellow	2,600.000	LF		0.26	0.24	0.25
0560	619-A5001	Temporary Traffic Stripe, Detail	6,633.000	LF		0.21	0.19	0.20
0570	619-C7001	Two-Way Yellow Reflective High Performance Raised Marker	126.000	EA		6.30	5.79	6.00
0580	619-D1001	Standard Roadside Construction Signs, Less than 10 Square Fe	196.000	SF		8.03	7.65	7.65
0590	619-D2001	Standard Roadside Construction Signs, 10 Square Feet or More	1,237.000	SF		8.03	7.65	7.65
0600	619-F1001	Concrete Median Barrier, Precast	100.000	LF		52.00	50.00	40.00
0610	619-F2001	Remove and Reset Concrete Median Barrier, Precast	100.000	LF		10.00	8.00	20.00
0620	619-F3004	Delineators, Guard Rail, White	24.000	EA		16.78	15.44	16.00
0630	619-G4001	Barricades, Type III, Single Faced	624.000	LF		13.65	13.00	13.00
0640	619-G4005	Barricades, Type III, Double Faced	48.000	LF		15.75	15.00	15.00
0650	619-G5001	Free Standing Plastic Drums	90.000	EA		48.30	46.00	46.00
0660	619-G7001	Warning Lights, Type "B"	14.000	EA		183.75	175.00	175.00
0670	619-K1001	Installation and Removal of Guard Rail, Type I, Class A	200.000	LF		5.60	4.83	5.00
0680	619-K2002	Installation and Removal of Guard Rail, Type I Bridge End Se	8.000	EA		725.00	627.25	650.00
0690	619-K4001	Installation and Removal of Guardrail, Terminal End Section	8.000	EA		762.50	675.50	700.00
0700	620-A001	Mobilization	1.000	LS		676,025.00	695,000.00	873,000.00
0710	627-L001	Two-Way Yellow Reflective High Performance Raised Markers	126.000	EA		6.30	5.79	6.00
0712	630-A002	Standard Roadside Signs, Sheet Aluminum, 0.125" Thickness	63.000	SF		22.90	21.23	22.00
0714	630-C003	Steel U-Section Posts, 3.0 lb/ft	120.000	LF		12.33	11.58	12.00
0720	630-F001	Delineators, Guard Rail, White	110.000	EA		16.78	15.44	16.00
0730	630-G002	Type 3 Object Markers, OM-3R or OM-3L, Post Mounted	20.000	EA		68.25	62.73	65.00
0740	815-A006	Loose Riprap, Size 100	1,896.000	TON		47.00	44.50	42.00
0750	815-A009	Loose Riprap, Size 300	16,875.000	TON		47.00	45.00	42.00
0760	815-E001	Geotextile under Riprap	21,830.000	SY		2.32	3.00	2.50

TATE (69)					MISSISSIPPI DEPARTMENT OF TRANSPORTATION	N. L. Carson Construction Company, Inc.	Eutaw Construction Company, Inc.	Talbot Bros Contr Co, Inc & Talbot Bros Grading Co, Inc, AJV
Bridge Replacements on SR 305 from SR 4 to the Desoto County Line, known as Federal Aid Project No. BR-0031-01(016) / 103318301, in Tate County.					\$8,951,064.01	\$9,666,640.44	\$9,701,206.26	\$9,958,163.61
Ref#	SM Item	Item Description	Item Qty	Units		1	2	3
0770	815-F002	Sediment Control Stone	324.000	TON		51.00	44.00	45.00
0780	907-225-A001	Grassing	14.000	ACRE		1,155.00	740.00	850.00
0790	907-225-B001	Agricultural Limestone	30.000	TON		73.50	90.00	75.00
0800	907-226-A001	Temporary Grassing	5.000	ACRE		945.00	735.00	1,000.00
0810	907-234-C002	Super Silt Fence	2,000.000	LF		9.00	8.50	10.00
0820	907-237-A003	Wattles, 20"	600.000	LF		5.25	5.60	5.00
0830	907-245-A001	Triangular Silt Dike	60.000	LF		10.00	9.55	10.00
0840	907-246-A001	Sandbags	467.000	LF		7.25	5.00	4.00
0850	907-247-A001	Temporary Stream Diversion	3.000	EA		3,800.00	7,720.00	4,000.00
0852	907-249-B001	Remove and Reset Riprap	4,200.000	CY		25.00	42.50	20.00
0860	907-304-B009	Granular Material, Class 3, Group D	18,731.000	TON		17.33	14.25	17.25
0870	907-304-F002	Size 610 Crushed Stone Base	8,338.000	TON		38.00	25.00	30.00
0880	907-310-B001	Size III Stabilizer Aggregate, Coarse	234.000	TON		41.00	35.00	44.00
0890	907-407-A001	Asphalt for Tack Coat	2,902.000	GAL		2.75	2.53	2.62
0900	907-413-E001	Sawing and Sealing Transverse Joints in Asphalt Pavement	429.000	LF		17.56	17.00	11.00
0910	907-601-A001	Class "B" Structural Concrete	440.000	CY		466.00	469.00	410.00
0920	907-601-B003	Class "B" Structural Concrete, Minor Structures	1.000	CY		1,120.00	3,500.00	3,000.00
0930	907-603-ALT01	18" Type A Alternate Pipe	1,072.000	LF		23.00	15.00	20.00
0940	907-603-ALT03	30" Type A Alternate Pipe	64.000	LF		35.00	26.00	35.00
0950	907-605-O001	6" Perforated Sewer Pipe for Underdrains, SDR 23.5	400.000	LF		8.40	7.50	14.00
0960	907-605-P001	6" Non-perforated Sewer Pipe for Underdrains, SDR 23.5	400.000	LF		8.40	7.50	14.00
0970	907-617-A001	Right-of-Way Marker	41.000	EA		236.25	175.00	235.00
0980	907-618-C001	Construction and Removal of Detour Bridge	1.000	LS		350,988.83	355,000.00	404,000.00
0990	907-618-E001	Detour Bridge Piling	1,745.000	LF		38.95	60.00	45.00
1000	907-618-F001	Detour Bridge Test Pile	1.000	LS		20,500.00	12,150.00	25,000.00
1010	907-626-C008	6" Thermoplastic Edge Stripe, Continuous White	14,182.000	LF		0.59	0.54	0.56

TATE (69)					MISSISSIPPI DEPARTMENT OF TRANSPORTATION	N. L. Carson Construction Company, Inc.	Eutaw Construction Company, Inc.	Talbot Bros Contr Co, Inc & Talbot Bros Grading Co, Inc, AJV
Bridge Replacements on SR 305 from SR 4 to the Desoto County Line, known as Federal Aid Project No. BR-0031-01(016) / 103318301, in Tate County.					\$8,951,064.01	\$9,666,640.44	\$9,701,206.26	\$9,958,163.61
Ref#	SM Item	Item Description	Item Qty	Units		1	2	3
1020	907-626-D004	6" Thermoplastic Traffic Stripe, Skip Yellow	2,101.000	LF		0.42	0.39	0.40
1030	907-626-E003	6" Thermoplastic Traffic Stripe, Continuous Yellow	9,979.000	LF		0.79	0.72	0.75
1040	907-906001	Trainees	720.000	HRS		5.00	5.00	5.00
1050	907-403-A010	Hot Mix Asphalt, MT, 9.5-mm mixture	2,706.000	TON		104.00	95.58	99.05
1060	907-403-M006	Warm Mix Asphalt, MT, 9.5-mm mixture	2,706.000	TON				
1070	907-403-A006	Hot Mix Asphalt, MT, 12.5-mm mixture	4,912.000	TON		101.07	92.89	96.26
1080	907-403-M002	Warm Mix Asphalt, MT, 12.5-mm mixture	4,912.000	TON				
1090	907-403-A007	Hot Mix Asphalt, MT, 19-mm mixture	5,330.000	TON		96.00	88.23	91.43
1100	907-403-M007	Warm Mix Asphalt, MT, 19-mm mixture	5,330.000	TON				
1110	907-403-C003	Hot Mix Asphalt, MT, 19-mm mixture, Trench Widening	150.000	TON		96.00	88.23	91.43
1120	907-403-O003	Warm Mix Asphalt, MT, 19-mm mixture, Trench Widening	150.000	TON				
1130	628-J002	6" High Performance Cold Plastic Traffic Stripe, Continuous	2,568.000	LF		5.25	4.83	5.00
1140	628-L002	6" High Performance Cold Plastic Traffic Stripe, Skip Yellow	499.000	LF		3.15	2.90	3.00
1150	628-M002	6" High Performance Cold Plastic Traffic Stripe, Continuous	1,572.000	LF		5.25	4.83	5.00
1160	907-626-JJ001	6" Inverted Profile Thermoplastic Traffic Stripe, High Contr	2,568.000	LF				
1170	907-626-KK001	6" Inverted Profile Thermoplastic Traffic Stripe, High Contr	499.000	LF				
1180	907-626-LL001	6" Inverted Profile Thermoplastic Traffic Stripe, High Contr	1,572.000	LF				
1190	501-K001	Transverse Grooving	4,778.000	SY		2.30	2.10	2.20
1200	803-B002	Conventional Static Pile Load Test	5.000	EA		5,000.00	5,000.00	5,000.00
1210	803-C002	14" x 14" Prestressed Concrete Piling	7,000.000	LF		43.95	41.00	46.00
1220	803-C003	16" x 16" Prestressed Concrete Piling	6,675.000	LF		49.50	47.00	53.00
1230	803-F009	20" Pre-Formed Pile Hole	817.000	LF		20.00	20.00	1.00
1240	803-I001	PDA Test Pile	14.000	EA		6,670.00	5,000.00	7,700.00
1250	803-J001	Pile Restrike	10.000	EA		750.00	2,500.00	500.00
1260	805-A001	Reinforcement	406,358.000	LBS		0.85	0.90	0.87
1270	813-A001	Concrete Railing	2,169.000	LF		49.05	38.65	44.00

TATE (69)					MISSISSIPPI DEPARTMENT OF TRANSPORTATION	N. L. Carson Construction Company, Inc.	Eutaw Construction Company, Inc.	Talbot Bros Contr Co, Inc & Talbot Bros Grading Co, Inc, AJV
Bridge Replacements on SR 305 from SR 4 to the Desoto County Line, known as Federal Aid Project No. BR-0031-01(016) / 103318301, in Tate County.					\$8,951,064.01	\$9,666,640.44	\$9,701,206.26	\$9,958,163.61
Ref#	SM Item	Item Description	Item Qty	Units		1	2	3
1280	815-A009	Loose Riprap, Size 300	2,054.000	TON		47.00	45.00	42.00
1290	815-E001	Geotextile under Riprap	1,547.000	SY		2.34	3.00	2.50
1300	907-804-A001	Bridge Concrete, Class AA	2,086.000	CY		550.75	650.00	590.00
1310	907-804-C016	40' Prestressed Concrete Beam, Type I+2	4,020.000	LF		91.50	72.00	85.00
1320	907-804-C019	60' Prestressed Concrete Beam, Type II+2	717.000	LF		111.96	91.00	105.00
1330	907-804-C154	75' Prestressed Concrete Beam, Type III	449.000	LF		123.00	104.00	135.50
1340	907-804-C171	100' Prestressed Concrete Beam, Type IV	1,197.000	LF		155.74	122.00	174.00

TATE (69)					Hill Brothers Construction Company, Inc.	Dement Construction Company, LLC	Chancellor & Son, Inc.	L & A Contracting Company
Bridge Replacements on SR 305 from SR 4 to the Desoto County Line, known as Federal Aid Project No. BR-0031-01(016) / 103318301, in Tate County.					\$11,198,564.19	\$11,202,268.75	\$11,386,868.89	\$11,627,909.10
Ref#	SM Item	Item Description	Item Qty	Units	4	5	6	7
0010	201-A001	Clearing and Grubbing	1.000	LS	750,000.00	250,000.00	67,000.00	165,000.00
0020	201-B001	Clearing and Grubbing	1.000	ACRE	2,500.00	3,000.00	3,250.00	2,700.00
0030	202-A001	Removal of Obstructions	1.000	LS	150,000.00	175,000.00	194,000.00	325,000.00
0040	202-B005	Removal of Asphalt Pavement, All Depths	24,652.000	SY	2.25	3.25	1.63	1.50
0050	202-B008	Removal of Box Culvert	1.000	EA	10,000.00	5,000.00	3,800.00	9,000.00
0060	202-B053	Removal of Guard Rail Including Post, Blockouts & Hardware	1,000.000	LF	1.80	1.75	3.90	2.00
0070	202-B064	Removal of Pipe, 8" And Above	476.000	LF	13.00	12.50	8.00	9.00
0080	202-B076	Removal of Traffic Stripe	3,728.000	LF	1.05	1.00	1.30	1.50
0090	202-B131	Removal of Box Culvert, Including Headwalls	1.000	EA	8,500.00	5,000.00	4,600.00	10,000.00
0100	202-B155	Removal of Box Culvert Wings and Headwall, All Sizes	2.000	EA	6,000.00	3,500.00	1,500.00	7,500.00
0110	203-A003	Unclassified Excavation, FM, AH	33,748.000	CY	4.50	5.25	7.00	4.75
0120	203-EX017	Borrow Excavation, AH, FME, Class B9	95,888.000	CY	10.00	9.50	9.00	7.25
0130	203-G003	Excess Excavation, FM, AH	16,890.000	CY	5.50	8.00	10.00	4.25
0140	206-A001	Structure Excavation	2,681.000	CY	8.00	10.00	8.40	11.00
0150	206-B001	Select Material for Undercuts, Contractor Furnished, FM	128.000	CY	50.00	35.00	49.00	40.00
0160	209-A004	Geotextile Stabilization, Type V, Non-Woven	19,352.000	SY	3.00	2.50	2.00	2.00
0170	212-B001	Standard Ground Preparation	681.000	SY	1.00	1.00	0.32	1.65
0180	213-B001	Combination Fertilizer, 13-13-13	1.000	TON	785.00	750.00	980.00	950.00
0190	213-C001	Superphosphate	5.000	TON	785.00	750.00	980.00	950.00
0200	215-A001	Vegetative Materials for Mulch	34.000	TON	200.00	200.00	248.00	250.00
0210	216-A001	Solid Sodding	681.000	SY	4.00	3.00	5.00	3.75
0220	217-A001	Ditch Liner	1,261.000	SY	1.50	1.50	1.60	2.00
0230	219-A001	Watering	14.000	KGAL	20.00	20.00	20.00	20.00
0240	220-A001	Insect Pest Control	5.000	ACRE	30.00	30.00	30.00	30.00
0250	221-A001	Portland Cement Concrete Paved Ditch	100.000	CY	325.00	335.00	520.00	375.00
0260	223-A001	Mowing	1.000	ACRE	40.00	40.00	40.00	40.00

TATE (69)					Hill Brothers Construction Company, Inc.	Dement Construction Company, LLC	Chancellor & Son, Inc.	L & A Contracting Company
Bridge Replacements on SR 305 from SR 4 to the Desoto County Line, known as Federal Aid Project No. BR-0031-01(016) / 103318301, in Tate County.					\$11,198,564.19	\$11,202,268.75	\$11,386,868.89	\$11,627,909.10
Ref#	SM Item	Item Description	Item Qty	Units	4	5	6	7
0270	224-A001	Soil Reinforcing Mat	1,371.000	SY	3.00	3.00	1.95	3.75
0280	234-A001	Temporary Silt Fence	14,350.000	LF	2.50	3.00	2.60	5.00
0290	235-A001	Temporary Erosion Checks	1,776.000	BALE	10.00	7.00	16.00	10.00
0300	236-A004	Silt Basin, Type D	10.000	EA	2,500.00	2,000.00	1,155.00	2,100.00
0310	236-B004	Maintenance and Removal of Existing Silt Basins, Type D	10.000	EA	2,000.00	1,500.00	2,425.00	2,100.00
0320	406-A001	Cold Milling of Bituminous Pavement, All Depths	3,731.000	SY	2.50	3.25	2.65	1.65
0330	408-A003	Asphalt for Prime Coat, Cut-Back MC-70 or Emulsified EA-1	4,697.000	GAL	5.10	4.86	6.35	5.25
0340	423-A001	Rumble Strips, Ground In	3.000	MI	400.00	750.00	1,600.00	400.00
0350	501-E001	Expansion Joints, Without Dowels	474.000	LF	25.00	12.50	14.50	25.00
0360	501-K001	Transverse Grooving	985.000	SY	3.00	3.00	3.40	2.25
0370	502-A001	Reinforced Cement Concrete Bridge End Pavement	1,016.000	SY	110.00	125.00	48.00	125.00
0380	602-A001	Reinforcing Steel	82,056.000	LBS	1.20	0.75	1.20	1.00
0390	603-CA009	60" Reinforced Concrete Pipe, Class III	92.000	LF	175.00	160.00	290.00	190.00
0400	603-CB008	60" Reinforced Concrete End Section	2.000	EA	2,900.00	2,400.00	3,965.00	3,000.00
0410	603-CE004	44" x 27" Concrete Arch Pipe, Class A III	48.000	LF	110.00	95.00	132.00	130.00
0420	603-CE008	73" x 45" Concrete Arch Pipe, Class A III	168.000	LF	225.00	215.00	320.00	275.00
0430	603-CE009	88" x 54" Concrete Arch Pipe, Class A III	56.000	LF	305.00	295.00	412.00	390.00
0440	603-CF008	73" x 45" Concrete Arch Pipe End Section	4.000	EA	3,000.00	2,400.00	4,575.00	2,800.00
0450	605-AA003	Geotextile for Subsurface Drainage, Type III	304.000	SY	3.00	3.50	3.00	5.00
0460	605-W001	Filter Material for Combination Storm Drain and/or Underdrai	26.000	CY	75.00	80.00	55.00	85.00
0470	605-W002	Filter Material for Combination Storm Drain and/or Underdrai	26.000	CY	50.00	80.00	35.00	55.00
0480	606-B001	Guard Rail, Class A, Type 1	2,125.000	LF	14.20	14.00	23.50	15.00
0490	606-D012	Guard Rail, Bridge End Section, Type I	20.000	EA	1,550.00	1,525.00	2,550.00	1,650.00
0500	606-E001	Guard Rail, Terminal End Section	20.000	EA	1,675.00	1,650.00	2,550.00	1,750.00
0510	615-A018	Concrete Bridge End Barrier, 33.5"	200.000	LF	45.00	67.00	50.00	50.00
0520	618-A001	Maintenance of Traffic	1.000	LS	25,000.00	175,000.00	26,775.00	55,000.00

TATE (69)					Hill Brothers Construction Company, Inc.	Dement Construction Company, LLC	Chancellor & Son, Inc.	L & A Contracting Company
Bridge Replacements on SR 305 from SR 4 to the Desoto County Line, known as Federal Aid Project No. BR-0031-01(016) / 103318301, in Tate County.					\$11,198,564.19	\$11,202,268.75	\$11,386,868.89	\$11,627,909.10
Ref#	SM Item	Item Description	Item Qty	Units	4	5	6	7
0530	619-A1001	Temporary Traffic Stripe, Continuous White	23,963.000	LF	0.20	0.20	0.26	0.30
0540	619-A2001	Temporary Traffic Stripe, Continuous Yellow	21,688.000	LF	0.20	0.20	0.26	0.30
0550	619-A4001	Temporary Traffic Stripe, Skip Yellow	2,600.000	LF	0.25	0.25	0.33	0.30
0560	619-A5001	Temporary Traffic Stripe, Detail	6,633.000	LF	0.20	0.20	0.26	0.40
0570	619-C7001	Two-Way Yellow Reflective High Performance Raised Marker	126.000	EA	6.10	6.00	7.80	7.50
0580	619-D1001	Standard Roadside Construction Signs, Less than 10 Square Fe	196.000	SF	7.75	7.65	10.00	6.50
0590	619-D2001	Standard Roadside Construction Signs, 10 Square Feet or More	1,237.000	SF	7.75	7.65	10.00	6.50
0600	619-F1001	Concrete Median Barrier, Precast	100.000	LF	500.00	35.00	60.00	37.00
0610	619-F2001	Remove and Reset Concrete Median Barrier, Precast	100.000	LF	12.00	15.00	39.00	16.00
0620	619-F3004	Delineators, Guard Rail, White	24.000	EA	16.20	16.00	20.00	17.00
0630	619-G4001	Barricades, Type III, Single Faced	624.000	LF	13.20	13.00	17.00	17.00
0640	619-G4005	Barricades, Type III, Double Faced	48.000	LF	15.20	15.00	19.50	20.00
0650	619-G5001	Free Standing Plastic Drums	90.000	EA	46.60	46.00	60.00	45.00
0660	619-G7001	Warning Lights, Type "B"	14.000	EA	180.00	175.00	225.00	305.00
0670	619-K1001	Installation and Removal of Guard Rail, Type I, Class A	200.000	LF	5.10	5.00	15.50	6.00
0680	619-K2002	Installation and Removal of Guard Rail, Type I Bridge End Se	8.000	EA	660.00	650.00	1,960.00	655.00
0690	619-K4001	Installation and Removal of Guardrail, Terminal End Section	8.000	EA	710.00	700.00	1,630.00	725.00
0700	620-A001	Mobilization	1.000	LS	750,000.00	1,035,000.00	209,000.00	695,000.00
0710	627-L001	Two-Way Yellow Reflective High Performance Raised Markers	126.000	EA	6.10	6.00	7.85	8.00
0712	630-A002	Standard Roadside Signs, Sheet Aluminum, 0.125" Thickness	63.000	SF	22.30	22.00	23.50	25.00
0714	630-C003	Steel U-Section Posts, 3.0 lb/ft	120.000	LF	12.20	12.00	8.50	14.50
0720	630-F001	Delineators, Guard Rail, White	110.000	EA	16.20	16.00	20.25	17.00
0730	630-G002	Type 3 Object Markers, OM-3R or OM-3L, Post Mounted	20.000	EA	66.00	65.00	85.00	68.00
0740	815-A006	Loose Riprap, Size 100	1,896.000	TON	45.00	48.00	39.25	30.00
0750	815-A009	Loose Riprap, Size 300	16,875.000	TON	45.00	48.00	47.00	30.00
0760	815-E001	Geotextile under Riprap	21,830.000	SY	2.50	2.50	1.75	4.00

TATE (69)					Hill Brothers Construction Company, Inc.	Dement Construction Company, LLC	Chancellor & Son, Inc.	L & A Contracting Company
Bridge Replacements on SR 305 from SR 4 to the Desoto County Line, known as Federal Aid Project No. BR-0031-01(016) / 103318301, in Tate County.					\$11,198,564.19	\$11,202,268.75	\$11,386,868.89	\$11,627,909.10
Ref#	SM Item	Item Description	Item Qty	Units	4	5	6	7
0770	815-F002	Sediment Control Stone	324.000	TON	50.00	43.00	39.25	30.00
0780	907-225-A001	Grassing	14.000	ACRE	860.00	850.00	965.00	900.00
0790	907-225-B001	Agricultural Limestone	30.000	TON	76.00	75.00	115.00	80.00
0800	907-226-A001	Temporary Grassing	5.000	ACRE	1,000.00	1,000.00	960.00	1,050.00
0810	907-234-C002	Super Silt Fence	2,000.000	LF	10.00	10.00	12.60	12.00
0820	907-237-A003	Wattles, 20"	600.000	LF	5.00	5.00	6.50	6.00
0830	907-245-A001	Triangular Silt Dike	60.000	LF	11.00	10.00	15.60	12.00
0840	907-246-A001	Sandbags	467.000	LF	10.00	4.00	20.90	9.00
0850	907-247-A001	Temporary Stream Diversion	3.000	EA	10,000.00	5,500.00	3,260.00	4,500.00
0852	907-249-B001	Remove and Reset Riprap	4,200.000	CY	25.00	18.00	12.65	26.00
0860	907-304-B009	Granular Material, Class 3, Group D	18,731.000	TON	15.00	17.00	19.00	25.00
0870	907-304-F002	Size 610 Crushed Stone Base	8,338.000	TON	33.00	33.00	35.50	47.50
0880	907-310-B001	Size III Stabilizer Aggregate, Coarse	234.000	TON	39.00	50.00	40.50	37.00
0890	907-407-A001	Asphalt for Tack Coat	2,902.000	GAL	3.00	2.62	3.40	2.75
0900	907-413-E001	Sawing and Sealing Transverse Joints in Asphalt Pavement	429.000	LF	18.00	17.00	59.00	18.00
0910	907-601-A001	Class "B" Structural Concrete	440.000	CY	500.00	385.00	633.00	625.00
0920	907-601-B003	Class "B" Structural Concrete, Minor Structures	1.000	CY	2,500.00	1,400.00	3,265.00	1,600.00
0930	907-603-ALT01	18" Type A Alternate Pipe	1,072.000	LF	42.00	20.00	27.00	32.00
0940	907-603-ALT03	30" Type A Alternate Pipe	64.000	LF	65.00	45.00	47.00	85.00
0950	907-605-O001	6" Perforated Sewer Pipe for Underdrains, SDR 23.5	400.000	LF	15.00	7.00	18.00	11.00
0960	907-605-P001	6" Non-perforated Sewer Pipe for Underdrains, SDR 23.5	400.000	LF	15.00	7.00	17.00	11.00
0970	907-617-A001	Right-of-Way Marker	41.000	EA	175.00	175.00	146.00	150.00
0980	907-618-C001	Construction and Removal of Detour Bridge	1.000	LS	300,000.00	777,500.00	472,000.00	615,000.00
0990	907-618-E001	Detour Bridge Piling	1,745.000	LF	60.00	35.00	65.00	49.00
1000	907-618-F001	Detour Bridge Test Pile	1.000	LS	40,000.00	14,000.00	8,210.00	45,000.00
1010	907-626-C008	6" Thermoplastic Edge Stripe, Continuous White	14,182.000	LF	0.60	0.56	0.73	0.65

TATE (69)					Hill Brothers Construction Company, Inc.	Dement Construction Company, LLC	Chancellor & Son, Inc.	L & A Contracting Company
Bridge Replacements on SR 305 from SR 4 to the Desoto County Line, known as Federal Aid Project No. BR-0031-01(016) / 103318301, in Tate County.					\$11,198,564.19	\$11,202,268.75	\$11,386,868.89	\$11,627,909.10
Ref#	SM Item	Item Description	Item Qty	Units	4	5	6	7
1020	907-626-D004	6" Thermoplastic Traffic Stripe, Skip Yellow	2,101.000	LF	0.45	0.40	0.50	0.30
1030	907-626-E003	6" Thermoplastic Traffic Stripe, Continuous Yellow	9,979.000	LF	0.76	0.75	1.00	0.65
1040	907-906001	Trainees	720.000	HRS	5.00	5.00	5.00	5.00
1050	907-403-A010	Hot Mix Asphalt, MT, 9.5-mm mixture	2,706.000	TON	104.00	99.05	129.00	102.00
1060	907-403-M006	Warm Mix Asphalt, MT, 9.5-mm mixture	2,706.000	TON				
1070	907-403-A006	Hot Mix Asphalt, MT, 12.5-mm mixture	4,912.000	TON	101.00	96.26	126.00	100.00
1080	907-403-M002	Warm Mix Asphalt, MT, 12.5-mm mixture	4,912.000	TON				
1090	907-403-A007	Hot Mix Asphalt, MT, 19-mm mixture	5,330.000	TON	96.00	91.43	119.00	95.00
1100	907-403-M007	Warm Mix Asphalt, MT, 19-mm mixture	5,330.000	TON				
1110	907-403-C003	Hot Mix Asphalt, MT, 19-mm mixture, Trench Widening	150.000	TON	96.00	91.43	120.00	95.00
1120	907-403-O003	Warm Mix Asphalt, MT, 19-mm mixture, Trench Widening	150.000	TON				
1130	628-J002	6" High Performance Cold Plastic Traffic Stripe, Continuous	2,568.000	LF	5.10	5.00	6.50	6.25
1140	628-L002	6" High Performance Cold Plastic Traffic Stripe, Skip Yellow	499.000	LF	3.05	3.00	3.90	6.25
1150	628-M002	6" High Performance Cold Plastic Traffic Stripe, Continuous	1,572.000	LF	5.10	5.00	6.50	6.25
1160	907-626-JJ001	6" Inverted Profile Thermoplastic Traffic Stripe, High Contr	2,568.000	LF				
1170	907-626-KK001	6" Inverted Profile Thermoplastic Traffic Stripe, High Contr	499.000	LF				
1180	907-626-LL001	6" Inverted Profile Thermoplastic Traffic Stripe, High Contr	1,572.000	LF				
1190	501-K001	Transverse Grooving	4,778.000	SY	2.10	3.00	3.40	2.25
1200	803-B002	Conventional Static Pile Load Test	5.000	EA	5,000.00	5,000.00	5,000.00	5,000.00
1210	803-C002	14" x 14" Prestressed Concrete Piling	7,000.000	LF	55.00	37.00	68.00	60.00
1220	803-C003	16" x 16" Prestressed Concrete Piling	6,675.000	LF	60.00	42.00	75.00	65.00
1230	803-F009	20" Pre-Formed Pile Hole	817.000	LF	20.00	12.50	23.00	18.50
1240	803-I001	PDA Test Pile	14.000	EA	7,500.00	5,000.00	9,500.00	5,000.00
1250	803-J001	Pile Restrike	10.000	EA	800.00	1,500.00	2,385.00	2,100.00
1260	805-A001	Reinforcement	406,358.000	LBS	1.20	0.90	1.07	0.95
1270	813-A001	Concrete Railing	2,169.000	LF	45.00	65.00	50.40	50.00

TATE (69)					Hill Brothers Construction Company, Inc.	Dement Construction Company, LLC	Chancellor & Son, Inc.	L & A Contracting Company
Bridge Replacements on SR 305 from SR 4 to the Desoto County Line, known as Federal Aid Project No. BR-0031-01(016) / 103318301, in Tate County.					\$11,198,564.19	\$11,202,268.75	\$11,386,868.89	\$11,627,909.10
Ref#	SM Item	Item Description	Item Qty	Units	4	5	6	7
1280	815-A009	Loose Riprap, Size 300	2,054.000	TON	43.00	50.00	47.20	30.00
1290	815-E001	Geotextile under Riprap	1,547.000	SY	3.00	3.00	2.30	4.00
1300	907-804-A001	Bridge Concrete, Class AA	2,086.000	CY	650.00	695.00	831.00	975.00
1310	907-804-C016	40' Prestressed Concrete Beam, Type I+2	4,020.000	LF	90.00	95.00	102.00	112.00
1320	907-804-C019	60' Prestressed Concrete Beam, Type II+2	717.000	LF	105.00	115.00	129.00	120.00
1330	907-804-C154	75' Prestressed Concrete Beam, Type III	449.000	LF	120.00	122.50	148.00	150.00
1340	907-804-C171	100' Prestressed Concrete Beam, Type IV	1,197.000	LF	145.00	155.00	189.00	185.00

TATE (69)					Key, LLC			
Bridge Replacements on SR 305 from SR 4 to the Desoto County Line, known as Federal Aid Project No. BR-0031-01(016) / 103318301, in Tate County.					\$12,584,256.07			
Ref#	SM Item	Item Description	Item Qty	Units	8			
0010	201-A001	Clearing and Grubbing	1.000	LS	88,000.00			
0020	201-B001	Clearing and Grubbing	1.000	ACRE	2,500.00			
0030	202-A001	Removal of Obstructions	1.000	LS	175,000.00			
0040	202-B005	Removal of Asphalt Pavement, All Depths	24,652.000	SY	5.00			
0050	202-B008	Removal of Box Culvert	1.000	EA	20,000.00			
0060	202-B053	Removal of Guard Rail Including Post, Blockouts & Hardware	1,000.000	LF	1.75			
0070	202-B064	Removal of Pipe, 8" And Above	476.000	LF	7.50			
0080	202-B076	Removal of Traffic Stripe	3,728.000	LF	1.00			
0090	202-B131	Removal of Box Culvert, Including Headwalls	1.000	EA	10,000.00			
0100	202-B155	Removal of Box Culvert Wings and Headwall, All Sizes	2.000	EA	8,500.00			
0110	203-A003	Unclassified Excavation, FM, AH	33,748.000	CY	4.50			
0120	203-EX017	Borrow Excavation, AH, FME, Class B9	95,888.000	CY	7.00			
0130	203-G003	Excess Excavation, FM, AH	16,890.000	CY	4.00			
0140	206-A001	Structure Excavation	2,681.000	CY	6.50			
0150	206-B001	Select Material for Undercuts, Contractor Furnished, FM	128.000	CY	40.00			
0160	209-A004	Geotextile Stabilization, Type V, Non-Woven	19,352.000	SY	1.25			
0170	212-B001	Standard Ground Preparation	681.000	SY	0.25			
0180	213-B001	Combination Fertilizer, 13-13-13	1.000	TON	750.00			
0190	213-C001	Superphosphate	5.000	TON	750.00			
0200	215-A001	Vegetative Materials for Mulch	34.000	TON	190.00			
0210	216-A001	Solid Sodding	681.000	SY	3.95			
0220	217-A001	Ditch Liner	1,261.000	SY	1.20			
0230	219-A001	Watering	14.000	KGAL	20.00			
0240	220-A001	Insect Pest Control	5.000	ACRE	30.00			
0250	221-A001	Portland Cement Concrete Paved Ditch	100.000	CY	600.00			
0260	223-A001	Mowing	1.000	ACRE	40.00			

TATE (69)					Key, LLC			
Bridge Replacements on SR 305 from SR 4 to the Desoto County Line, known as Federal Aid Project No. BR-0031-01(016) / 103318301, in Tate County.					\$12,584,256.07			
Ref#	SM Item	Item Description	Item Qty	Units	8			
0270	224-A001	Soil Reinforcing Mat	1,371.000	SY	1.50			
0280	234-A001	Temporary Silt Fence	14,350.000	LF	5.00			
0290	235-A001	Temporary Erosion Checks	1,776.000	BALE	12.50			
0300	236-A004	Silt Basin, Type D	10.000	EA	2,000.00			
0310	236-B004	Maintenance and Removal of Existing Silt Basins, Type D	10.000	EA	2,000.00			
0320	406-A001	Cold Milling of Bituminous Pavement, All Depths	3,731.000	SY	1.20			
0330	408-A003	Asphalt for Prime Coat, Cut-Back MC-70 or Emulsified EA-1	4,697.000	GAL	4.85			
0340	423-A001	Rumble Strips, Ground In	3.000	MI	375.00			
0350	501-E001	Expansion Joints, Without Dowels	474.000	LF	11.00			
0360	501-K001	Transverse Grooving	985.000	SY	1.75			
0370	502-A001	Reinforced Cement Concrete Bridge End Pavement	1,016.000	SY	150.00			
0380	602-A001	Reinforcing Steel	82,056.000	LBS	1.15			
0390	603-CA009	60" Reinforced Concrete Pipe, Class III	92.000	LF	270.00			
0400	603-CB008	60" Reinforced Concrete End Section	2.000	EA	4,500.00			
0410	603-CE004	44" x 27" Concrete Arch Pipe, Class A III	48.000	LF	175.00			
0420	603-CE008	73" x 45" Concrete Arch Pipe, Class A III	168.000	LF	385.00			
0430	603-CE009	88" x 54" Concrete Arch Pipe, Class A III	56.000	LF	550.00			
0440	603-CF008	73" x 45" Concrete Arch Pipe End Section	4.000	EA	4,000.00			
0450	605-AA003	Geotextile for Subsurface Drainage, Type III	304.000	SY	3.00			
0460	605-W001	Filter Material for Combination Storm Drain and/or Underdrai	26.000	CY	55.00			
0470	605-W002	Filter Material for Combination Storm Drain and/or Underdrai	26.000	CY	75.00			
0480	606-B001	Guard Rail, Class A, Type 1	2,125.000	LF	14.00			
0490	606-D012	Guard Rail, Bridge End Section, Type I	20.000	EA	1,525.00			
0500	606-E001	Guard Rail, Terminal End Section	20.000	EA	1,650.00			
0510	615-A018	Concrete Bridge End Barrier, 33.5"	200.000	LF	40.00			
0520	618-A001	Maintenance of Traffic	1.000	LS	50,000.00			

TATE (69)					Key, LLC			
Bridge Replacements on SR 305 from SR 4 to the Desoto County Line, known as Federal Aid Project No. BR-0031-01(016) / 103318301, in Tate County.					\$12,584,256.07			
Ref#	SM Item	Item Description	Item Qty	Units	8			
0530	619-A1001	Temporary Traffic Stripe, Continuous White	23,963.000	LF	0.20			
0540	619-A2001	Temporary Traffic Stripe, Continuous Yellow	21,688.000	LF	0.20			
0550	619-A4001	Temporary Traffic Stripe, Skip Yellow	2,600.000	LF	0.25			
0560	619-A5001	Temporary Traffic Stripe, Detail	6,633.000	LF	0.20			
0570	619-C7001	Two-Way Yellow Reflective High Performance Raised Marker	126.000	EA	6.00			
0580	619-D1001	Standard Roadside Construction Signs, Less than 10 Square Fe	196.000	SF	6.00			
0590	619-D2001	Standard Roadside Construction Signs, 10 Square Feet or More	1,237.000	SF	6.00			
0600	619-F1001	Concrete Median Barrier, Precast	100.000	LF	150.00			
0610	619-F2001	Remove and Reset Concrete Median Barrier, Precast	100.000	LF	20.00			
0620	619-F3004	Delineators, Guard Rail, White	24.000	EA	16.00			
0630	619-G4001	Barricades, Type III, Single Faced	624.000	LF	15.00			
0640	619-G4005	Barricades, Type III, Double Faced	48.000	LF	18.00			
0650	619-G5001	Free Standing Plastic Drums	90.000	EA	50.00			
0660	619-G7001	Warning Lights, Type "B"	14.000	EA	150.00			
0670	619-K1001	Installation and Removal of Guard Rail, Type I, Class A	200.000	LF	5.00			
0680	619-K2002	Installation and Removal of Guard Rail, Type I Bridge End Se	8.000	EA	650.00			
0690	619-K4001	Installation and Removal of Guardrail, Terminal End Section	8.000	EA	700.00			
0700	620-A001	Mobilization	1.000	LS	1,300,000.00			
0710	627-L001	Two-Way Yellow Reflective High Performance Raised Markers	126.000	EA	6.00			
0712	630-A002	Standard Roadside Signs, Sheet Aluminum, 0.125" Thickness	63.000	SF	22.00			
0714	630-C003	Steel U-Section Posts, 3.0 lb/ft	120.000	LF	12.00			
0720	630-F001	Delineators, Guard Rail, White	110.000	EA	16.00			
0730	630-G002	Type 3 Object Markers, OM-3R or OM-3L, Post Mounted	20.000	EA	65.00			
0740	815-A006	Loose Riprap, Size 100	1,896.000	TON	75.00			
0750	815-A009	Loose Riprap, Size 300	16,875.000	TON	70.00			
0760	815-E001	Geotextile under Riprap	21,830.000	SY	2.75			

TATE (69)					Key, LLC			
Bridge Replacements on SR 305 from SR 4 to the Desoto County Line, known as Federal Aid Project No. BR-0031-01(016) / 103318301, in Tate County.					\$12,584,256.07			
Ref#	SM Item	Item Description	Item Qty	Units	8			
0770	815-F002	Sediment Control Stone	324.000	TON	70.00			
0780	907-225-A001	Grassing	14.000	ACRE	750.00			
0790	907-225-B001	Agricultural Limestone	30.000	TON	90.00			
0800	907-226-A001	Temporary Grassing	5.000	ACRE	735.00			
0810	907-234-C002	Super Silt Fence	2,000.000	LF	10.00			
0820	907-237-A003	Wattles, 20"	600.000	LF	5.00			
0830	907-245-A001	Triangular Silt Dike	60.000	LF	12.00			
0840	907-246-A001	Sandbags	467.000	LF	16.00			
0850	907-247-A001	Temporary Stream Diversion	3.000	EA	10,000.00			
0852	907-249-B001	Remove and Reset Riprap	4,200.000	CY	22.00			
0860	907-304-B009	Granular Material, Class 3, Group D	18,731.000	TON	22.25			
0870	907-304-F002	Size 610 Crushed Stone Base	8,338.000	TON	45.00			
0880	907-310-B001	Size III Stabilizer Aggregate, Coarse	234.000	TON	65.00			
0890	907-407-A001	Asphalt for Tack Coat	2,902.000	GAL	2.65			
0900	907-413-E001	Sawing and Sealing Transverse Joints in Asphalt Pavement	429.000	LF	20.00			
0910	907-601-A001	Class "B" Structural Concrete	440.000	CY	750.00			
0920	907-601-B003	Class "B" Structural Concrete, Minor Structures	1.000	CY	2,500.00			
0930	907-603-ALT01	18" Type A Alternate Pipe	1,072.000	LF	45.00			
0940	907-603-ALT03	30" Type A Alternate Pipe	64.000	LF	85.00			
0950	907-605-O001	6" Perforated Sewer Pipe for Underdrains, SDR 23.5	400.000	LF	45.00			
0960	907-605-P001	6" Non-perforated Sewer Pipe for Underdrains, SDR 23.5	400.000	LF	45.00			
0970	907-617-A001	Right-of-Way Marker	41.000	EA	235.00			
0980	907-618-C001	Construction and Removal of Detour Bridge	1.000	LS	500,000.00			
0990	907-618-E001	Detour Bridge Piling	1,745.000	LF	80.00			
1000	907-618-F001	Detour Bridge Test Pile	1.000	LS	50,000.00			
1010	907-626-C008	6" Thermoplastic Edge Stripe, Continuous White	14,182.000	LF	0.55			

TATE (69)					Key, LLC			
Bridge Replacements on SR 305 from SR 4 to the Desoto County Line, known as Federal Aid Project No. BR-0031-01(016) / 103318301, in Tate County.					\$12,584,256.07			
Ref#	SM Item	Item Description	Item Qty	Units	8			
1020	907-626-D004	6" Thermoplastic Traffic Stripe, Skip Yellow	2,101.000	LF	0.40			
1030	907-626-E003	6" Thermoplastic Traffic Stripe, Continuous Yellow	9,979.000	LF	0.75			
1040	907-906001	Trainees	720.000	HRS	5.00			
1050	907-403-A010	Hot Mix Asphalt, MT, 9.5-mm mixture	2,706.000	TON	99.05			
1060	907-403-M006	Warm Mix Asphalt, MT, 9.5-mm mixture	2,706.000	TON				
1070	907-403-A006	Hot Mix Asphalt, MT, 12.5-mm mixture	4,912.000	TON	99.26			
1080	907-403-M002	Warm Mix Asphalt, MT, 12.5-mm mixture	4,912.000	TON				
1090	907-403-A007	Hot Mix Asphalt, MT, 19-mm mixture	5,330.000	TON	91.43			
1100	907-403-M007	Warm Mix Asphalt, MT, 19-mm mixture	5,330.000	TON				
1110	907-403-C003	Hot Mix Asphalt, MT, 19-mm mixture, Trench Widening	150.000	TON	91.43			
1120	907-403-O003	Warm Mix Asphalt, MT, 19-mm mixture, Trench Widening	150.000	TON				
1130	628-J002	6" High Performance Cold Plastic Traffic Stripe, Continuous	2,568.000	LF	5.00			
1140	628-L002	6" High Performance Cold Plastic Traffic Stripe, Skip Yellow	499.000	LF	3.00			
1150	628-M002	6" High Performance Cold Plastic Traffic Stripe, Continuous	1,572.000	LF	5.00			
1160	907-626-JJ001	6" Inverted Profile Thermoplastic Traffic Stripe, High Contr	2,568.000	LF				
1170	907-626-KK001	6" Inverted Profile Thermoplastic Traffic Stripe, High Contr	499.000	LF				
1180	907-626-LL001	6" Inverted Profile Thermoplastic Traffic Stripe, High Contr	1,572.000	LF				
1190	501-K001	Transverse Grooving	4,778.000	SY	1.75			
1200	803-B002	Conventional Static Pile Load Test	5.000	EA	5,000.00			
1210	803-C002	14" x 14" Prestressed Concrete Piling	7,000.000	LF	51.75			
1220	803-C003	16" x 16" Prestressed Concrete Piling	6,675.000	LF	62.50			
1230	803-F009	20" Pre-Formed Pile Hole	817.000	LF	10.00			
1240	803-I001	PDA Test Pile	14.000	EA	12,500.00			
1250	803-J001	Pile Restrike	10.000	EA	2,500.00			
1260	805-A001	Reinforcement	406,358.000	LBS	1.15			
1270	813-A001	Concrete Railing	2,169.000	LF	40.00			

TATE (69)					Key, LLC			
Bridge Replacements on SR 305 from SR 4 to the Desoto County Line, known as Federal Aid Project No. BR-0031-01(016) / 103318301, in Tate County.					\$12,584,256.07			
Ref#	SM Item	Item Description	Item Qty	Units	8			
1280	815-A009	Loose Riprap, Size 300	2,054.000	TON	70.00			
1290	815-E001	Geotextile under Riprap	1,547.000	SY	2.75			
1300	907-804-A001	Bridge Concrete, Class AA	2,086.000	CY	795.00			
1310	907-804-C016	40' Prestressed Concrete Beam, Type I+2	4,020.000	LF	105.00			
1320	907-804-C019	60' Prestressed Concrete Beam, Type II+2	717.000	LF	130.00			
1330	907-804-C154	75' Prestressed Concrete Beam, Type III	449.000	LF	155.00			
1340	907-804-C171	100' Prestressed Concrete Beam, Type IV	1,197.000	LF	200.00			