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DESCRIPTION OF SHEET NO. NO. DESCRIPTION OF SHEET NO. NO.
SPECIAL DESIGN SHEETS (CONT.)
TITLE SHEET 1
TEMPORARY PAVEMENT MARKINGS - B.O.P. TO STA. 18+00.00 TPMD-4 45
TEMPORARY PAVEMENT MARKINGS - STA. 18+00.08 TO 38+20.00 TPMD-5 46
DETAILED INDEX & GENERAL NOTES (5) TEMPORARY PAVEMENT MARKINGS - STA. 38+00.00 TO 49+75.423 TPMD-6 47
| DI-1 2 TEMPORARY PAVEMENT MARKINGS - 81+@@.08 TO E.O.P. TPMD-7 48
DETAILED INDEX DI-2 3 PAVEMENT MARKINGS - SITE 1 PMD-1 49
DETAILED INDEX | DI-3 4 PAVEMENT MARKINGS - SITE 2 PMD-2 50
DETAILED INDEX (BRIDGE) DI-4 4.1
DETAILED INDEX (BRIDGE) GN-1 5 PAVEMENT MARKINGS - SITE 3 - STA. 3+00.00 - 23+44.46 PMD-3 51
GENERAL NOTES PAVEMENT MARKINGS - SITE 3 - STA. 23+44.67 - 42+76.17 PMD-4 52
PAVEMENT MARKINGS - SITE 3 - STA. 42+76.17 - 63+23.24 PMD=5 53
TYPICAL SECTION SHEETS (4) PAVEMENT MARKINGS - SITE 3 - STA. 63+23.24 - 79+47.352 PMD-6 54
INTERSECTIONS AND LOCAL ROAD @ STA. 13400 LT. ID-1 55
TYPICAL SECTION - WIDENING & OVERLAY MAIN FACILITY (HWY. 8@) TS-1 6 INTERSECTIONS AND LOCAL ROAD @ STA. 19+5@ ID-2 56
TYPICAL SECTION - MAIN FACILITY CHWY. 8@) TS-2 7 MISCELLANEOUS DETAIL SHEET HWY. 8@ MD-1 57
TYPICAL SECTION - LOCAL ROADS TS-3 8 MISCELLANEOUS DETAIL SHEET HWY. 88 MD-2 58
TYPICAL SECTION - DETOUR ROAD . TS-4 9 VEGETATION SCHEDULE RURAL-GRADE & DRAIN AND /OR BRIDGES, EXCLUDING MS DELTA VS-1 59
RUMBLE STRIPE FOR 2 LANE HIGHWAYS RS-2L 60
SPEED SIGN DETAIL R16-3 61
EROSION CONTROL SHEET - SITE 1 ECP3 62
QUANTITY SHEETS 16) EROSION CONTROL SHEET - SITE 2 ECP4 63
| EROSION CONTROL SHEET - SITE 2 | ECPS5 64
SUMMARY OF QUANTITIES | sa-1 10 EROSION CONTROL SHEET - SITE 3 ECP6 65
SUMMARY OF QUANTITIES SQ-2 11 EROSION CONTROL SHEET - SITE 3 ECP7 66
SUMMARY OF QUANTITIES SQ-3 12 BRIDGE AT STA. 430+78.88 U.S. HWY. 8% ACROSS EUTACUTACHEE CREEK RELIEF ECP8 66.1
SUMMARY OF QUANTITIES SQ-4 13 BRIDGE AT STA. 430+78.88 U.S. HWY. 86 ACROSS EUTACUTACHEE CREEK RELIEF ECP9 66.2
SUMMARY OF QUANTITIES (BRIDGE ITEMS) SQ-5 14 BRIDGE AT STA. 436+56.21 U.S. HWY. 8% ACROSS EUTACUTACHEE CREEK ECP1D 66.3
ESTIMATED QUANTITIES - PIPE CULVERT DRAINAGE STRUCTURES EQ-1 15 BRIDGE AT STA. 436+56.21 U.S. HWY. 83 ACROSS EUTACUTACHEE CREEK ECP11 66.4
ESTIMATED QUANTITIES - REMOVAL OF PIPES, STRIPE, GUARD RAIL, BRIDGE AT STA. 264+2@.21 U.S. HWY. 88 ACROSS PELAHATCHIE CREEK ECP12 66.5
PAVEMENT, CURB & COLD MILLING EQ-2 16 BRIDGE AT STA. 264+2@.21 U.S. HWY. 80 ACROSS PELAHATCHIE CREEK ECP13 66.6
ESTIMATED QUANTITIES - TRAFFIC CONTROL ITEMS & CURB & GUTTER | EQ-3 17 BRIDGE AT STA. 282+32.21 U.S. HWY. 88 ACROSS PELAHATCHIE CREEK RELIEF ECP14 66.7
ESTIMATED QUANTITIES - GUARDRAIL REQ'D., BRIDGE END PAVEMENT, & BRIDGE AT STA. 282+32.21 U.S. HWY. 8@ ACROSS PELAHATCHIE CREEK RELIEF ECP15 66.8
TEMPORARY GUARDRAIL | EQ-4 18 BRIDGE AT STA. 29+21.55 U.S. HWY. 88 ACROSS K.C.S.RR ECP16 66.9
ESTIMATED QUANTITIES - SIDE DRAINS & DRIVES REQ'D. | EQ-5 19 BRIDGE AT STA. 29+21.55 U.S. HWY. 88 ACROSS K.C.S.RR ECP17 66.10
ESTIMATED QUANTITIES - EARTHWORK | EQ-6 20 BRIDGE AT STA. 60+41.88 U.S. HWY. 8¢ ACROSS MULBERRY CREEK ECP18 66.11
ESTIMATED QUANTITIES - EROSION CONTROL ITEMS . EQ-T 21 " BRIDGE AT STA. 6@+41.88 U.S. HWY. 83 ACROSS MULBERRY CREEK ECP19 66.12
ESTIMATED QUANTITIES - PAVEMENT MARKING . EQ-8 22 DETAILS OF TYPICAL DITCH TREATMENT DT-1 67
ESTIMATED QUANTITIES - TRAFFIC CONTROL SIGNS EQ-9 23 DITCH TREATMENT INSTALLATION DETAIL FOR SOIL REINFORCING MAT ~ DT-1A 68
ESTIMATED QUANTITIES (BRIDGE ITEMS) EQ-10 24 TYPICAL TEMPORARY EROSION/SEDIMENT CONTROL APPLICATIONS ECD-1 69
U.S. 88 SIGNS DETAIL EQ-11 25 DETAILS OF SEDIMENT BARRIER APPLICATIONS ECD-2 70
| DETAILS OF SILT FENCE INSTALLATION ECD-3 71
DITCH CHECK STRUCTURES, TYPICAL APPLICATIONS AND DETAILS ECD-4 72
PLAN & PROFILE SHEETS (9) TEMPORARY EROSION, SEDIMENT AND WATER POLLUTION CONTROL MEASURES,
| SILT FENCE AND HAY BALE DITCH CHECKS ECD-5 73
MAIN FACILITY SITE 1 - STA. 422+0@.00 B.0.S. TO 445+0@.0@ E.O.S. WK-3 26 DETAILS OF EROSION CONTROL WATTLE DITCH CHECK ECD-6 74
DETOUR SITE 1 WK-3A 27 DETAILS OF EROSION CONTROL SILT DIKE DITCH CHECK ECD-7 75
MAIN FACILITY SITE 2 - STA. 255+00.00 B.0.S. TO 280+00.00 WK-4 28 ROCK DITCH CHECK | ECD-8 76
MAIN FACILITY SITE 2 - STA. 280+0@.0@ TO STA. 298+73.602 E.O.S. WK-5 29 ROCK DITCH CHECK WITH SUMP EXCAVATION ECD-9 77
MAIN FAGILITY SITE 3 - STA. 3+@0.80 TO STA. 37+00.00 WK-6 30 INLET PROTECTION TYPICAL APPLICATIONS AND DETAILS ECD-10 78
LOCAL ROAD - STA. 13+030.00 WK-6A 31 INLET PROTECTION DETAILS FOR COARSE AGGREGATE ON GRADES & SAGS ECD-11 79
LOCAL ROAD - STA. 19+50.0@ WK-6B 32 INLET PROTECTION DETAILS OF WATTLES | ECD-12 80
MAIN FACILITY SITE 3 - STA. 37+00.00 TO STA. 68+020.00 | | WK-T 33 INLET PROTECTION DETAILS OF MANUFACTURED INLET PROTECTION DEVICE ECD-13 81
DETOUR SITE 3 ' WK-TA 34 INLET PROTECTION DETAILS OF SAND BAG ECD-14 82
STABLIZED CONSTRUCTION ENTRANCE ECD-15 83
/N SPECIAL DESIGN SHEETS (94 TEMPORARY CULVERT STREAM CROSSING ECD-16 84
TEMPORARY STREAM DIVERSION ECD-17 85
DETAIL OF CONSTRUCTION SIGNING SITE 1 DCS-1 35 TEMPORARY STREAM DIVERSION (BOX EXTENSIONS) ECD-18 86
DETAIL OF CONSTRUCTION SIGNING SITES 2 & 3 DCS-2 36
TRAFFIC CONTROL PLANS - SITES 1-3 PHASE I & III TCP-1 37
TRAFFIC CONTROL PLANS - SITE 3 PHASE I & III TCP-2 38 |
TRAFFIC GCONTROL PLANS - SITES 1-3 PHASE II TCP-3 39 : 95
TRAFFIC CONTROL PLANS - SITE 3 PHASE II TCP-4 ag | GENO <
TRAFFIC CONTROL DETAILS DRUM PLACEMENT AND SHOULDER CLOSURE TCP-SC 41 FMS CONSTR. NO.: 100615/301000 o .| MISSISSIPPI DEPARTMENT OF TRANSPORTATION
TEMPORARY PAVEMENT MARKINGS - STA. 22+0@.00 TO 46+34.825 TPMD-1 42 s & £ PLANS OATE. 2/15, 2000 2
TEMPORARY PAVEMENT MARKINGS - B.O.P TO STA. 349+00.00 TPMD-2 43
TEMPORARY PAVEMENT MARKINGS - STA. 349+0@.88 TO STA. 357 + 75.964 TPMD-3 44 REVISIONS DETAILED INDEX
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PLAN
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STATE | PROJECT NO.

MISS. | BR-2904-00(009)

| WKG. SH. WKG. SH.

DESCRIPTION OF SHEET NO. NO. DESCRIPTION OF SHEET NO. NO.
SPECIAL DESIGN SHEETS (CONT.) CROSS SECTIONS (84)
FLOATING TURBIDITY CURTAIN ECD-19 87 MAINLINE (U.S. HWY. 8@) SITE 1 901-908
DETAILS OF EROSION CONTROL SANDBAG DITCH CHECK ECD-2@ 88 DETOUR (U.S. HWY. 8@) SITE 1 909-924
TYPICAL TEMPORARY EROSION CONTROL MEASURES (SLOPE DRAIN AND TYPE A SILT BASIN) TEC-2 89 MAINLINE (U.S. HWY. 8@) SITE 2 925-937
TYPICAL TEMPORARY EROSION CONTROL MEASURES (TYPE “D” SILT BASIN) MAINLINE (U.S. HWY. 8@) SITE 3 938-964
(RIPRAP DIKE SILT BASIN) 7@ CU. YDS. CAPACITY PER ACRE OF DRAINAGE TEC-D 90 LOCAL ROAD (U.S. HWY. 8@) SITE 3 965-970
TYPICAL TEMPORARY EROSION CONTROL MEASURES (TYPE “C1“ SILT BASIN) TEC-C1 91 DETOUR (U.S. HWY. 8@) SITE 3 971-984
(UPSTREAM OF ROADWAY PRIMARILY CAN BE USED DOWNSTREAM)
TYPICAL TEMPORARY EROSION CONTROL MEASURES (TYPE “C2” SILT BASIN DOWNSTREAM TEC-C2 92

OF ROADWAY WITH BAFFLE)D
HIGHWAY SIGN AND BARRICADE DETAILS FOR CONSTRUCTION PROJECTS

TOTAL SHEETS (244)
SDTCP-1@ 92.1

FLEXIBLE PIPE STANDARD HDPE -1 93
2-LANE, 2-WAY CLEAR RAISED PAVEMENT MARKERS PLACED ON SIDE ROADS CRPMSR-2 94
U.S. 8@ BR. NO. 6@.8 SIGNING PLANS PSP-1 95
U.S. 8@ BR. NO. 66.9 & BR. NO. 67.0 SIGNING PLANS PSP-2 96
U.S. 8@ BR. NO. 68.0 SIGNING PLANS PSP-3 97
U.S. 8@ BR. NO. 68.8 SIGNING PLANS PSP-4 98
U.S. 8@ BR. NO. 72.2 SIGNING PLANS - PSP-5 - 99
U.S. 8@ BR. NO. 72.8 SIGNING PLANS PSP-6 100
33.5” BRIDGE END PAVEMENT RAIL BE-PR-1B 100.1
BUARDRAIL: BRIDGE END SECTION TYPE “I” (STEEL POSTS) GR-2G 100.2
GUARDRAIL: BRIDGE END SECTION TYPE “I” (WOOD POSTS) GR-2F 100.3
BRIDGE END PAVEMENT WITH RAIL BE-1A 100.4
GUARDRAIL: RUB RAIL HARDWARE SHEET GR-RR 120.5
GUARDRAIL (TEMPORARY): TYPICAL INSTALLATION AT DETOUR BRIDGE ENDS TGR-1 100.6

ROW MARKER COORDINATE SHEET ROW-COOR-1 10@.7

RIGHT-OF-WAY MARKER RW-1 100.8
TCP: PERMANENT BARRICADE WITH BERM TCP-P 100.9
BARREL JOINT LOCATIONS NORMAL AND SKEWED CULVERTS SD-IBJL-1 100.10
COLLAR DETAILS FOR BOX STRUCTURES (SINGLE, DOUBLE, TRIPLE & QUADRUPLE) SD-ICJ-1 100@.11
IBS CULVERTS MODIFIED FOR HIGH COVER - WINGS WITH 3:1 SLOPE SD-IBSM-3WA 100.12
WINGS WITH 3:1 SLOPE FOR BASIC CULVERT DRAWING - SINGLE CELL SD-IWS-3 10@.13

TCP: PERMANENT BARRICADE WITH BERM SD-IWS-3A 100.14

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

DI. DGN
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DITCH PLUG DP-1 10@.15 A\
/A\ STANDARD DRAWINGS (31

PAVEMENT MARKING DETAILS FOR 2-LANE AND 4-LANE DIVIDED HIGHWAYS 12-21-99 PM-1 120

EROSION CONTROL EC-1 140

GUARD RAIL: “W” BEAM (WOOD POSTS) 23-01-02 GR-1 180

GUARD RAIL: THRIE BEAM (WOOD POSTS) 23-01-02 GR-1A 181

GUARD RAIL: “W” BEAM (STEEL POSTS) 23-01-02 GR-1B 182

GUARD RAIL: MODIFIED THRIE BEAM (STEEL POSTS) 23-01-02 GR-1C 183

GUARD RAIL: TYPICAL INSTALLATION AT BRIDGE APPROACHES FOR 2-LANE, 2-WAY HIGHWAY 12-@1-99 GR-4A 195

GUARD RAIL (TEMPORARY): TYPICAL INSTALLATION AT BRIDGE END DURING

GUARD RAIL (TEMPORARY): TYPICAL INSTALLATION AT DETOUR BRIDGE ENDS 12-21-99 TGR-1 199

GUARD RAIL: MISCELLANEOUS HARDWARE 23-01-02 GR-HW 202

STANDARD ROADSIDE SIGNS SN-3A 223

STANDARD ROADSIDE SIGNS 23-01-02 SN-3B 224

STANDARD ROADSIDE SIGN ASSEMBLY AND INSTALLATION SN-4 225

STANDARD ROADSIDE SIGN ASSEMBLY AND INSTALLATION SN-4A 226

STANDARD ROADSIDE SIGN ASSEMBLY AND INSTALLATION SN-4B 227

TYPICAL INSTALL. & DETAILS OF DELINEATORS & DISTANCE REFERENCE SIGNS SN-8 233

TYPICAL GUARDRAIL DELINEATION 23-01-02 SN-8C 236

TRAFFIC CONTROL PLAN WITH FLAGGER (ONE-LANE OF TWO-WAY TRAFFIC) TCP-1 250

SHORT DURATION CLOSING OF TWO-LANE TWO-WAY HIGHWAYS TCP-8 257

HIGHWAY SIGN TRAFFIC CONTROL PLAN MOBILE OPERATIONS MULTILANE ROADS 12-21-99 TCP-11 260

AND TWO-LANE ROADS

TRAFFIC CONTROL PLAN: UNEVEN PAVEMENT DETAILS TCP-14 263

TEMPORARY STRIPING FOR TRAFFIC CONTROL 2-LANE & 4-LANE DIVIDED HWYS. 12-@1-99 TCP-15 264 <

RURAL DRIVEWAYS v RD-1 271 " | MISSISSIPPI DEPARTMENT OF TRANSPORTATION

TYPICAL GRADING TRANSITION BETWEEN CUTS AND FILLS GT-1 272 = @

SIGHT FLARE 12-21-99 SF-1 273 |

SPUR DIKE: EARTH 12-@1-99 ED-1 274 DETAILED INDEX

SUPERELEVATION TRANSITION FOR LOCAL FACILITIES (V < 4@ mph) SE-1 275 |

SUPERELEVATION TRANSITION - CASE I (2.@% NORMAL SUBGRADE) 23-21-02 SE-2A 276 -

DRIVEWAYS, CURB& GUTTER, & SIDEWALK SD-1 287 >

DETAILS OF PAVED FLUMES PF-1 291 >

PIPE CULVERT INSTALLATION PI-1 300 =

FLARED END SECTION FOR CONCRETE PIPE FE-1 328 A\ COUNTY: RANKIN WORKING NUMBER

FLARED END SECTION FOR CONCRETE ARCH PIPE FE-1A 329 PROJ. NO.: BR-2904-03(329) DI_2
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LDESCHRIPTION OF SHELTS
SPECIAL DESIGN SHEETS - BRIDGE DRAWINGS NUMBER  NUMBER

WORKING SHELT

BRIDGE A7 ST7TA. 29+2/.55

US. AWY. 80 ACROSS K.C.5.A.
US. AWY. 80 ACROSS K.C.O.A
GEMERALIZED SO/ FROFILE
TRIAL SHAFT7 DETANLS
TRANSITION DIAGRAM

END BENT NO. [/ DETALS
END BENT NO. [ DETALS
END BENT NO. 4 DETAILS
END BENT NO. 4 DETALS
END BENT DETAILS

INT. BENT NO. 2 DLETAILS
N7, BENT NO. 3 DETALS
INT. BENT DETAILS

95 F7. SPAN NO. [/ DETAILS
130 F7. SPAN NO. 2 DETAILS
95 F7. SPAN MO. 3 DETAILS
SFPAN DETAILS

MISC. SPAN DETAILS

RAILING DETAILS

95 FT7. BEAM NOS. 95-/ THRU 95-6 DETAILLS - 7TYFPE B7-72
130 F7. BEAM DETAILS - TYPE B7-72
95 FT7. BEAM NOS. 95-7 THRU 95-/2 DETAILLS - 7TYPE B7-72

FAD DETAILS

£/ OF 23 535
£ 2 oF 23 536
£ 3 oF 23 537
£ 94 0F 23 538
£ S5 oF 23 539
£ 6 OF 23 540
£ 7 0F 23 54/
£ 8 OF 23 542
£ 9 OF 23 543
£/0 OF 23 5494
£/ OF 23 545
£/12 oF 23 546
£/3 OF 23 547
£/9 OF 23 548
£/5 OF 23 549
£/6 OF 23 550
£/7 OF 23 55/
£/8 oF 23 252
£/9 OF 23 553
£20 OF 23 554
21 OF 23 555
£22 OF 22 556
£23 OF 23 557

STATE PROJECT NO.

MISS. |BR-2904-00(009)

WORKING  SHEET
CONTINMUED NUMBER  NMUMBER

BRIDGE AT STA. 60+4/.88

US. HWY. 80 ACROSS MULBERRY CREEK F 1/ OF /6 558
US. HWY. 80 ACROSS MULBERRY CREEK F2oF 16 559
US. HWY. 80 ACROSS MULBERRY CREEK F30F /6 560
GENERALIZED SOIL PROFILE F40F /6 56/
EMD BENT NO. | DETALS F5oF /6 562
EMD BENT NO. 4 DETAILS F 6 oF /6 563
END BENT DETALS F70F /6 564
INT. BENT NO. 2 & 3 DETAILS F 8 0oF /6 565
60 FT. SPAN NO. [ DETALS F9oF /6 566
60 FT. SPAN NO. 2 DETALS F10 OF /6 567
60 F7. SPAN MO. 3 DETAILS FI/ OF 16 568
60 FT7. SPAN DETALS F12 OF 16 569
MISC. SPAN DETAILS FI13 OF /6 570
RAILING DETAILS FI14 OF 16 57/
BEAM 60~/ DETAILS - TYPE I/+2 FI5 OF /6 572
BEAM 60-2 DETAILS - TIYPE II+2 FI16 OF /6 573
SPLECIAL LESIGN SHELTS WORK/ING SHEET
LRIDGE DRAWINGS
2L MMELR NMOLE BRIDGE DIVISION
DETOUR BRIDGE AT STA. 3/+27.000 EUTACUTACHEE CREEK RELIEF DBAI OF / 574 DATE sﬁg\éITS Iﬁg 3 BY
DETOUR BRIDGE AT STA. 39+09.000 EUTACUTACHEE CREEK DBBI OF / 575
DETOUR BRIDGE AT STA. 10+84.000 MULBERRY CREEK DBFI OF / 576
VbR
MEORMA TION DRAWINGS
INFORMA TION PLANS 577 - 579

BY

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

DETAILED INDEX

REVISIONS

PROJECT 100615/301000
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RANKIN COUNTY | pr-4

pesionep— A8 ____oetanep— KL tracen_CALD SHEET NUMBER

CHECKED__ ML 1ssuep— BKC__ pare L1L31/2011 4. |

DATE




STATE PROJECT NO.

MISS. [BR-2904-00(009)

~ WORKING HELE T
g/to_g' % 7%/%5 g//://gg;g - BRIDGE DRAWINGS A%gé%g }\S/Z/i;gg/? CONTINMUED NUMBLER /{/5(//6557?
ORIDGE A7 ST7TA. 430+70.68 ORIDGE AT ST7TA. 264+20.2/
US. HWY. 80 ACROSS EUTACUTACHEE CREEK RELIEF A1 OF 15 466 US. HWY. 80 ACROSS PELAHATCHIE CHREEK c/oF /9 499
US. HWY. 80 ACROSS EUTACUTACHEE CREEK RELIEF A2 0F 15 467 US. HWY. 80 ACROSS PELAHATCHIE CREEK czoF /9 500
CENERAL I7ED SO PROFILE 130 /5 265 US. HWY. 80 ACROSS PELAHATCHIE CREEK c30F /9 50/
D BENT NG/ DETALLS PR 269 GENERALIZED SOIL PROFILE C40F /9 502
D BENT NG o DETALS o5 o /5 70 TRAMSITION DIAGRAM C50F /9 503
D BENT DETALS 5 OF /5 27 EMD BENT NO. I DETALS C60F /9 504
IVT. BENT NOS. 2 & 3 DETAILS A 7 0F 15 472 END BENT V0. 6 OETALS croa g ol
50 FT. SPAN NO. /| DETALLS A8 0F /15 473 END BENT DETALS ceoa g e
50 FT. SPAN NO. 2 DETAILLS A9 0F I5 474 N7 BENT WO 2 DETALS coa g 207
S0 FT PN NG 3 DETALS 110 OF 15 75 IVT. BENT NOS. 3, 4 & 5 DETAILLS cl10 oF 19 508
50 T SPAN DETALS P 276 40 FT. SPAN NO. | DETALS cl1/ OF 19 509
S SPAN DETALS P 277 40 FT. SPAN NO. 2 DETALS cl12 oF 19 5/0
ALLING DETALLS 13 OF 15 78 40 FT. SPAN NO. 3 DETALS c13 OF /9 51/
50 FT. EMD BEAM DETALLS - TYPE I1+2 Al4 OF 15 479 90 FT. SPAN NO. 4 DETALS crq4 oF 19 /2
50 FT. INT. BEAM DETALLS - TYPE [+2 Al5 OF 15 480 40 F7. SPAN NO. 5 DETAILS /15 oF /9 /3
40 FT. SPAN DETAILS C/6 OF 19 514
MISC. SPAN DETAILS c17 OF 19 5/5
BRIDGE AT STA. 436+56.2/ RAILING DETAILS c/18 OF 19 5/6
US. HWY. 80 ACROSS EUTACUTACHEE CREEK B 1 OF 18 25/ G0 BAM GETALRS = T 2 croare 207
US. HWY. 80 ACROSS EUTACUTACHEE CREEK | B2 oF /8 282
US. HWY. 80 ACROSS EUTACUTACHEE CREEK 83 0F /8 453
GENERALIZED SOIL PROFILE 84 0F /8 454 GRIDGE AT STA. 262+32.2/
END BENT NO. | DETAILS 85 0F 18 485 US. HWY. 80 ACROSS PELAHATCHIE CREEK RELIEF o/ oF 17 5/8
END BENT NO. 6 DETAILS 86 0F I8 456 US. HWY. 80 ACROSS PELAHATCHIE CREEK RELIEF L2oF 17 5/9 BR;%(\;E S%KI&SION
END BENT DETALS 87 0F 18 457 GENERALIZED SOIL FROFILE D3 OF 17 520 DATE SHEET NO. BY
VT, BENT NO. 2 & 5 DETAILS 88 OF 18 458 TRANSITION DIAGRAM D4 0F 17 52/
VT, BENT NO. 3 DETAILS £ 9 0F /18 459 END BENT NO. [ DETAILS D5 0F 17 522
T, BENT NO. 4 DETAILS 810 OF 18 490 END BENT NO. 9 DETAILS D6 0F 17 523
40 FT. SPAN DETAILS 811 OF 18 49/ EMD BENT DETALS o 7oF 17 524
70 FT. SPAN DETAILS 812 OF 18 492 VT BENT NO. 2. 3, 4 & 6 DETALS D8 oF 17 525
50 FT. SPAN DETALS 813 OF 18 493 IVT. BENT MO, 5 DETALS D9 oF 17 526
50 FT. SPAN DETALLS 814 OF /18 494 | INT. BENT MO, 7 DETAILS D10 OF 17 527
MISC. SPAN DETAILS 815 OF /18 495 IVT. BENT NO. 8 DETALS oIl OF 17 528
RAILING DETAILS 816 OF /8 496 40 FT. SPAN DETALS p12 OF 17 529
40 FT. BEAM DETALS - TYPE [+2 817 OF 18 497 40 FT. SPAN DETAILS D13 OF 17 530
50 FT. BEAM DETALLS - TYPE I/+2 818 OF 18 498 MISC. SPAN DETAILS 014 OF 17 53/
RAILING DETAILS oI5 OF 17 532
40 FT. EMD BEAM DETAILS - TYPE [+2 DI6 OF 17 533
40 FT. INT. BEAM DETALS - TYPE I+2 D17 OF 17 534
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PLAN

ROADWAY DESIGN DIVISION C.A.D.D. SECTION
MISSISSIPPI DEPARTMENT OF TRANSPORTATION

STATE | PROJECT NO.

‘MISS. |BR-2904-00(009)

GENERAL NOTES

(1) FOR LIST OF PUBLIC UTILITIES, SEE WORKING SHEET 3 ALL TRAFFIC CONTROL DEVICES ON THIS PROJECT SHALL COMPLY WITH PART VI OF THE MUTCD
| (LATEST EDITIOND.
(2) THE LOCATION AND SPACING OF SIGNS, SHOWN ON THE TRAFFIC CONTROL PLANS, ARE APPROXIMATE |
AND MAY BE ADJUSTED AS NECESSARY TO FIT FIELD CONDITIONS. THE CONTRACTOR IS TO REMOVE AND RESET ANY SIGNS WHICH CONFLICT WITH CONSTRUCTION (NOT A

(3 A SOIL PROFILE PREPARED FOR THIS PROJECT ON SAMPLES TAKEN FROM | SEPARATE PAY ITEM).

HOLES AT LOCATIONS INDICATED IN THE TEST REPORTS IS ON FILE IN THE | |
DISTRICT AND CENTRAL CONSTRUCTION OFFICES AND IS AVAILABLE FOR EXAMINATION. g#hs?éﬂiiaigumié:ﬁtsHAVE A BALLASTING COLLAR MADE FROM RECYCLED TRUCK TIRES OR

THE DEPARTMENT DOES NOT GUARANTEE THAT THE MATERIALS AS SHOWN IN THE REPORTS

ARE NECESSARILY 7O BE FOUND OUTSIDE THE TEST HOLES. CONES SHALL BE NARROW PROFILE WITH A MINIMUM HEIGHT OF 28 INCHES AND A MINIMUM WEIGHT

257 SHRINKAGE FACTOR USED IN THE EARTHWORK CALCULATIONS IS FOR DESIGN ESTIMATING OF TEN (1@) POUNDS. CONES USED IN SPEED ZONES EQUAL TO OR GREATER THAN 45 MPH SHALL BE
PURPOSES ONLY. | NARROW PROFILE WITH A MINIMUM HEIGHT OF 28 INCHES AND A MINIMUM WEIGHT OF FIFTEEN (15)
POUNDS. ALL CONES SHALL BE APPROVED BY THE ENGINEER PRIOR TO USE.

® @
e ®

EXISTING UTILITIES ON THE DRAWINGS ARE SHOWN IN THEIR ORIGINAL LOCATION BASED UPON

THE BEST INFORMATION AVAILABLE TO THE ENGINEER. UTILITIES THAT WERE FOUND TO BE IN
PRIOR TO EXCAVATION AND EMBANKMENT CONSTRUCTION, ALL TOPSOIL SHALL BE STRIPPED AND STOCKPILED.
CONFLICT WITH CONSTRUCTION HAVE BEEN RELOCATED. PERMITS ARE ON FILE WITH THE DEPARTMENT AFTER COMPLETION OF EXCAVATION AND EMBANKMENT CONSTRUCTION, ALL SLOPES SHALL BE UNIFORMLY PLATED

SHOWING THE APPROXIMATE LOCATION OF UTILITIES RELOCATED WITHIN THE RIGHT-OF-WAY.
. . . P F TH TOP NOT
THE ENGINEER CANNOT AND DOES NOT WARRANT THAT THIS INFORMATION IS COMPLETE OR ACCURATE. WITH THE STOCKPILED TOPSOIL. STRIPPING, STOCKPILING, PLACING AND SPREADING O E TOPSOIL WILL N

THE CONTRACTOR MUST COORDINATE DIRECTLY WITH THE INVOLVED UTILITY OWNERS TO HAVE BE MEASURED FOR PAY. (NOT A SEPARATE PAY ITEM.)
UNDERGROUND UTILITY LINES FIELD LOCATED IN ADVANCE OF CONSTRUCTION.

®

- @) THE CLEARING LIMITS ADJACENT TO THE STREAMS AT STATIONS 431+6@, 437+70, 265+1@, 284+70,
() WORK ON STRUCTURES FOR THIS PROJECT REQUIRES EXCAVATION IN THE IMMEDIATE VICINITY OF "AND 61+5@ WILL BE LIMITED TO NO FURTHER THAN TEN (1@) FEET OUTSIDE THE CONSTRUCTION LIMITS WHEN
TRAFFIC AND ADJACENT PROPERTIES, THEREFORE THE RISK OF A FAILURE OCCURRING DURING THE ANY CLOSER TO THE STREAM THAN FIFTY (5@)FEET FROM THE TOP OF THE BANKS.

EXCAVATION REQUIRES THAT EXTREME CAUTION BE EXERCISED. IT SHALL BE THE CONTRACTOR’S
RESPONSIBILITY TO PLACE WHAT BRACING, SHORING OR GROUND SUPPORT SYSTEM THAT IS DEEMED
NECESSARY TO PREVENT A FAILURE AND PROTECT THE PERSONS WORKING NEAR THE EXCAVATION
OR ANY STRUCTURE ADJACENT TO THE EXCAVATION. ALL COSTS FOR ANY PROTECTIVE MEASURES,
INCLUDING THE MATERIALS AND LABOR FOR DESIGNING, DRAWING AND CONSTRUCTING THE FACILITY,
SHALL BE INCLUDED IN THE PRICE BID FOR CONTRACT ITEMS.

S

FLOURESCENT ORANGE SHEETING SHALL BE USED ON ALL CONSTRUCTION AND TRAFFIC CONTROL SIGNS
EXCEPT FOR THOSE DESIGNATED IN PLANS TO BE BLACK LEGEND AND BORDER ON WHITE BACKGROUND.

VOIDS CREATED BY THE REMOVAL OF POSTS, CONCRETE ANCHORS, FOOTINGS, ETC., SHALL BE BACKFILLED
AND TAMPED IN ACCORDANCE WITH SECTION 203 OF THE MS. STANDARD SPECIFICATIONS FOR ROAD AND
BRIDGE CONSTRUCTION.

©

©@

THE CONTRACTOR IS RESPONSIBLE FOR FIELD VERIFICATION OF EXISTING GRADES AND MAKING
ADJUSTMENTS AS NECESSARY WITH THE APPROVAL OF THE PROJECT ENGINEER.

®

IT SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR TO PROTECT EXISTING STRUCTURES SUCH
AS PIPES, INLETS, APRONS, BRIDGES, ETC. FROM DAMAGE WHICH MIGHT OCCUR DURING CONSTRUCTION.
EXTREME CARE SHALL BE EXERCISED IN UNDERCUT AREAS (IF ANY) AND UNDERCUT DEPTH MAY BE
ADJUSTED AT CROSS DRAINS, AS DIRECTED BY THE ENGINEER. THE CONTRACTOR SHALL REPLACE OR
REPAIR, AS DIRECTED BY THE ENGINEER, ANY STRUCTURES DAMAGED DURING THE LIFE OF THE
CONTRACT. NO PAYMENT WILL BE MADE FOR REPLACEMENT OR REPAIR OF DAMAGED STRUCTURES.

THE DATE OF ERECTION SHALL BE WRITTEN ON THE BACK OF EACH SIGN WITH A SANFORD
MEANSTREAK WATERPROOF FORMULA PERMANENT MARKING STICK.

ALL POST LENGTHS FOR SIGNS SHALL BE VERIFIED IN THE FIELD PRIOR TO FABRICATION.
TEMPORARY STRIPING SHALL CONFORM TO FINISHED STRIPE SPECIFICATIONS FOR ALIGNMENT AND STRAIGHTNESS.
REMOVAL OF RAISED PAVEMENT MARKERS IS NOT CONSIDERED A SEPARATE PAY ITEM.

@@ ©

ALL PIPE JOINTS ARE TO BE WRAPPED IN TYPE V GEOTEXTILE FABRIC (24” WIDTH). ALL PICKUP HOLES

ARE TO BE PLUGGED AND COVERED WITH TYPE V GEOTEXTILE FABRIC TO THE SATISFACTION OF THE
ENGINEER (NOT A SEPARATE PAY ITEM).

REMOVAL OF OBJECT MARKERS IS NOT CONSIDERED A SEPARATE PAY ITEM.

SRS

WHERE MILLING OF THE ROADWAY LANES IS REQUIRED, THE CONTRACTOR SHALL PROVIDE OUTLETS IN »:| MISSISSIPPI DEPARTMENT OF TRANSPORTATION

THE EXISTING SHOULDERS AT SUFFICIENT INTERVALS TO PREVENT POOLING OR STANDING WATER ON | -
THE MILLED SURFACE (ABSORBED ITEM). |
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