TITLE

B.0.P. = STA. 000+00 \

BRIDGE STRUCTURES REQ’'D.

NONE

ROADWAY DESIGN DIVISION C.A.D.D. SECTION
MISSISSIPPI DEPARTMENT OF TRANSPORTATION

BOX BRIDGES REQ’'D.

NONE

CONVENTIONAL SYMBOLS

COUNTY LINE _____________ .

TOWN CORPORATION LINE o .© oo —

SECTION LINE ____________________

EXISTING ROAD OR TRAVELED WAY
PROPOSED ROAD OR TRAVELED WAY

RAILROAD _____ .. I T

SURVEY LINE .. __________________

BRIDGES . . ..

STATE OF MISSISSIPPI

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SR 9 FROM NORTH OF

SR 2786 TO NORTH OF

EADS CREEK ROAD
PONTOTOC COUNTY

SCALES

PLAN 1 IN.= 100 FT.
PROFILE { HOR. 1IN.= 100 FT.

VERT. 1 IN.= 10 FT.

PLAN AND PROFILE OF PROPOSED
STATE HIGHWAY

FEDERAL AID PROJECT NO. STP-0050-01(032)
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LENGTH OF ROADWAY

LENGTH OF BRIDGES (STRIPING)

LENGTH OF PROJECT (NET)
LENGTH OF EXCEPTIONS
LENGTH OF PROJECT (GROSS)

EQUATIONS

NONE

-_— 2

LENGTH DATA

49207 FT. 9.30 M
0 T 00
9.30 M.

0 FT. 0

9.30 M.

EXCEPTIONS

NONE
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(APPROX. MIDDLE OF PROJECT)

DESIGN CONTROL
MPH = V (SPEED DESIGN)

ADT { ) = . ADT ( ) =
DHV = D = % T= %

PERMITS ACQUIRED BY MDOT

WETLANDS AND WATERS PERMITS
{(NECESSARY FOR ULTIMATE IMPROVEMENTS ONLY):

WATERS WETLANDS

NATIONWIDE #14
NATIONWIDE (OTHER)* M
GENERAL
INDIVIDUAL (404)*

* ACQUISITION OF PERMITS FOR TEMPORARY IMPACTS DURING
CONSTRUCTION ARE THE RESPONSIBILITY OF THE CONTRACTOR

STORMWATER PERMIT  [/]

Y REQUIRED, CNOI SUBMITTED BY MDOT
(DISTRIBUTED AREA=5 ACRES+)

S REQUIRED, SCNOITO BE SUBMITTED BY
CONTRACTOR (1 TO 4.99 ACRES)

N  NO STORMWATER PERMIT REQUIRED {<1 ACRE}

APPROVED BY; Qo DATE: 4 /[i13 /12

APPROVED: :
%
/IR
CHIEQE:NM o ~t DATE
W/ % I% 7 ae,i J/13le
EXECUTIVE DIRECTOR DATE
[22]
=
§ MISSISSIPPI DEPARTMENT OF TRANSPORTATION
“1 APPROVED:

DIVISION ADMINISTRATOR

DEPARTMENT OF TRANSPORTATION

DATE

DATE

FEDERAL HIGHWAY ADMINISTRATION

STP-0050-01(032)
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
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DESCRIPTION OF SHEET NO. NO
TITLE SHEET O ' 1
DETAILED INDEX & GENERAL NOTES TITLE SHEET
DETAILED INDEX & GENERAL NOTES  DI-t 2
TYPICAL SECTION SHEETS )
TYPICAL MILL AND OVERLAY SECTION FOR MAINLINE TS-1 3 CENERAL NOTES
QUANTITY SHEETS (@
SUMMARY OF QUANTITIES SQ-1 4 (1) THE LOCATION AND SPACING OF SIGNS, SHOWN ON THE TRAFFIC CONTROL PLANS, ARE APPROXIMATE
(2) FLUORESCENT ORANGE SHEETING SHALL BE USED ON ALL CONSTRUCTION AND TRAFFIC CONTROL
SIGNS EXCEPT FOR THOSE DESIGNATED ON THE PLANS TO BE BLACK LEGEND AND BORDER ON WHITE
BACKGROUND.
SPECIAL DESIGN SHEETS (5)
DETAIL OF CONSTRUCTION SIGNING CS-1 6
RUMBLE STRIPE FOR 2 LANE HIGHWAYS RS-2L 7
LOCATION OF R-16 SIGNS LRS-1 8
TRAFFIC CONTROL PLAN FOR 2-LANE 2-WAY HIGHWAY TC-1 9
HIGHWAY SIGN AND BARRICADE DETAILS FOR CONSTRUCTION PROJECTS SDTCP-10 10
STANDARD DRAWINGS - ROADWAY SHEETS (4
PAVEMENT MARKING DETAILS FOR 2 & 4-LANE DIVIDED ROADWAYS 12-01-99 PM-1 120
TRAFFIC CONTROL PLAN WITH FLAGGER TCP-1 250
(ONE-LANE CLOSURE OF TWO-WAY TRAFFIC) |
TRAFFIC CONTROL PLAN MOBILE OPERATIONS MULTILANE ROADS 12-01-99 TCP-11 260
AND TWO-LANE ROADS
TEMPORARY STRIPING FOR TRAFFIC CONTROL FOR 2-LANE AND 4-LANE 12-@1-99 TCP-16 265
DIVIDED HIGHWAYS
District 1
PS & E PLANS-DATE..4/13/12
FMS CON. # 106403/301000
REVISIONS
DATE SHEET NO. BY
6-20-12 4 GSW

49
>| MISSISSIPPI DEPARTMENT OF TRANSPORTATION

DETAILED INDEX

REVISION

PROJECT NO. STP—0050—01(032) WORKING NUMBRER
COUNTY : PONTOTOC DI-1
ET1LENAME: SHEET NUMBER

DATE

DESIGN TEAM CHECKED DATE 2
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