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STATE | PROJECT NO.
, | MISS. | HSIP-0020-02(875)
REVISION  WKC. SH REVISION WKG. SH.
DESCRIPTION OF SHEET DATE NO. NO. DESCRIPTION OF SHEE DATE NO. NO.
TITLE SHEET (1) 1 1 GUARD RAIL: TYPE 1 CABLE ANCHORAGE (FOUNDATION TUBE) | 03/01/2002 GR-3 192
GUARD RAIL: TYPE 1 CABLE ANCHORAGE (CONCRETE FOOTING) 03/01/2002 GR-3A 193
DETAILED INDEX SHEET (3) GUARD RAIL: TYPICAL INSTALLATION AT BRIDGE APPROACHES FOR DIVIDED HIGHWAYS 12/01/1999 GR-4 194
DETAILED INDEX ‘DI-1 2 GUARD RAIL: TYPICAL INSTALLATION FOR ROADSIDE HAZARDS ON DIVIDED HIGHWAYS 03/01/2002 GR-4C 197
DETAILED INDEX (BRIDGE) DI-2 3 GUARD RAIL: MISCELLANEOUS HARDWARE 03/01/2002 GR-HW 202
GENERAL NOTES GN-1 4 MEDIAN BARRIER: CONCRETE (PRECAST) 03/01/2002 MB-2A 205
| ROUTE SHIELDS AND “EXIT ONLY” PANELS SN-2 221
TYPICAL SECTION SHEETS (1) , STANDARD ROADSIDE SIGN ASSEMBLY AND INSTALLATION | 1 SN-4 225
TYPICAL SECTION TS-1 5 STANDARD ROADSIDE SIGN ASSEMBLY AND INSTALLATION SN-4A 226
STANDARD ROADSIDE SIGN ASSEMBLY AND INSTALLATION | | SN-4B 2217
QUANTITY SHEETS 1@ BREAK-AWAY SIGN SUPPORTS - SN-6A 230
SUMMARY OF QUANTITIES (ROADWAY) SQS-1 6 BREAK-AWAY SIGN SUPPORTS SN-6B 531
SUMMARY OF QUANTITIES (ROADWAY) SQS-2 7 TYPICAL INSTALLATION AND DETAILS OF DELINEATORS AND DISTANCE REFERENCE SIGNS | SN-8 233
SUMMARY OF QUANTITIES (ROADWAY) SQS-3 8 TYPICAL INSTALLATION OF DELINEATORS ~ ‘ SN-8A 234
SUMMARY OF QUANTITIES (BRIDGE) SQs-4 9 TYPICAL GUARD RAIL DELINEATION | ] 03/01/2002 | SN-8C 236
ESTIMATED QUANTITIES (RGADWAY) - STANDARD ROADSIDE SIGN QUANTITIES EQ-1 10 TRAFFIC CONTORL PLAN FOR POSTED SPEED LIMIT OF 65 OR 7@ MPH (INTERSTATES AND OTHER 4-LANE DIVIDED HIGHWAYS) TCP-5 254
ESTIMATED QUANTITIES (RGADWAY) - FOR TRAFFIC CONTROL SIGNS EQ-2 11 (MEDIAN LANE OR OUTSIDE LANE CLOSURE) (WORK DAY ONLY) | |
ESTIMATED QUANTITIES (RGADWAY) - EARTHWORK, BRIDGE END PAVEMENT AND GUARDRAIL EQ-3 12 SHORT DURATION CLOSING OF DIVIDED HIGHWAYS | ~ ~ P9 >c8
ESTIMATED QUANTITIES (RGADWAY) - STANDARD ROADSIDE SIGN ASSEMBLIES EQ-4 13 HIGHWAY SIGN AND BARRICADE DETAILS FOR CONSTRUCTION PROJECTS . | TCP-10 259
ESTIMATED QUANTITIES (RGADWAY) - DRAINAGE STRUCTURES EQ-5 14 TRAFFIC CONTROL PLAN MOBILE OPERATIONS MULTILANE ROADS AND TWO-LANE ROADS B 12/01/1999 TCP-11 260
ESTIMATED QUANTITIES (BRIDGE) EQ-6 15 DETAILS OF OUTSIDE LANE CLOSURE AT EXIT AND ENTRANCE RAMPS o TCP-12 261
TRAFFIC CONTROL PLAN FOR TEMPORARY CONSTRUCTION CROSSOVER (WORK DAY ONLY) | | TCP-13 262
PLAN AND PROFILE SHEETS 1:1080 (3) TRAFFIC CONTROL PLANS UNEVEN PAVEMENT DETAILS TCP-14 563
[-20 WESTBOUND 3 16 TEMPORARY_ STRIPING FOR TRAFFIC CONTROL 2-LANE AND 4-LANE DIVIDED HIGHWAYS | | 12/81/1999 TCP-15 264
RAMP 3A 17 INTERCHANGE DESIGN FOR HIGH-SPEED PARALLEL ENTRANCE RAMP 03/01/2002 IR-2A 286
RAILROAD 3B 17.1 MISCELLANEOUS DETAIL SHEET 1. STACKED PIPE JOINTS, 2. EXCAVATION AT GRADE POINTS | MDS-1 290
DETAILS OF PAVED FLUMES (, PF-1 291
SPECIAL DESIGN - ROADWAY ITEMS (38) CONCRETE PIPE COLLAR . A~ i
VEGETATION SCHEDULE VS-1 18 FLARED END SECTION FOR CONCRETE PIPE FE-1 328
EROSION CONTROL PLAN ECP-3 19
EROSION CONTROL DETAILS - TYPICAL TEMPORARY EROSION/SEDIMENT CONTROL APPLICATIONS ECD-1 20
EROSION CONTROL DETAILS - DETAILS OF SEDIMENT BARRIER APPLICATIONS ECD-2 21 [ CROSS SECTIONS 48)
EROSION CONTROL DETAILS - DETAILS OF SILT FENCE INSTALLATION ECD-3 22 CROSS SECTIONS - MAINLINE -2 901-907
EROSION CONTROL DETAILS - DITCH CHECK STRUCTURES, TYPICAL APPLICATIONS AND DETAILS ECD-4 23 CROSS SECTIONS - RAMP 908-912
EROSION CONTROL DETAILS - TEMPORARY EROSION, SEDIMENT AND WATER POLLUTION CONTROL MEASURES, SILT FENCE AND ECD-5 24 CROSS SECTIONS - RAILROAD 913-918
HAY BALE DITCH CHECKS ,
EROSION CONTROL DETAILS - WATTLE DITCH CHECK ECD-6 o5 TOTAL SHEETS (53)
EROSION CONTROL DETAILS - SILT DIKE DITCH CHECK ECD-7 6
EROSION CONTROL DETAILS - ROCK DITCH CHECK | ECD-8. >7
EROSION CONTROL DETAILS - ROCK DITCH CHECK WITH SUMP EXCAVATION ECD-9 28
EROSION CONTROL DETAILS - STABILIZED CONSTRUCTION ENTRANCE ECD-15 59
EROSION CONTROL DETAILS - TEMPORARY CULVERT STREAM CROSSING ECD-16 37
EROSION CONTROL DETAILS - SANDBAG DITCH CHECK ECD-20 3
TYPICAL TEMPORARY EROSION CONTROL MEASURES (SLOPE DRAIN AND TYPE A SILT BASIN) TEC-2 32
(MEDIAN LANE OR OUTSIDE LANE CLOSURE) (EXTENDED PERIOD)
CONSTRUCTION SIGNS CS-1 33
CONSTRUCTION SIGNS CS-2 34
TRAFFIC CONTROL PLAN - TYPICAL TRAFFIC LANE SHIFT TC-1 35
TRAFFIC CONTROL PLAN - SIGNING - PHASE 2 TC-2 36
TRAFFIC CONTROL PLAN - SIGNING - PHASE 2 TC-3 37
TRAFFIC CONTROL PLAN - SIGNING - PHASE 3 TC-4 38
TRAFFIC CONTROL PLAN - SIGNING - PHASE 3 TC-5 39
TRAFFIC CONTROL PLAN FOR POSTED SPEED LIMIT OF 65 @R 7@ MPH (INTERSTATES AND OTHER 4-LANE DIVIDED HIGHYAYS) SDTCP-4 40
PERMANENT SIGNING PLAN - SIGN LAYOUT PSP-1 41
PAVEMENT MARKING DETAIL PMD-1 42
PAVEMENT MARKING DETAIL PMD-2 43
PAVEMENT MARKING DETAILS FOR INTERCHANGE ENTRANCE RAMPS (PARALLEL & TAPER) SDPM-3 44
FORM GRADE - WB ENTRANCE FG-1 45
BRIDGE END PAVEMENT WITH RAIL BE-1A 46
32" BRIDGE END PAVEMENT RAIL BEPR-1 47
DETAILS OF TYPICAL DITCH TREATMENTS D71 18
GUARDRAIL: BRIDGE END SECTION TYPE “I” (WOOD POSTS) GR-2F 49
GUARDRAIL: BRIDGE END SECTION TYPE “I” (STEEL POSTS) CR-2G 50
GURADRAIL: RUB RAIL HARDWARE SHEET GR-RR 51 47
RUMBLE STRIPS (GROUND-IN) FOR 4-LANE DIVIDED ROADWAYS WITH 2-FOOT PAVED SHOULDER RS-1A 52 .| MISSISSIPPI DEPARTMENT OF TRANSPORTATION
LOCATION OF R16-3 SIGNS ‘ R16-3 53 - . |
SUPERELEVATION CASE I ROTATION ABOUT CENTERLINE (2% NORMAL SUBGRADE) SDSE-2A 54 oS & E PLANS-DATE G275z |
SUPERELEVATION RUNOFF CASE I ROTATION ABOUT CENTERLINE SDRO-1 55 \\\32\3'3%,'25.’& e CON. * 104909/ 301000 DETAILED INDEX
§@;@ PRORG T REVISIONS
STANDARD DRAWINGS (35) S i evonem %% DATE SHEET NO. BY _
PAVEMENT MARKING DETAILS FOR 2 & 4-LANE DIVIDED ROADWAYS 12/01/1999 PM-1 120 %w I 06/14/12 8 DBS =
EROSION CONTROL EC-1. 142 I X 06/28/)2 8 DBS >
TYPICAL TEMPORARY EROSION CONTROL MEASURES (SILT FENCE, HAY BALES & BRUSH BARRIER) TEC-1 142 Yo R @7/23/12 8 DBS -
GUARD RAIL: “W” BEAM (WOOD POSTS) 03/01/2002 GR-1 180 PROJECT NO. HSIP-0020-02(075) T TRt E et
GUARD RAIL: THRIE BEAM (WOOD POSTS) 03/01/2002 GR-1A 181 COUNTY : LAUDERDALE DI-1
GUARD RAIL: “W” BEAM (STEEL POSTS) 03/01/2002 GR-1B 182 |
GUARD RAIL: MODIFIED THRIE BEAM (STEEL POSTS) 03/01/2002 GR-1C 183 =| FILENAME: DI.DGN SHEET NUMBER
: ©1 DESIGN TEAM GARVER CHECKED DATE_12/7/11 2
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WORKING NO.

DESCRIPTION OF SHEETS SHEET NO.

I-20 OVER MERIDIAN SPEEDWAY, LLC "LOST GAP" WIDENING Al 466
I-20 OVER MERIDIAN SPEEDWAY, LLC "LOST GAP" WIDENING A2 467
FOUNDATION PLAN A3 468
EROSION CONTROL PLAN A3.1 468.1
GENERALIZED SOIL PROFILE A4 469
TRIALAND TEST SHAFT DETAILS A5 470
PHASE | CONSTRUCTION A6 471
PHASE Il CONSTRUCTION A7 472
END BENT DETAILS A8 473
END BENT NO. 1 DETAILS A9 474
END BENT NO. 4 DETAILS A10 475
END BENT DETAILS All 476
INT. BENT NO. 2L DETAILS A12 477
INT. BENT NO. 3L DETAILS A13 478
INT. BENT NOS. 2L & 3L DETAILS Al4 479
INT. BENT NOS. 2R & 3R DETAILS . A15 480
INT. BENT NO. 2R DETAILS Al6 481
INT. BENT NO. 3R DETAILS A17 482
INT. BENT NOS. 2R & 3R DETAILS A18 483
SPAN NO. 1L DETAILS A19 484
SPAN NO. 2L DETAILS A20 485
SPAN NO. 3L DETAILS A21 486
SPAN NOS. 1R-3R DETAILS A22 487
SPAN DETAILS A23 488
SPAN DETAILS A24 489
SPAN DETAILS A25 490
MISC. SPAN DETAILS A26 491
60 FT. BEAM DETAILS (TYPE I1+2) A27 492
60 FT. BEAM DETAILS (TYPE I1+2) A28 493
60 FT. BEAM DETAILS (TYPE I1+2) A29 494
60 FT. BEAM DETAILS (TYPE I1+2) A30 495
NON-SEISMIC 14", 16", 18" & 20" SQUARE PRESTRESSED CONCRETE PILES A31 496
2'-8" RAILING DETAILS A32 497
NEOPRENE PAD DETAILS A33 498
FENCE DETAILS A34 499
BRIDGE END PAVEMENT A35 500
INFORMATION PLANS - 501-508
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GENERAL NOTES

THE LOCATION AND SPACING OF SIGNS, SHOWN ON THE TRAFFIC CONTROL PLANS, ARE APPROXIMATE AND MAY BE ADJUSTED AS NECESSARY TO FIT FIELD CONDITIONS.

ALL TEMPORARY TRAFFIC CONTROL DEVICES ON THIS PROJECT SHALL COMPLY WITH PART VI OF THE MUTCD (LATEST EDITION).
ALL PLASTIC DRUMS SHALL HAVE A BALLASTING COLLAR MADE FROM RECYCLED TRUCK TIRES OR OTHER SUITABLE MATERIAL.

257 SHRINKAGE FACTOR USED IN THE EARTHWORK CALCULATIONS IS FOR DESIGN ESTIMATING PURPOSES ONLY.

THE CONTRACTOR IS RESPONSIBLE FOR PROVIDING BRACING, SHORING, OR ANY GROUND SUPPORT SYSTEM THAT IS DEEMED NECESSARY TO PREVENT A FAILURE FROM OCCURING
DURING EXCAVATION. ALL COSTS FOR ANY PROTECTIVE MEASURES, INCLUDING THE MATERIALS AND LABOR, FOR DESIGNING, DRAWING, AND CONSTRUCTING THE FACILITY, SHALL
BE INCLUDED IN THE PRICE BID FOR CONTRACT ITEMS.

ALL PIPE JOINTS ARE TO BE WRAPPED IN TYPE V GEOTEXTILE FABRIC, 24’ WIDTH, ALL PICKUP HOLES ARE TO BE PLUGGED AND COVERED WITH TYPE
V GEOTEXTILE FABRIC TO THE SATISFACTION OF THE ENGINEER (NOT A SEPARATE PAY ITEM).

EXISTING UNDERGROUND UTILITY LINES ARE SHOWN ON THE DRAWINGS BASED UPON THE BEST INFORMATION AVAILABLE TO THE ENGINEER. THE ENGINEER CAN NOT AND DOES
NOT WARRANT THAT THIS INFORMATION IS COMPLETE OR ACCURATE. THE CONTRACTOR MUST COORDINATE DIRECTLY WITH THE INVOLVED UTILITY OWNERS TO HAVE
UNDERGROUND UTILITY LINES FIELD LOCATED IN ADVANCE OF CONSTRUCTION.

SOME WORK IS REQUIRED OUTSIDE THE PROJECT LIMITS, BEYOND THE B.0.P. AND E.0.P. NO ADDITIONAL COMPENSATION WILL BE MADE FOR SUCH WORK
EXCEPT AS PROVIDED BY SPECIFIC PAY ITEMS SHOWN ON THE PLANS.

WIRE FENCE WILL BE REQUIRED FOR ALL SILT FENCE.
FOR LIST OF PUBLIC UTILITIES, SEE WORKING NO. 3.

ALL POST LENGTHS FOR SIGNS SHALL BE VERIFIED IN THE FIELD PRIOR TO FABRICATION.

FLUORESCENT ORANGE SHEETING SHALL BE USED ON ALL CONSTRUCTION AND TRAFFIC CONTROL SIGNS EXCEPT FOR THOSE DESIGNATED ON THE PLANS
TO BE BLACK LEGEND AND BORDER ON WHITE BACKGROUND.

ROADWAY SIGNS THAT ARE IN CONFLICT WITH CONSTRUCTION OF THIS PROJECT SHALL BE REMOVED AND RELOCATED BY THE CONTRACTOR AS DIRECTED BY THE
ENGINEER, THE COST OF WHICH SHALL BE ABSORBED IN OTHER ITEMS BID.

WHERE MILLING OF THE ROADWAY LANES IS REQUIRED, THE CONTRACTOR SHALL PROVIDE OUTLETS IN THE EXISTING SHOULDERS AT SUFFICIENT INTERVALS TO PREVENT
POOLING OR STANDING WATER ON THE MILLED SURFACE.(ABSORBED ITEM)

THE EROSION CONTROL DEVICES REFERENCED IN THESE PLANS ARE A MINIMUM REQUIREMENT. IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO
INSURE THAT SILT DOES NOT LEAVE THE RIGHT OF WAY OR CONTAMINATE WATERS OF THE U.S. DURING CONSTRUCTION. THE CONTRACTOR SHALL SUBMIT
AN EROSION CONTROL PLAN PRIOR TO COMMENCEMENT OF WORK AND MAINTAIN THE PLAN DURING CONSTRUCTION

PRIOR TO EXCAVATION AND EMBANKMENT CONSTRUCTION, ALL TOPSOIL SHALL BE STRIPPED AND STOCKPILED AFTER COMPLETION OF EXCAVATION AND EMBANKMENT CONSTRUCTION,
éh%rSkogggAggékLpig %y%@gRMLY PLATED WITH THE STOCKPILED TOPSOIL. STRIPPING, STOCKPILING, PLACING AND SPREADING OF TOPSOIL WILL NOT BE MEASURED FOR PAY

ALL BORROW MATERIAL SHALL MEET A B9-o6 SPECIFICATION.

THE CONTRACTOR SHALL REPAIR ANY DAMAGE TO THE SURFACE TREATED SHOULDER, WHICH MIGHT OCCUR DURING CONSTRUCTION. ANY REPAIR TO SHOULDER WILL BE IN
SX&Q%E%N%EO%{B%RSECTION 419 OF THE MISSISSIPPI STANDARD SPECNTCATIONS FOR ROAD AND BRIDGE CONSTRUCTION NO PAYMENT WILL BE MADE FOR REPAIR OF

8%&%%A%ﬂ§&SR§ﬁ§ED PAVEMENT MARKERS THAT ARE IN CONFLICT WITH REQUIRED CONSTRUCTION IS NOT CONSIDERED A SEPARATE PAY ITEM. COST TO BE ABSORBED IN

A SOIL PROFILE HAS BEEN PREPARED FOR THIS PROJECT USING SAMPLES TAKEN FROM HOLES AT THE LOCATIONS INDICATED IN THE TEST REPORTS, THIS SOIL PROFILE
IS ON FILE IN THE DISTRICT AND CENTRAL CONSTRUCTION OFFICES AND IS AVAILABLE FOR EXAMINATION THE DEPARTMENT DOES NOT GUARANTEE THAT THE MATERIALS
AS SHOWN IN THE REPORTS ARE NECESSARILY TO BE FOUND OUTSIDE THE TEST HOLES.

VOIDS CREATED BY THE REMOVAL OF POSTS, CONCRETE ANCHORS, FOOTINGS, £TC. SHALL BE BACKFILLED AND TAMPED IN ACCORDANCE WITH SECTION 203 OF THE
MISSISSIPPI STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION.

STATE

PROJECT NO.

MISS.

HSIP-0020-02(215)

REVISION

GENERAL NOTES

'PROJECT NO. HSIP-0020-02(075)
COUNTY : LAUDERDALE

~| MISSISSIPPI DEPARTMENT OF TRANSPORTATION

WORKING NUMBER

GN-1

FILENAME: GN-1.DGN

DATE

DESIGN TEAM GARVER

CHECKED SLH DATE 5/11

SHEET NUMBER

4




	0001-104909-301-2012-02-21
	0002-104909-301-2012-02-21
	0003-104909-301-2012-02-21
	0004-104909-301-2012-02-21
	0005-104909-301-2012-02-21
	0006-104909-301-2012-02-21
	0007-104909-301-2012-02-21



