

**MISSISSIPPI DEPARTMENT OF TRANSPORTATION**  
**JACKSON, MISSISSIPPI**  
**September 4, 2012**

**DUE TO THE ANTICIPATED ARRIVAL OF TROPICAL STORM/HURRICANE ISAAC ON TUESDAY, AUGUST 28, 2012, THE AUGUST LETTING WAS POSTPONED UNTIL [SEPTEMBER 4, 2012](#). THE COMMISSION ON [SEPTEMBER 4, 2012](#), RECEIVED BIDS ON THE PROJECTS BELOW. ON [SEPTEMBER 11, 2012](#), THE COMMISSION TOOK ACTION ON THE BIDS RECEIVED AS INDICATED BELOW. GRAND TOTAL FOR ALL DISTRICTS FOR FISCAL YEAR **2013** BROUGHT FORWARD:**

**\$119,590,635.86**

**COMMISSION DISTRICT I**

**AWARDED SUBJECT TO CONCURRENCE BY THE FEDERAL HIGHWAY ADMINISTRATION**

**IM-0020-02(084) / 105057301**

SCOTT COUNTY - Mill & Overlay approximately 7 miles of I-20 from Rankin County  
Line to East End of Strong River Bridges

---

SUPERIOR ASPHALT, INC.  
PO BOX 720099  
JACKSON, MS 39272

\$5,378,984.62

**IM-0055-02(234) / 106476301**

HINDS COUNTY - Mill and Overlay approximately 10 miles of I-55 Northbound Lanes  
from the Copiah County Line to Byram

---

SUPERIOR ASPHALT, INC.  
PO BOX 720099  
JACKSON, MS 39272

\$1,627,265.48

**AWARDED**

**HSIP-0020-02(075) / 104909301**

LAUDERDALE COUNTY - Reconstruction of I-20 West Bound On-Ramp at Lost Gap

---

JOE MCGEE CONSTRUCTION COMPANY, INC.  
PO BOX 340  
LAKE, MS 39092

\$2,353,368.47

**STP-0472-00(011) / 106374301**

NEWTON COUNTY - Mill and Overlay approximately 11 miles of US 80 from the 4-lane  
to Lauderdale County Line

---

APAC - MISSISSIPPI, INC.  
PO BOX 24508  
JACKSON, MS 39225-4508

\$3,693,748.84

**MP-5011-38(007) / 303919301**

LAUDERDALE COUNTY - Mill and Overlay approximately 3 miles of US 11 from Dunns  
Falls Road to Arundel Road

---

APAC - MISSISSIPPI, INC.  
PO BOX 24508  
JACKSON, MS 39225-4508

\$849,207.00

**MP-5016-45(011) / 304416301**

MADISON COUNTY - Mill and Overlay approximately 3 miles of SR 16 from US 51 to  
end of 3-Lane in Canton

SUPERIOR ASPHALT, INC.

---

PO BOX 720099

JACKSON, MS 39272

\$701,525.50

**TOTAL AWARDED DISTRICT I**

**\$14,604,099.91**

**PREVIOUS TOTAL**

\$36,468,684.04

**TOTAL AWARDED DISTRICT I TO DATE**

**\$51,072,783.95**

**COMMISSION DISTRICT II**

**AWARDED**

**HSIP-0002-02(063) / 106233301**

CLARKE COUNTY - Intersection Improvements (J-Turn) on US 45 at CR 212

DUNN ROADBUILDERS, LLC

---

PO BOX 6560

LAUREL, MS 39441

\$1,700,418.59

**HSIP-0008-01(127) / 106215301**

FORREST COUNTY - Installation of Raised Median on US 49 from Campbell Loop  
Road/Convention Center Ave. to 31st Ave

DUNN ROADBUILDERS, LLC

---

PO BOX 6560

LAUREL, MS 39441

\$1,010,486.22

**HSIP-0059-02(020) / 105735301**

JONES COUNTY - Interchange Modifications on I-59 at 16th Avenue in Laurel

DUNN ROADBUILDERS, LLC

---

PO BOX 6560

LAUREL, MS 39441

\$1,186,529.26

**TOTAL AWARDED DISTRICT II**

**\$3,897,434.07**

**PREVIOUS TOTAL**

\$26,479,294.18

**TOTAL AWARDED DISTRICT II TO DATE**

**\$30,376,728.25**

**COMMISSION DISTRICT III**

**AWARDED**

**MRP-1082-44(021) / 304430301**

LOWNDES COUNTY - Bridge repair on US Highway 82/45 east of Columbus

---

KEY, LLC

PO BOX 590

MADISON, MS 39130

\$176,510.00

**TOTAL AWARDED DISTRICT III**

**\$176,510.00**

**PREVIOUS TOTAL**

**\$56,642,657.64**

**TOTAL AWARDED DISTRICT III TO DATE**

**\$56,819,167.64**

**TOTAL AWARDED ALL DISTRICTS**

**\$18,678,043.98**

**TOTAL AWARDED TO DATE**

**\$138,268,679.84**

**POSTPONED, WITHDRAWN, REJECTED &/OR TO BE READVERTISED**

**HSIP-0040-01(021) / 101635301**

MONROE COUNTY - Grade, Drain, Bridge & Incidental Paving approximately 6 miles on  
SR 25 South of Becker to Existing US 278

---

**BY: MISSISSIPPI DEPARTMENT OF TRANSPORTATION  
CONTRACT ADMINISTRATION DIVISION**

***ORIGINAL SIGNED BY B. B. HOUSE, P. E.  
CONTRACT ADMINISTRATION ENGINEER***

---

**B. B. HOUSE, P. E.**

**CONTRACT ADMINISTRATION ENGINEER**