$S \ E \ C \ T \ I \ O \ N \quad 9 \ 0 \ 5 \ -- \ P \ R \ O \ P \ O \ S \ A \ L \quad (CONTINUED)$

I (We) further propose to execute the attached contract agreement (Section 902) as soon as the work is awarded to me (us), and to begin and complete the work within the time limit(s) provided for in the Specifications and Advertisement. I (We) also propose to execute the attached contract bond (Section 903) in an amount not less than one hundred (100) percent of the total of my (our) part, but also to guarantee the excellence of both workmanship and materials until the work is finally accepted.

I (We) enclose a certified check, cashier's check or bid bond for <u>five percent (5%) of total bid</u> and hereby agree that in case of my (our) failure to execute the contract and furnish bond within Ten (10) days after notice of award, the amount of this check (bid bond) will be forfeited to the State of Mississippi as liquidated damages arising out of my (our) failure to execute the contract as proposed. It is understood that in case I am (we are) not awarded the work, the check will be returned as provided in the Specifications.

Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following addendum (addenda):

ADDE	ENDUM NO.	1	DATED	11/19/2	2012	ADDENDUM NO.	DATE	D	
ADDE	ENDUM NO		DATED			ADDENDUM NO.	DATE	D	
Number 1	Revise Table (NTB No. 4190; Amendment EE	Revise Bi	s, replaces sai d ltems, replac		(Must Respe DATH BY_	AL ADDENDA: <u>1</u> agree with total addenda is ectfully Submitted, ECor Sig	ntractor		
						E			
						RESS			
						, STATE, ZIP			
						NE			
						NIL			
	lled in if a corp Our corporation	on is chart			the State	e of			
trues and			ie executives						
	Pre	sident				Ad	ldress		
	Sec	retary				Ad	ldress		
	Tre	asurer				Ad	ldress		
The follo	owing is my (ou	ır) itemiz	ed proposal.			MPD 5020 61/102) /	204479202	Doolde	Countylice
Revised ()9/21/2005					MRP-5020-61(102) / 3	JU4418JUZ	Rankin	County(ies)

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

TABLE OF CONTENTS

PROJECT: MRP-5020-61(102) / 304478302 – Rankin County

901--Advertisement

904Notice to Bidders:	Governing Specifications - # 1 Final Cleanup - # 3				
	Fiber Reinforced Concrete - # 640				
	Payroll Requirements - # 883				
	Errata & Modifications to 2004 Standard Specifications - # 1405				
	Railway-Highway Provision w/ Supplement - # 1727				
	Safety Apparel - # 1808				
	Federal Bridge Formula - # 1928				
	Non-Quality Control / Quality Assurance Concrete - # 2818				
	Reduced Speed Limit Signs - # 2937				
	Type III Barricade Rails - #3655				
	Petroleum Products Base Price - # 3893				
	Questions Regarding Bidding - # 3980				
	Kansas City Southern Construction Requirements - # 4079				
	Contract Time - # 4149				
	Railroad Submittal & Approval - # 4150				
	Additional Construction Requirements - # 4151				
	Concrete Testing Requirements - # 4152				
	Opening the Bridge to Traffic - # 4153				
	All Liquidated Damages - # 4162				
	Plan Quantity - # 4190				

- 907-101-4: Definitions
- 907-102-8: Bidding Requirements and Conditions, w/ Supplement
- 907-103-8: Award and Execution of Contract
- 907-104-4: Disposal of Materials
- 907-105-6: Control of Work, <u>w/ Supplement</u>
- 907-107-9: Legal Relations & Responsibility to Public, <u>w/ Supplement</u>
- 907-108-24: Prosecution and Progress
- 907-109-5: Measurement and Payment, <u>w/ Supplement</u>
- 907-601-1: Structural Concrete
- 907-619-5: Changeable Message Signs
- 907-626-22: Double Drop Thermoplastic Markings
- 907-711-4: Synthetic Structural Fiber Reinforcement
- 907-713-2: Admixtures for Concrete, <u>w/ Supplement</u>
- 907-714-6: Miscellaneous Materials
- 907-720-1: Pavement Marking Materials, <u>w/ Supplement</u>
- 907-804-13: Concrete Bridges and Structures, <u>w/ Supplement</u>
- 907-816-1: Maintenance Painting of Metal Structures
- 907-899-2: Railway-Highway Provisions

SECTION 905 - PROPOSAL, PROPOSAL BID ITEMS

COMBINATION BID PROPOSAL

STATE BOARD OF CONTRACTORS REQUIREMENTS

STATE CERTIFICATION REGARDING NON-COLLUSION, DEBARMENT AND SUSPENSION SECTION 902- CONTRACT FORM, AND SECTION 903 - CONTRACT BOND FORMS

(REVISIONS TO THE ABOVE WILL BE INDICATED ON THE SECOND SHEET OF SECTION 905 AS ADDENDA)

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904- NOTICE TO BIDDERS NO. 4190

CODE: (SP)

DATE: 11/19/2012

SUBJECT: Plan Quantity

PROJECT: MRP-5020-61-(102) / 304478302 – Rankin County

The Contractor is hereby advised that the pay item 907-619-E3001 (Changeable-Message Sign), was inadvertently omitted from the plan summary of quantities; however, the quantities have been added to the bid items and you should bid accordingly.

Bridge Repair on I-20 Westbound Over KCS RailRoad in the City of Brandon, known as State Project No. MRP-5020-61(102) / 304478302 in Rankin County.

Line	Item Code	Adj	Quantity	Units	Description [Fixed Unit Price]
No.		Code			Roadway Items
0010	202-B076		425	Linear Feet	Removal of Traffic Stripe
0020	615-B001	(S)	900	Linear Feet	Precast Concrete Median Barrier
0030	618-A001		1	Lump Sum	Maintenance of Traffic
0040	619-D1001		45	Square Feet	Standard Roadside Construction Signs, Less than 10 Square Feet
0050	619-D2001		396	Square Feet	Standard Roadside Construction Signs, 10 Square Feet or More
0060	619-E1001		1	Each	Flashing Arrow Panel, Type C
0070	619-G4001		54	Linear Feet	Barricades, Type III, Single Faced
0080	619-G5001		63	Each	Free Standing Plastic Drums
0090	619-G7001		4	Each	Warning Lights, Type "B"
0100	619-J1003		1	Unit	Impact Attenuator, 60 MPH
0110	619-J2002		1	Unit	Impact Attenuator, 60 MPH, Replacement Package
0120	620-A001		1	Lump Sum	Mobilization
0122	907-619-E3001		3	Each	Changeable Message Sign
Added	11/19/2012				
0130	907-626-A005		1	Mile	6" Thermoplastic Double Drop Traffic Stripe, Skip White
0140	907-626-B006		1	Mile	6" Thermoplastic Double Drop Traffic Stripe, Continuous White
0150	907-626-E006		1	Mile	6" Thermoplastic Double Drop Traffic Stripe, Continuous Yellow
0160	907-899-A001		1	Lump Sum	Railway-Highway Provisions
					Bridge Items
0170	907-816-A001	(S)	1	Lump Sum	Maintenance Painting of Metal Structures
0180	907-824-PP093		1	Lump Sum	Bridge Repair, Repair Damaged Bridge Deck and Railing,