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PERMITS ACQUIRED BY MDOT

NATIONWIDE #14

NATIONWIDE (OTHER)*

GENERAL*

INDIVIDUAL (404)*

WETLANDS AND WATERS PERMITS

WATERS WETLANDS

* ACQUISITION OF PERMITS FOR TEMPORARY IMPACTS DURING

CONSTRUCTION ARE THE RESPONSIBILITY OF THE CONTRACTOR

APPROVED BY:

STORMWATER PERMIT

       

 

 

 

 

  

 

 

NO STORMWATER PERMIT REQUIRED (<1 ACRE)

Y

S

N

REQUIRED, CNOI SUBMITTED BY MDOT

REQUIRED, SCNOI TO BE SUBMITTED BY

DATE:          

 

(NECESSARY FOR ULTIMATE IMPROVEMENTS ONLY):

(APPROX. MIDDLE OF PROJECT)

STATE MAP

  

          

          

            

      

NE
M

T
R

A
P

E
D

T
OF TRANSPO

R
T

A
T
I
O

N

I

P
PISSISS

M

I

(DISTURBED AREA=5 ACRES)

CONTRACTOR (1 TO 4.99 ACRES)
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B.O.P. Sta. 2137+66.07 

IM-0059-02(101)

FMS # 105920/301000
             

             I-59 BETWEEN THE JASPER/CLARKE
COUNTY LINE AND ENTERPRISE

OVERLAY-CLARKE COUNTY

= ft

STA. 2398+84.83
STA. 2332+77.42

STA. 2182+47.08 =
STA. 2205+61.85 = ft
STA. 2249+91.91 = ft
STA. 2251+15.83 = ft
STA. 2303+41.78 = ft

= ft

2182+50.00
2205+62.24
2249+91.24
2250+18.95
2303+44.28
2333+23.03
2395+56.66

-2.92
-0.39

-2.50
-45.61

+328.17

RIGHT LANE EQUATIONS
ft

STA. 2430+12.08
STA. 2445+36.02 = +36.02 ft2445+00.00

= 2430+09.15 ft

-0.67
 +96.88

+2.93

34,347.179

1,790.000
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  411.90

IM-0059-02(101)

LAT.  N32°05’45"    LONG. W088°53’34" 

           CLARKE COUNTY

LENGTH OF EQUATIONS

P.E.   IM-0059-02(101) 105920/101000   
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DI-1

GENERAL NOTES GN-1

GR-1B

GR-4

PAVEMENT MARKING DETAILS FOR 2-LANE AND 4- LANE DIVIDED HIGHWAYS 6120

GUARDRAIL: "W’ BEAM (STEEL POSTS) 6182

6184

GUARDRAIL: TYPE 1 CABLE ANCHORAGE (CONCRETE FOOTING) 6193

GUARDRAIL: TYPICAL INSTALLATION AT BRIDGE APPROACHES FOR DIVIDED HIGHWAYS 6194

GUARDRAIL: TYPICAL INSTALLATION FOR ROADSIDE HAZARDS ON DIVIDED HIGHWAYS GR-4C 6197

GUARDRAIL: MISCELLANEOUS HARDWARE

TYPICAL GUARDRAIL DELINEATION

GR-HW

SN-8C

6202

6236

TRAFFIC CONTROL PLAN FOR POSTED SPEED LIMIT OF 65 OR 70 MPH

(INTERSTATES AND OTHER 4-LANE DIVIDED HIGHWAYS)(MEDIAN LANE OR OUTSIDE

LANE CLOSURE)(WORK DAY ONLY)

TCP-5

DETAILS OF OUTSIDE LANE CLOSURE AT EXIT AND ENTRANCE RAMPS TCP-12

TRAFFIC CONTROL PLANS FOR UNEVEN PAVEMENT DETAILS TCP-14

TEMPORARY STRIPING FOR TRAFFIC CONTROL 2-LANE AND 4-LANE DIVIDED HIGHWAYS TCP-15
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TYPICAL SECTION - PAVING DETAILS AT BRIDGE ENDS AND RAMPS

TYPICAL SECTION - RUMBLE STRIPS (GROUND IN)

TYPICAL SECTION - PAVING DETAILS AT ENTRANCE AND EXIT RAMPS

GR-4A 6195GUARDRAIL: TYPICAL INSTALLATION AT BRIDGE APPROACHES FOR 2-LANE, 2-WAY HIGHWAYS

TCP-1 6250TRAFFIC CONTROL PLAN WITH FLAGGER (1-LANE CLOSURE OF TWO-WAY TRAFFIC)
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DI-1.DGN

STA. 2160+00 TO STA. 2190+00 

STA. 2190+00 TO STA. 2220+00 

STA. 2220+00 TO STA. 2250+00 

STA. 2250+00 TO STA. 2280+00 

STA. 2280+00 TO STA. 2310+00 

STA. 2310+00 TO STA. 2340+00 

STA. 2340+00 TO STA. 2370+00 

6

7

8
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10

11

TYPICAL SECTIONS (6)

11

ESTIMATED QUANTITIES - GUARDRAIL REMOVAL

ESTIMATED QUANTITIES - GUARDRAIL REQUIRED - RIGHT & LEFT LANE 13

21

22

23

24

25

26

27

28

31

32

33

34

35

36

37

38

39

40

41

42

TYPICAL SECTION - SR 18

GUARDRAIL: BRIDGE END SECTIONS- TYPE "A" & "C" 

12

4A

4B

STA. 438+00 TO STA. 458+00 (SR 18) 

DETAIL OF RAMPS (SR 18)

STA. 2370+00 TO STA. 2398+84.83 

TYPICAL SECTION - MAIN FACILITY- STA. 2477+00 (BOP) TO STA. 2830+00.87 (EOP)

TYPICAL SECTION - INTERCHANGE RAMPS

SPECIAL DESIGN ROADWAY ITEMS (16)

TCP-17

EDGE DRAIN DETAIL-CONCRETE APRON AND RODENT SCREEN EDD-1

EDD-2

TRAFFIC CONTROL PLAN - DETAILS FOR CONSTRUCTION SIGNING

DETAIL OF EDGE DRAINS

PR-1A

PR-1B

TYPICAL CRC PAVEMENT REPAIR

TYPICAL CRC PAVEMENT REPAIR (OPTIONAL WELDING METHOD)

SDTCP-4

PR-1C

PR-1D

DETAIL OF EXISTING 8" REINF. CONCRETE PAVEMENT REPAIR

DETAIL OF EXIST. CONC. PAVEMENT JOINT REPAIR

TRAFFIC CONTROL DETAILS DRUM PLACEMENT AND SHOULDER CLOSURE TCP-SC

MCD-1MISCELLANEOUS CONSTRUCTION DETAILS-PAVED SHOULDERS AT BRIDGE ENDS

6101CONTINUOUSLY REINFORCED CONCRETE PAVEMENT 24’-0" WIDE CRP-1

CONTINUOUSLY REINFORCED CONCRETE PAVEMENT 16’-0" WIDE CRP-1B 6103

CONCRETE LUG ANCHORS 6106LA-1

STA. 2398+84.83 TO STA. 2425+00 

STA. 2425+00 TO STA. 2455+00 13

14

29

30

TCP-EQ 16

EQ-4ESTIMATED QUANTITIES - BRIDGE DECK JOINT REPAIR

ESTIMATED QUANTITIES - REMOVAL OF CONCRETE PAVEMENT

ESTIMATED QUANTITIES - FOR TRAFFIC CONTROL SIGNS

STA. 2137+66.07 (BOP) TO STA. 2160+00 

STA. 2455+00 TO STA. 2477+00 (EOP) 

GR-2(10-01-98)

CONCRETE PAVEMENT JOINTS (10-01-98) PJ-1 6104

(10-01-98)

(10-01-98)

(10-01-98)

GUARDRAIL: BRIDGE END SECTIONS- TYPE "I" GR-2G

DETAIL OF GUARD RAIL INSTALLATION- STA. 2435+50 (LOCAL ROAD) GRD-1

ROADSIDE HAZARD CONCRETE MEDIAN BARRIER

ROADSIDE HAZARD CONCRETE MEDIAN BARRIER

MB-5

MB-6 43

44

45

TRAFFIC CONTROL PLAN FOR POSTED SPEED LIMIT(INTERSTATES AND OTHER 4-LANE DIVIED HIGHWAYS)

(MEDIAN LANE OR OUTSIDE LANE CLOSURE) (EXTENDED PERIOD)

46

PAVEMENT MARKING DETAILS FOR INTERCHANGE ENTRANCE RAMPS (PARALLEL AND TAPER) SDPM-3

SDPM-4PAVEMENT MARKING DETAILS FOR INTERCHANGE EXIT RAMPS (PARALLEL AND TAPER)

REVISIONS

DATE SHEET NO. BY

PS & E PLANS-DATE 11/14/2012

FMS CON. # 105920/301000

11/26/12 10 KRS
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1.

2.

3.

4.

5.

6.

7.

8.

9.

10.

11.

12.

13.

14.

15.

16.

THE LOCATION AND SPACING OF SIGNS SHOWN ON THE TRAFFIC CONTROL PLAN ARE APPROXIMATE AND MAY BE ADJUSTED TO SUIT FIELD CONDITIONS.

THE CONTRACTOR IS TO REMOVE AND RESET ANY SIGNS WHICH CONFLICT WITH CONSTRUCTION. (NOT A SEPARATE PAY ITEM)

TEMPORARY STRIPING SHALL CONFORM TO FINISHED STRIPE SPECIFICATIONS FOR ALIGNMENT, NEATNESS AND STRAIGHTNESS.

PRIOR TO PLACEMENT OF THE ASPHALT, ALL RAISED PAVEMENT MARKERS THROUGHOUT THE PROJECT SHALL BE REMOVED, PATCH SPALLING AT TRANSVERSE AND LONGITUDINAL PAVEMENT JOINTS, AND CLIP BULGING ASPHALT AT PAVEMENT JOINTS (COST ABSORBED). 

WHERE MILLING OF THE ROADWAY LANES IS REQUIRED, THE CONTRACTOR SHALL PROVIDE OUTLETS IN THE EXISTING SHOULDERS AT SUFFICIENT INTERVALS TO PREVENT POOLING OR STANDING WATER ON THE MILLED SURFACE (NOT A SEPARATE PAY ITEM).

VOIDS CREATED BY THE REMOVAL OF POSTS, CONCRETE ANCHORS, FOOTINGS, ETC., SHALL BE BACKFILLED AND TAMPED IN ACCORDANCE WITH SECTION 203 OF THE MISSISSIPPI STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION.

ALL TRAFFIC CONTROL DEVICES ON THIS PROJECT SHOULD COMPLY WITH PART VI OF THE MUTCD (LATEST EDITION).

ALL PLASTIC DRUMS SHALL HAVE A BALLASTING COLLAR MADE FROM RECYCLED TRUCK TIRES OR OTHER SUITABLE MATERIAL.

FLUORESCENT ORANGE SHEETING SHALL BE USED ON ALL CONSTRUCTION AND TRAFFIC CONTROL SIGNS EXCEPT FOR THOSE DESIGNATED IN THE PLANS TO BE BLACK LEGEND AND BORDER ON WHITE BACKGROUND.

ALL GUARDRAIL IS TO BE PAVED UNDER UNLESS OTHERWISE DIRECTED BY THE PROJECT ENGINEER.

REMOVAL OF OBJECT MARKERS IS NOT CONSIDERED A SEPARATE PAY ITEM.

OF FIFTEEN (15) POUNDS.  ALL CONES SHALL BE APPROVED BY THE ENGINEER PRIOR TO USE.

CONES SHALL BE NARROW PROFILE WITH A MINIMUM HEIGHT OF 28 INCHES AND A MINIMUM WEIGHT OF TEN (10) POUNDS.  CONES USED IN SPEED ZONES EQUAL TO OR GREATER THAN 45 MPH SHALL BE NARROW PROFILE WITH A MINIMUM HEIGHT OF 28 INCHES AND A MINIMUM WEIGHT

DAMAGED STRUCTURES.

DEPTH MAY BE ADJUSTED AT CROSS DRAINS, AS DIRECTED BY THE ENGINEER.  THE CONTRACTOR SHALL REPLACE OR REPAIR, AS DIRECTED BY THE ENGINEER, ANY STRUCTURES DAMAGED DURING THE LIFE OF THE CONTRACT.  NO PAYMENT WILL BE MADE FOR REPLACEMENT OR REPAIR OF 

IT SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR TO PROTECT EXISTING STRUCTURES SUCH AS PIPES, INLETS, APRONS, BRIDGES, ETC. FROM DAMAGE WHICH MIGHT OCCUR DURING CONSTRUCTION.  EXTREME CARE SHALL BE EXERCISED IN UNDERCUT AREAS AND THE UNDERCUT

FOR DESIGNING AND CONSTRUCTING THE FACILITY ARE NOT CONSIDERED A SEPARATE PAY ITEM.

THE CONTRACTOR IS RESPONSIBLE FOR PROVIDING BRACING, SHORING, OR ANY GROUND SUPPORT SYSTEM REQUIRED TO PREVENT A FAILURE FROM OCCURRING DURING EXCAVATION. PROTECTIVE MEASURES INCLUDING THE MATERIALS AND LABOR

OPERATOR AND THE NECESSARY EQUIPMENT TO STOCKPILE THE DELIVERY. THE COST OF WHICH SHALL BE ABSORBED.

CLARKE COUNTY MAINTENANCE OFFICE LOCATED AT 2114 HWY 145 SOUTH, QUITMAN, MS. SUFFICIENT ADVANCE NOTICE SHALL BE GIVEN TO ENSURE THAT MDOT MAINTENANCE PERSONNEL WILL BE ON HAND TO DIRECT THE DELIVERY. THE CONTRACTOR SHALL ALSO PROVIDE MDOT WITH AN

THE RECLAIMED ASPHALT PAVEMENT (RAP) MATERIAL REMOVED BY THE MILLING OPERATION SHALL BECOME THE PROPERTY OF THE CONTRACTOR WITH THE EXCEPTION OF 250 TONS OR 50% OF THE TOTAL ANTICIPATED QUANTITY, WHICHEVER IS LESS, AND SHALL BE DELIVERED TO THE

17.

TO ENSURE ALL ELEMENTS ARE INTERPRETED CORRECTLY REGARDLESS OF COLOR.

IF COLORS ARE USED ON PLAN/PROFILE SHEETS, THEY ARE INTENDED TO VISUALLY EASE THE LOCATION OF ELEMENTS FOR USERS OF THESE DRAWINGS.  ALTHOUGH THE INTENT IS TO CATEGORIZE EVERYTHING AS EITHER EXISTING OR PROPOSED, IT IS THE END USER’S RESPONSIBILITY

THE CONTRACTOR SHALL PROVIDE 2 PORTABLE R16-3 SIGNS REQUIRED BY THE STANDARD DRAWINGS FOR LANE CLOSURES (THE COST IS TO BE INCLUDED IN THE PRICE BID FOR PAY ITEM NO. 618-A001, MAINTENANCE OF TRAFFIC).


