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To: ALL POTENTIAL BIDDERS

Date: 1/16/2013

RE: Call No. 3, NH-BR-0002-04(036) / 102090302 — Lowndes County

Bidders are advised that bid proposals for this project will not be received January 22, 2013.
The letting date for this project has been delayed until February 26, 2013. Do not discard your

proposal or plans. An addendum will be prepared to revise some contract documents at a later
date.

Your formal acknowledgment of receipt of this notification will be entered into our records and
indicates your understanding of the letting date on this project.

Please have an authorized representative of your company sign this page and return by FAX to
601-359-7732.
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Mark C. McCoell, PE.
Deputy Executive Director / Chief Engineer
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