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6120(03-01-02)

PAVEMENT MARKING LEGEND DETAILS (03-01-02) PM-6 6125

(03-01-02) PM-7 6126

EC-1 6140EROSION CONTROL

TEC-3 6144TYPICAL TEMPORARY EROSION CONTROL MEASURES (TYPE B SILT BASIN)

6180GUARDRAIL: "W" BEAM (WOOD POSTS) GR-1(03-01-02)

GUARDRAIL: TYPE 1 CABLE ANCHORAGE (FOUNDATION TUBE) (03-01-02) 6192GR-3

(03-01-02) 6195

GUARDRAIL: TYPICAL INSTALLATION AT BRIDGE APPROACHES FOR 2-LANE,

2-WAY HIGHWAYS GR-4A

2-WAY HIGHWAYS (03-01-02) GR-4D 6198

GUARDRAIL: TYPICAL INSTALLATION FOR ROADSIDE HAZARDS ON 2-LANE,

(03-01-02) SN-2 6221ROUTE SHIELDS AND "EXIT ONLY" PANELS

(03-01-02) SN-3 6222STANDARD ROADSIDE SIGNS

STANDARD ROADSIDE SIGNS (03-01-02) 6223SN-3A

STANDARD ROADSIDE SIGNS (03-01-02) SN-3B 6224

(03-01-02) 6225STANDARD ROADSIDE SIGN ASSEMBLY AND INSTALLATION SN-4

STANDARD ROADSIDE SIGN ASSEMBLY AND INSTALLATION (03-01-02) 6226SN-4A

STANDARD ROADSIDE SIGN ASSEMBLY AND INSTALLATION (03-01-02) SN-4B 6227

(03-01-02) 6228TYPICAL INSTALLATION OF GROUND MOUNTED DIRECTIONAL SIGNS SN-5

(03-01-02) 6250TRAFFIC CONTROL PLAN WITH FLAGGER (ONE-LANE CLOSURE OF TWO-WAY TRAFFIC) TCP-1

(03-01-02) TCP-15 6264TEMPORARY STRIPING FOR TRAFFIC CONTROL 2-LANE AND 4-LANE DIVIDED HIGHWAYS

(03-01-02) 6273SIGHT FLARE SF-1

9001-9069

9070-9073

(03-01-02) 6291DETAILS OF PAVED FLUMES PF-1

(03-01-02) 6290MISCELLANEOUS DETAIL SHEET MDS-1

1001

1002

1003

1004

1005

1006

1007

1008

(03-01-02) 6181

(03-01-02) 6182

(03-01-02) 6183

GUARDRAIL: THRIE BEAM (WOOD POSTS) GR-1A

GUARDRAIL: "W" BEAM (STEEL POSTS) GR-1B

GR-1CGUARDRAIL: MODIFIED THRIE BEAM (STEEL POSTS)

GUARDRAIL: TYPE 1 CABLE ANCHORAGE (CONCRETE FOOTING) (03-01-02) 6193GR-3A

(03-01-02) 6236SN-8CTYPICAL GUARDRAIL DELINEATION

(03-01-02) TCP-8 6257SHORT DURATION CLOSING OF TWO-LANE TWO-WAY HIGHWAYS

(03-01-02) TCP-11 6260

(03-01-02) TCP-14 6263

TRAFFIC CONTROL PLAN MOBILE OPERATIONS MULTILANE ROADS AND TWO-LANE ROADS

TRAFFIC CONTROL PLANS UNEVEN PAVEMENT DETAILS

(03-01-02) GT-1 6272TYPICAL GRADING TRANSITION BETWEEN CUTS AND FILLS

(03-01-02) 6287SD-1DRIVEWAYS, CURB & GUTTER, & SIDEWALK

(03-01-02)

(03-01-02)



GENERAL  NOTES

GENERAL NOTES
HWY. 51

1

2

3

4

5

6

7

8

9

10

11

15

16

17

18

19

12

13

14

22

COUNTY: TATE
PROJ. NO.: STP-2920-00(011)

20

21

23

24

25

26

27

28

29

CONSIDERED A SEPARATE PAY ITEM. COST TO BE ABSORBED IN OTHER ITEMS BID.

REMOVAL OF RAISED PAVEMENT MARKERS THAT ARE IN CONFLICT WITH REQUIRED CONSTRUCTION IS NOT 

IN OTHER ITEMS BID.

RELOCATED BY THE CONTRACTOR AS DIRECTED BY THE ENGINEER, THE COST OF WHICH SHALL BE ABSORBED 

ROADWAY SIGNS THAT ARE IN CONFLICT WITH CONSTRUCTION OF THIS PROJECT SHALL BE REMOVED AND 

CONTRACTOR PRIOR TO FABRICATION.

ALL DIMENSIONS AND SPACINGS FOR BRIDGE RAIL CONNECTORS SHALL BE VERIFIED IN THE FIELD BY THE 

FOR REPAIR OF DAMAGED SHOULDER.

MISSISSIPPI STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION. NO PAYMENT WILL BE MADE 

DURING CONSTRUCTION.  ANY REPAIR TO SHOULDER WILL BE IN ACCORDANCE WITH SECTION 410 OF THE 

THE CONTRACTOR SHALL REPAIR ANY DAMAGE TO THE SURFACE TREATED SHOULDER THAT MIGHT OCCUR 

EXCEPT FOR THOSE DESIGNATED ON THE PLANS TO BE BLACK LEGEND AND BORDER ON WHITE BACKGROUND.

FLUORESCENT ORANGE SHEETING SHALL BE USED ON ALL CONSTRUCTION AND TRAFFIC CONTROL SIGNS 

ALL POST LENGTHS FOR SIGNS SHALL BE VERIFIED IN THE FIELD PRIOR TO FABRICATION.

FOR LIST OF PUBLIC UTILITIES, SEE WORKING NO. 3.

WIRE FENCE BACKING WILL BE REQUIRED FOR ALL SILT FENCE. (SEE WK. NO. TEC-1)

SUCH WORK EXCEPT AS PROVIDED BY SPECIFIC PAY ITEMS INCLUDED IN THE PLANS.

SOME WORK IS REQUIRED OUTSIDE THE PROJECT LIMITS. NO ADDITIONAL COMPENSATION WILL BE MADE FOR 

CONSTRUCTING THE FACILITY SHALL BE INCLUDED IN THE PRICE BID FOR CONTRACT ITEMS.

OR ANY STRUCTURES ADJACENT TO THE EXCAVATION.  ALL COSTS FOR DESIGNING, DRAWING, AND 

PROTECT THE PERSONS WORKING NEAR THE EXCAVATION, THE PUBLIC THAT MAY BE ABOVE THE EXCAVATION 

BRACING, SHORING, OR GROUND SUPPORT SYSTEM THAT IS DEEMED NECESSARY TO PREVENT A FAILURE AND 

THAT EXTREME CAUTION BE EXERCISED.  THE CONTRACTOR SHALL BE RESPONSIBLE FOR PLACING WHAT 

AND ADJACENT PROPERTIES. THEREFORE, THE RISK OF A FAILURE OCCURRING DURING EXCAVATION REQUIRES 

WORK ON STRUCTURES FOR THIS PROJECT REQUIRES EXCAVATION IN THE IMMEDIATE VICINITY OF TRAFFIC 

CONSTRUCTION.

INVOLVED UTILITY OWNERS TO HAVE UNDERGROUND UTILITY LINES FIELD LOCATED IN ADVANCE OF 

THIS INFORMATION IS COMPLETE OR ACCURATE.  THE CONTRACTOR MUST COORDINATE DIRECTLY WITH THE 

UTILITIES RELOCATED WITHIN THE RIGHT-OF-WAY. THE ENGINEER CAN NOT AND DOES NOT WARRANT THAT 

BEEN RELOCATED.  PERMITS ARE ON FILE WITH THE DEPARTMENT SHOWING THE APPROXIMATE LOCATION OF 

AVAILABLE TO THE ENGINEER. UTILITIES THAT WERE FOUND TO BE IN CONFLICT WITH CONSTRUCTION HAVE 

UTILITIES ON THE DRAWINGS ARE SHOWN IN THEIR ORIGINAL LOCATION BASED UPON THE BEST INFORMATION 

SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION. 

BE  BACKFILLED AND TAMPED IN ACCORDANCE WITH SECTION 203 OF THE MISSISSIPPI STANDARD 

VOIDS CREATED BY THE REMOVAL OF, BUT NOT LIMITED TO, POSTS, CONCRETE ANCHORS, AND FOOTINGS SHALL 

THE LIFE OF THE CONTRACT. NO PAYMENT WILL BE MADE FOR REPLACEMENT OR REPAIR OF DAMAGED ITEMS. 

CONTRACTOR SHALL REPLACE OR REPAIR, AS DIRECTED BY THE ENGINEER, ANY STRUCTURES DAMAGED DURING 

TO, PIPES, INLETS, APRONS, AND BRIDGES FROM DAMAGE WHICH MIGHT OCCUR DURING CONSTRUCTION. THE 

THE CONTRACTOR SHALL BE RESPONSIBLE FOR PROTECTING EXISTING STRUCTURES SUCH AS, BUT NOT LIMITED 

ONLY.

25% SHRINKAGE FACTOR USED IN THE EARTHWORK CALCULATIONS IS FOR DESIGN ESTIMATING PURPOSES 

SUITABLE MATERIAL.

ALL PLASTIC DRUMS SHALL HAVE A BALLASTING COLLAR MADE FROM RECYCLED TRUCK TIRES OR OTHER 

EDITION).

ALL TRAFFIC CONTROL DEVICES ON THIS PROJECT SHALL COMPLY WITH PART VI OF THE MUTCD (LATEST 

BE ADJUSTED AS NECESSARY TO FIT FIELD CONDITIONS.

THE LOCATION AND SPACING OF SIGNS, SHOWN ON THE TRAFFIC CONTROL PLANS, ARE APPROXIMATE AND MAY 
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THE CORRECT PROJECT NUMBER.

ANY REFERENCE TO PROJECT NUMBER STP-2920-00(001) IS TO BE UNDERSTOOD THAT STP-2920-00-(011) IS 

CONSIDERED SUBSIDIARY TO THE CONTRACT.

TEMPORARY DRIVEWAY REMOVAL WILL NOT BE MEASURED AND PAID FOR SEPARATELY BUT WILL BE 

BE CONSTRUCTED WITH GRANULAR MATERIAL (CRUSHED STONE) AS DIRECTED BY THE ENGINEER. THE COST OF 

ENGINEER. WHEN DRIVEWAYS ARE REQUIRED TO MAINTAIN CONTINUOUS SERVICE, TEMPORARY DRIVEWAYS SHALL 

ACCESS TO ALL PRIVATE DRIVES SHALL REMAIN OPEN AT ALL TIMES UNLESS OTHERWISE APPROVED BY THE 

SHOULDERS.

CONTRACTOR IS REQUIRED TO MAKE CLEAN, STRAIGHT EDGES WHEN REMOVING THE PAVEMENT ON EXISTING 

SIGNS WHICH MAY BE REQUIRED IN ISLANDS CAN BE LOCATED.

PRIOR TO POURING PAVED ISLANDS, THE TRAFFIC ENGINEERING DIVISION SHALL BE NOTIFIED SO THAT ANY 

(METRIC) (1996 EDITION).

TO SECTION 203.03.01 OF THE MISSISSIPPI STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION 

THE COST OF STRIPPING, STOCKPILING, PLATING, AND SPREADING OF TOPSOIL SHALL BE PAID FOR ACCORDING 

THAT ARE TO BE ABANDONED IN PLACE SHALL BE PLUGGED ON EACH END WITH CONCRETE (ABSORBED ITEM).

CONSTRUCTION SHALL BE REMOVED AT THE CONTRACTOR’S EXPENSE AS AN ABSORBED ITEM. EXISTING PIPES 

ALL EXISTING ABANDONED UTILITY PIPES OR OTHER OBSTRUCTIONS WHICH CONFLICT WITH REQUIRED 

INTERPRETED CORRECTLY REGARDLESS OF COLOR.

EITHER EXISTING OR PROPOSED,  IT IS THE END USER�S RESPONSIBILITY TO ENSURE ALL ELEMENTS ARE 

ELEMENTS FOR USERS OF THESE DRAWINGS.  ALTHOUGH THE INTENT IS TO CATEGORIZE EVERYTHING AS 

IF COLORS ARE USED ON PLAN/PROFILE SHEETS, THEY ARE INTENDED TO VISUALLY EASE THE LOCATION OF 

ABSORBED IN  OTHER ITEMS OF WORK.

ALL ITEMS OF WORK ASSOCIATED WITH THE INSTALLATION OF A CONSTRUCTION ENTRANCE SHALL BE 

STRAIGHTNESS.

TEMPORARY STRIPING SHALL CONFORM TO FINISHED STRIPE SPECIFICATIONS FOR ALIGNMENT, NEATNESS, AND 

AS  NECESSARY WITH THE APPROVAL OF THE PROJECT ENGINEER.

THE CONTRACTOR IS RESPONSIBLE FOR FIELD-VERIFICATION OF EXISTING GRADES AND MAKING ADJUSTMENTS 

CONTROL PLAN PRIOR TO SUBMITTING FOR APPROVAL.

ADDITIONAL SILT BASINS NOT SHOWN IN THE PLANS SHALL BE INCLUDED IN THE CONTRACTOR’S EROSION 

CONTROL PLAN PRIOR TO COMMENCEMENT OF WORK AND MAINTAIN THE PLAN DURING CONSTRUCTION. ANY 

CONTAMINATE WATERS OF THE U. S. DURING CONSTRUCTION.  THE CONTRACTOR SHALL SUBMIT AN EROSION 

RESPONSIBILITY OF THE CONTRACTOR TO ENSURE THAT SILT DOES NOT LEAVE THE RIGHT OF WAY OR 

THE EROSION CONTROL DEVICES REFERENCED IN THESE PLANS ARE A MINIMUM REQUIREMENT.  IT IS THE 

WHICH SHALL BE ABSORBED IN OTHER ITEMS BID.

SUFFICIENT INTERVALS TO PREVENT POOLING OR STANDING WATER ON THE MILLED SURFACE, THE COST OF 

WHERE MILLING IS REQUIRED, THE CONTRACTOR SHALL PROVIDE OUTLETS IN THE EXISTING SHOULDERS AT 

OTHER ITEMS BID.

REMOVAL OF OBJECT MARKERS IS NOT CONSIDERED A SEPARATE PAY ITEM, AND SHALL BE ABSORBED IN 

30


