

| LOWNDES (44) | | | | | MISSISSIPPI DEPARTMENT OF TRANSPORTATION | Phillips Contracting Co., Inc. | APAC - Mississippi, Inc. | Eutaw Construction Company, Inc. |
|---|-----------|---|------------|-------|--|-----------------------------------|-----------------------------|-------------------------------------|
| Reconstruction of US 45 (pave, grade, and bridge replacements) from Carson Road to 4 Miles South of US 82, known as Federal Aid Project No. NH-BR-0002-04(036) / 102090302 in Lowndes County. | | | | | \$20,913,922.66 | \$17,962,816.08 | \$18,796,166.19 | \$19,979,018.25 |
| Ref# | SM Item | Item Description | Item Qty | Units | | 1 | 2 | 3 |
| 0010 | 201-A001 | Clearing and Grubbing | 1.000 | LS | | 400,000.00 | 300,000.00 | 300,000.00 |
| 0020 | 202-B005 | Removal of Asphalt Pavement, All Depths | 15,303.000 | SY | | 2.00 | 1.50 | 0.40 |
| 0030 | 202-B008 | Removal of Box Culvert | 9.000 | EA | | 5,000.00 | 5,000.00 | 4,825.00 |
| 0040 | 202-B009 | Removal of Bridge | 3.000 | EA | | 32,000.00 | 32,000.00 | 25,000.00 |
| 0050 | 202-B033 | Removal of Concrete Pavement w/ Variable Depth Overlay | 26,169.000 | SY | | 4.00 | 4.00 | 4.35 |
| 0060 | 202-B064 | Removal of Pipe, 8" And Above | 465.000 | LF | | 8.00 | 8.00 | 10.15 |
| 0070 | 202-B111 | Removal of Bridge Piling | 1.000 | EA | | 5,000.00 | 5,000.00 | 1,500.00 |
| 0080 | 202-B149 | Removal of Traffic Stripe | 2.000 | MI | | 4,000.00 | 4,000.00 | 5,000.00 |
| 0090 | 203-A003 | Unclassified Excavation, FM, AH | 73,417.000 | CY | | 3.40 | 3.40 | 3.90 |
| 0100 | 203-EX035 | Borrow Excavation, AH, FME, Class B9-6 | 99,879.000 | CY | | 7.00 | 7.00 | 8.00 |
| 0110 | 203-G003 | Excess Excavation, FM, AH | 32,944.000 | CY | | 4.00 | 4.00 | 4.00 |
| 0120 | 206-A001 | Structure Excavation | 966.000 | CY | | 6.50 | 6.50 | 8.50 |
| 0130 | 206-B001 | Select Material for Undercuts, Contractor Furnished, FM | 316.000 | CY | | 25.00 | 25.00 | 53.00 |
| 0140 | 209-A004 | Geotextile Stabilization, Type V, Non-Woven | 2,635.000 | SY | | 2.50 | 2.50 | 4.00 |
| 0150 | 211-B001 | Topsoil for Slope Treatment, Contractor Furnished | 21,088.000 | CY | | 1.00 | 1.00 | 4.00 |
| 0160 | 212-B001 | Standard Ground Preparation | 734.000 | SY | | 0.25 | 0.60 | 0.10 |
| 0170 | 213-B001 | Combination Fertilizer, 13-13-13 | 1.000 | TON | | 650.00 | 600.00 | 625.00 |
| 0180 | 213-C001 | Superphosphate | 53.000 | TON | | 600.00 | 625.00 | 600.00 |
| 0190 | 216-A001 | Solid Sodding | 704.000 | SY | | 3.00 | 3.50 | 3.50 |
| 0200 | 217-A001 | Ditch Liner | 14,572.000 | SY | | 1.35 | 0.70 | 1.10 |
| 0210 | 219-A001 | Watering | 15.000 | KGAL | | 20.00 | 20.00 | 20.00 |
| 0220 | 221-A001 | Portland Cement Concrete Paved Ditch | 85.000 | CY | | 375.00 | 375.00 | 335.00 |
| 0230 | 223-A001 | Mowing | 1.000 | ACRE | | 40.00 | 40.00 | 40.00 |
| 0240 | 224-A001 | Soil Reinforcing Mat | 3,137.000 | SY | | 1.35 | 1.10 | 2.00 |
| 0250 | 234-A001 | Temporary Silt Fence | 14,450.000 | LF | | 2.75 | 1.90 | 2.50 |
| 0260 | 235-A001 | Temporary Erosion Checks | 984.000 | BALE | | 8.00 | 6.00 | 8.00 |

| LOWNDES (44) | | | | | MISSISSIPPI DEPARTMENT OF TRANSPORTATION | Phillips Contracting Co., Inc. | APAC - Mississippi, Inc. | Eutaw Construction Company, Inc. |
|--|-----------|---|-------------|-------|--|-----------------------------------|-----------------------------|-------------------------------------|
| Reconstruction of US 45 (pave, grade, and bridge replacements) from Carson Road to 4 Miles South of US 82, known as Federal Aid Project No. NH-BR-0002-04(036) / 102090302 in Lowndes County. | | | | | \$20,913,922.66 | \$17,962,816.08 | \$18,796,166.19 | \$19,979,018.25 |
| Ref# | SM Item | Item Description | Item Qty | Units | | 1 | 2 | 3 |
| 0270 | 236-A001 | Silt Basin, Type A | 9.000 | EA | | 1,200.00 | 1,200.00 | 725.00 |
| 0280 | 236-A004 | Silt Basin, Type D | 29.000 | EA | | 1,500.00 | 1,500.00 | 1,500.00 |
| 0290 | 321-A001 | 6" In-Grade Preparation | 7.000 | MI | | 14,000.00 | 14,000.00 | 17,500.00 |
| 0300 | 406-A001 | Cold Milling of Bituminous Pavement, All Depths | 34,108.000 | SY | | 2.00 | 1.20 | 1.00 |
| 0310 | 408-A003 | Asphalt for Prime Coat, Cut-Back MC-70 or Emulsified EA-1 | 5,601.000 | GAL | | 1.00 | 3.45 | 3.50 |
| 0320 | 423-A001 | Rumble Strips, Ground In | 31.000 | MI | | 265.00 | 265.00 | 255.00 |
| 0330 | 501-E001 | Expansion Joints, Without Dowels | 296.000 | LF | | 10.00 | 10.00 | 10.00 |
| 0340 | 502-A001 | Reinforced Cement Concrete Bridge End Pavement | 663.000 | SY | | 110.00 | 110.00 | 135.00 |
| 0350 | 503-C007 | Saw Cut, Full Depth | 4,095.000 | LF | | 3.00 | 8.25 | 10.00 |
| 0360 | 602-A001 | Reinforcing Steel | 146,130.000 | LBS | | 0.75 | 0.75 | 0.72 |
| 0370 | 603-CA002 | 18" Reinforced Concrete Pipe, Class III | 232.000 | LF | | 32.00 | 32.00 | 42.00 |
| 0380 | 603-CA003 | 24" Reinforced Concrete Pipe, Class III | 260.000 | LF | | 53.00 | 53.00 | 52.00 |
| 0390 | 603-CB001 | 18" Reinforced Concrete End Section | 2.000 | EA | | 705.00 | 705.00 | 1,050.00 |
| 0400 | 603-CB002 | 24" Reinforced Concrete End Section | 6.000 | EA | | 790.00 | 790.00 | 1,110.00 |
| 0410 | 603-CE003 | 36" x 23" Concrete Arch Pipe, Class A III | 108.000 | LF | | 85.00 | 85.00 | 70.00 |
| 0420 | 603-CE005 | 51" x 31" Concrete Arch Pipe, Class A III | 80.000 | LF | | 130.00 | 130.00 | 101.50 |
| 0430 | 603-CF003 | 36" x 23" Concrete Arch Pipe End Section | 2.000 | EA | | 900.00 | 900.00 | 1,159.00 |
| 0440 | 603-CF005 | 51" x 31" Concrete Arch Pipe End Section | 2.000 | EA | | 1,625.00 | 1,625.00 | 1,780.00 |
| 0450 | 603-RB014 | 22" x 13" End Section Removed and Relaid | 1.000 | EA | | 400.00 | 400.00 | 68.00 |
| 0460 | 604-B001 | Gratings | 7,000.000 | LBS | | 3.00 | 3.00 | 3.00 |
| 0470 | 606-B001 | Guard Rail, Class A, Type 1 | 2,100.000 | LF | | 17.00 | 17.00 | 16.40 |
| 0480 | 606-D012 | Guard Rail, Bridge End Section, Type I | 12.000 | EA | | 1,750.00 | 1,750.00 | 1,688.00 |
| 0490 | 606-E002 | Guard Rail, Terminal End Section, Flared | 12.000 | EA | | 1,800.00 | 1,800.00 | 1,737.00 |
| 0500 | 609-D007 | Combination Concrete Curb and Gutter Type 2 Modified | 2,183.000 | LF | | 15.00 | 14.00 | 13.50 |
| 0510 | 614-A001 | Concrete Driveway, Without Reinforcement | 100.000 | SY | | 52.00 | 49.75 | 58.00 |
| 0520 | 615-A018 | Concrete Bridge End Barrier, 33.5" | 120.000 | LF | | 100.00 | 100.00 | 54.00 |

| LOWNDES (44) | | | | | MISSISSIPPI DEPARTMENT OF TRANSPORTATION | Phillips Contracting Co., Inc. | APAC - Mississippi, Inc. | Eutaw Construction Company, Inc. |
|--|-----------|--|------------|-------|--|-----------------------------------|-----------------------------|-------------------------------------|
| Reconstruction of US 45 (pave, grade, and bridge replacements) from Carson Road to 4 Miles South of US 82, known as Federal Aid Project No. NH-BR-0002-04(036) / 102090302 in Lowndes County. | | | | | \$20,913,922.66 | \$17,962,816.08 | \$18,796,166.19 | \$19,979,018.25 |
| Ref# | SM Item | Item Description | Item Qty | Units | | 1 | 2 | 3 |
| 0530 | 616-A001 | Concrete Median and/or Island Pavement, 4-inch | 186.000 | SY | | 31.00 | 28.75 | 31.00 |
| 0540 | 616-A003 | Concrete Median and/or Island Pavement, 10-inch | 28.000 | SY | | 70.00 | 65.00 | 68.00 |
| 0550 | 618-A001 | Maintenance of Traffic | 1.000 | LS | | 80,000.00 | 600,000.00 | 150,000.00 |
| 0560 | 619-A1002 | Temporary Traffic Stripe, Continuous White | 30.000 | MI | | 500.00 | 500.00 | 500.00 |
| 0570 | 619-A1005 | Temporary Traffic Stripe, Continuous White, Type 1 or 2 Tape | 3,668.000 | LF | | 1.25 | 1.25 | 0.50 |
| 0580 | 619-A2002 | Temporary Traffic Stripe, Continuous Yellow | 17.000 | MI | | 500.00 | 500.00 | 500.00 |
| 0590 | 619-A2005 | Temporary Traffic Stripe, Continuous Yellow, Type 1 or 2 Tap | 1,828.000 | LF | | 1.25 | 1.25 | 0.50 |
| 0600 | 619-A3003 | Temporary Traffic Stripe, Skip White, Type 1 or 2 Tape | 1,828.000 | LF | | 1.25 | 1.25 | 0.50 |
| 0610 | 619-A3006 | Temporary Traffic Stripe, Skip White | 17.000 | MI | | 500.00 | 500.00 | 500.00 |
| 0620 | 619-A4003 | Temporary Traffic Stripe, Skip Yellow, Type 1 or 2 Tape | 920.000 | LF | | 1.25 | 1.25 | 0.50 |
| 0630 | 619-A4006 | Temporary Traffic Stripe, Skip Yellow | 6.000 | MI | | 500.00 | 500.00 | 500.00 |
| 0640 | 619-A5001 | Temporary Traffic Stripe, Detail | 75,596.000 | LF | | 0.20 | 0.20 | 0.10 |
| 0650 | 619-A6001 | Temporary Traffic Stripe, Legend | 9,616.000 | LF | | 1.00 | 1.00 | 0.50 |
| 0660 | 619-C6001 | Red-Clear Reflective High Performance Raised Marker | 23.000 | EA | | 4.00 | 4.00 | 10.00 |
| 0670 | 619-C7001 | Two-Way Yellow Reflective High Performance Raised Marker | 697.000 | EA | | 4.00 | 4.00 | 6.00 |
| 0680 | 619-D1001 | Standard Roadside Construction Signs, Less than 10 Square Fe | 512.000 | SF | | 5.00 | 5.00 | 4.85 |
| 0690 | 619-D2001 | Standard Roadside Construction Signs, 10 Square Feet or More | 2,608.000 | SF | | 5.00 | 5.00 | 4.85 |
| 0700 | 619-F3004 | Delineators, Guard Rail, White | 12.000 | EA | | 12.00 | 12.00 | 11.50 |
| 0710 | 619-G4001 | Barricades, Type III, Single Faced | 2,532.000 | LF | | 16.00 | 16.00 | 15.50 |
| 0720 | 619-G4005 | Barricades, Type III, Double Faced | 54.000 | LF | | 18.50 | 18.50 | 17.85 |
| 0730 | 619-G5001 | Free Standing Plastic Drums | 335.000 | EA | | 35.00 | 35.00 | 33.75 |
| 0740 | 619-K2002 | Installation and Removal of Guard Rail, Type I Bridge End Se | 6.000 | EA | | 750.00 | 750.00 | 723.75 |
| 0750 | 619-K4001 | Installation and Removal of Guardrail, Terminal End Section | 6.000 | EA | | 1,000.00 | 1,000.00 | 965.00 |
| 0760 | 620-A001 | Mobilization | 1.000 | LS | | 650,000.00 | 956,000.00 | 1,850,000.00 |
| 0762 | 621-A001 | Field Laboratory | 1.000 | EA | | 20,000.00 | 33,956.28 | 27,000.00 |
| 0770 | 627-J001 | Two-Way Clear Reflective High Performance Raised Markers | 465.000 | EA | | 4.00 | 4.00 | 5.00 |

| LOWNDES (44) | | | | | MISSISSIPPI DEPARTMENT OF TRANSPORTATION | Phillips Contracting Co., Inc. | APAC - Mississippi, Inc. | Eutaw Construction Company, Inc. |
|--|--------------|--|-----------|-------|--|-----------------------------------|-----------------------------|-------------------------------------|
| Reconstruction of US 45 (pave, grade, and bridge replacements) from Carson Road to 4 Miles South of US 82, known as Federal Aid Project No. NH-BR-0002-04(036) / 102090302 in Lowndes County. | | | | | \$20,913,922.66 | \$17,962,816.08 | \$18,796,166.19 | \$19,979,018.25 |
| Ref# | SM Item | Item Description | Item Qty | Units | | 1 | 2 | 3 |
| 0780 | 627-K001 | Red-Clear Reflective High Performance Raised Markers | 2,314.000 | EA | | 4.00 | 4.00 | 5.00 |
| 0790 | 627-L001 | Two-Way Yellow Reflective High Performance Raised Markers | 227.000 | EA | | 4.00 | 4.00 | 8.00 |
| 0800 | 630-A001 | Standard Roadside Signs, Sheet Aluminum, 0.080" Thickness | 153.000 | SF | | 16.00 | 16.00 | 15.45 |
| 0810 | 630-A002 | Standard Roadside Signs, Sheet Aluminum, 0.125" Thickness | 435.000 | SF | | 17.00 | 17.00 | 16.45 |
| 0820 | 630-C004 | Steel U-Section Posts, 3.0 to 3.5 lb/ft | 909.000 | LF | | 6.50 | 6.50 | 6.25 |
| 0830 | 630-E004 | Structural Steel Angles & Bars, 7/16" x 2 1/2" Flat Bar | 118.000 | LBS | | 1.00 | 1.00 | 1.00 |
| 0840 | 630-F001 | Delineators, Guard Rail, White | 42.000 | EA | | 15.00 | 15.00 | 14.50 |
| 0850 | 630-F002 | Delineators, Guard Rail, Yellow | 42.000 | EA | | 15.00 | 15.00 | 14.50 |
| 0860 | 630-F003 | Delineators, Flexible Post Mounted, Crossover, Type I, Green | 36.000 | EA | | 35.00 | 35.00 | 34.00 |
| 0870 | 630-F004 | Delineators, Flexible Post Mounted, Crossover, Type I, Yello | 36.000 | EA | | 35.00 | 35.00 | 34.00 |
| 0880 | 630-G001 | Type 3 Object Markers, OM-3R, Post Mounted | 12.000 | EA | | 65.00 | 65.00 | 62.75 |
| 0890 | 630-K003 | Welded & Seamless Steel Pipe Posts, 4" | 93.000 | LF | | 40.00 | 40.00 | 39.00 |
| 0900 | 815-A009 | Loose Riprap, Size 300 | 6,131.000 | TON | | 42.00 | 42.00 | 57.00 |
| 0910 | 815-E001 | Geotextile under Riprap | 95.000 | SY | | 2.50 | 2.50 | 5.00 |
| 0920 | 815-F002 | Sediment Control Stone | 992.000 | TON | | 42.00 | 42.00 | 52.50 |
| 0930 | 907-225-A001 | Grassing | 106.000 | ACRE | | 825.00 | 1,600.00 | 724.00 |
| 0940 | 907-225-B001 | Agricultural Limestone | 316.000 | TON | | 50.00 | 95.00 | 53.00 |
| 0950 | 907-225-C001 | Mulch, Vegetative Mulch | 211.000 | TON | | 185.00 | 100.00 | 169.00 |
| 0960 | 907-226-A001 | Temporary Grassing | 106.000 | ACRE | | 700.00 | 500.00 | 725.00 |
| 0970 | 907-234-D001 | Inlet Siltation Guard | 3.000 | EA | | 425.00 | 400.00 | 485.00 |
| 0980 | 907-234-F001 | Turbidity Barrier | 300.000 | LF | | 12.00 | 11.00 | 6.00 |
| 0990 | 907-237-A002 | Wattles, 12" | 120.000 | LF | | 3.00 | 2.50 | 6.00 |
| 1000 | 907-237-A003 | Wattles, 20" | 8,200.000 | LF | | 3.00 | 3.00 | 4.00 |
| 1010 | 907-245-A001 | Triangular Silt Dike | 5,904.000 | LF | | 9.00 | 5.40 | 7.75 |
| 1020 | 907-246-A001 | Sandbags | 5,979.000 | LF | | 4.50 | 6.00 | 6.00 |
| 1030 | 907-247-A001 | Temporary Stream Diversion | 9.000 | EA | | 8,000.00 | 8,000.00 | 7,500.00 |

| LOWNDES (44) | | | | | MISSISSIPPI DEPARTMENT OF TRANSPORTATION | Phillips Contracting Co., Inc. | APAC - Mississippi, Inc. | Eutaw Construction Company, Inc. |
|--|---------------|--|-------------|-------|--|-----------------------------------|-----------------------------|-------------------------------------|
| Reconstruction of US 45 (pave, grade, and bridge replacements) from Carson Road to 4 Miles South of US 82, known as Federal Aid Project No. NH-BR-0002-04(036) / 102090302 in Lowndes County. | | | | | \$20,913,922.66 | \$17,962,816.08 | \$18,796,166.19 | \$19,979,018.25 |
| Ref# | SM Item | Item Description | Item Qty | Units | | 1 | 2 | 3 |
| 1040 | 907-249-A001 | Riprap for Erosion Control | 60.000 | TON | | 42.00 | 42.00 | 57.00 |
| 1050 | 907-249-B001 | Remove and Reset Riprap | 600.000 | CY | | 15.00 | 15.00 | 40.00 |
| 1060 | 907-304-C005 | Granular Material, AEA, Class 9, Group C | 79,371.000 | CY | | 11.00 | 11.00 | 16.00 |
| 1070 | 907-304-C007 | Granular Material, AEA, Class 3, Group C | 48,883.000 | CY | | 16.00 | 16.00 | 19.75 |
| 1080 | 907-304-H002 | 3/4" and Down Crushed Stone Base, LVM | 824.000 | CY | | 65.00 | 65.00 | 52.00 |
| 1090 | 907-307-C001 | 10" Soil-Lime-Water Mixing, Class C | 104,791.000 | SY | | 1.40 | 1.40 | 1.35 |
| 1100 | 907-307-D001 | Lime | 2,358.000 | TON | | 172.00 | 172.00 | 166.00 |
| 1110 | 907-307-S001 | Bituminous Curing Seal | 26,198.000 | GAL | | 3.45 | 3.45 | 3.35 |
| 1120 | 907-407-A001 | Asphalt for Tack Coat | 36,468.000 | GAL | | 3.00 | 3.15 | 2.90 |
| 1130 | 907-413-E001 | Sawing and Sealing Transverse Joints in Asphalt Pavement | 336.000 | LF | | 16.00 | 13.00 | 15.25 |
| 1140 | 907-601-A001 | Class "B" Structural Concrete | 987.000 | CY | | 425.00 | 425.00 | 420.00 |
| 1150 | 907-601-B003 | Class "B" Structural Concrete, Minor Structures | 11.000 | CY | | 2,000.00 | 2,763.64 | 2,000.00 |
| 1160 | 907-603-ALT01 | 18" Type A Alternate Pipe | 856.000 | LF | | 21.00 | 21.00 | 18.50 |
| 1170 | 907-603-ALT02 | 24" Type A Alternate Pipe | 232.000 | LF | | 29.00 | 29.00 | 24.60 |
| 1180 | 907-626-A003 | 6" Thermoplastic Traffic Stripe, Skip White | 15.000 | MI | | 1,100.00 | 1,100.00 | 1,200.00 |
| 1190 | 907-626-C004 | 6" Thermoplastic Edge Stripe, Continuous White | 15.000 | MI | | 2,700.00 | 2,700.00 | 2,900.00 |
| 1200 | 907-626-E004 | 6" Thermoplastic Traffic Stripe, Continuous Yellow | 2.000 | MI | | 2,700.00 | 2,700.00 | 2,800.00 |
| 1210 | 907-626-F004 | 6" Thermoplastic Edge Stripe, Continuous Yellow | 11.000 | MI | | 2,700.00 | 2,700.00 | 2,800.00 |
| 1220 | 907-626-G004 | Thermoplastic Detail Stripe, White | 23,899.000 | LF | | 0.50 | 0.50 | 0.55 |
| 1230 | 907-626-G005 | Thermoplastic Detail Stripe, Yellow | 21,960.000 | LF | | 0.50 | 0.50 | 0.50 |
| 1240 | 907-626-H004 | Thermoplastic Legend, White | 6,552.000 | LF | | 1.50 | 1.50 | 1.00 |
| 1250 | 907-699-A002 | Roadway Construction Stakes | 1.000 | LS | | 300,000.00 | 235,900.00 | 350,000.00 |
| 1260 | 907-906001 | Trainees | 1,040.000 | HRS | | 5.00 | 5.00 | 5.00 |
| 1270 | 907-308-A001 | Portland Cement | 2,181.000 | TON | | 120.00 | 120.00 | 115.00 |
| 1280 | 907-308-B003 | Soil-Cement-Water Mixing, Multiple Pass Mixers, Base | 187,415.000 | SY | | 1.15 | 1.15 | 1.10 |
| 1290 | 907-308-S001 | Bituminous Curing Seal | 46,854.000 | GAL | | 3.45 | 3.45 | 3.35 |

| LOWNDES (44) | | | | | MISSISSIPPI DEPARTMENT OF TRANSPORTATION | Phillips Contracting Co., Inc. | APAC - Mississippi, Inc. | Eutaw Construction Company, Inc. |
|---|--------------|--|-------------|-------|--|-----------------------------------|-----------------------------|-------------------------------------|
| Reconstruction of US 45 (pave, grade, and bridge replacements) from Carson Road to 4 Miles South of US 82, known as Federal Aid Project No. NH-BR-0002-04(036) / 102090302 in Lowndes County. | | | | | \$20,913,922.66 | \$17,962,816.08 | \$18,796,166.19 | \$19,979,018.25 |
| Ref# | SM Item | Item Description | Item Qty | Units | | 1 | 2 | 3 |
| 1300 | 907-311-A003 | Processing Lime and Fly Ash Treated Course, 6" Thick | 187,415.000 | SY | | | | |
| 1310 | 907-311-B001 | Lime | 1,266.000 | TON | | | | |
| 1320 | 907-311-C001 | Fly Ash, Class C | 4,686.000 | TON | | | | |
| 1330 | 907-311-S001 | Bituminous Curing Seal | 46,854.000 | GAL | | | | |
| 1340 | 907-308-A001 | Portland Cement | 1,478.000 | TON | | 120.00 | 120.00 | 115.00 |
| 1350 | 907-308-B002 | Soil-Cement-Water Mixing, Optional Mixers, Design Soil | 104,791.000 | SY | | 1.45 | 1.45 | 1.40 |
| 1360 | 907-308-S001 | Bituminous Curing Seal | 26,198.000 | GAL | | 3.45 | 3.45 | 3.50 |
| 1370 | 907-311-A001 | Processing Lime and Fly Ash Treated Course, 10" Thick | 104,791.000 | SY | | | | |
| 1380 | 907-311-B001 | Lime | 1,179.000 | TON | | | | |
| 1390 | 907-311-C001 | Fly Ash, Class C | 4,716.000 | TON | | | | |
| 1400 | 907-311-S001 | Bituminous Curing Seal | 26,198.000 | GAL | | | | |
| 1410 | 907-403-A006 | Hot Mix Asphalt, MT, 12.5-mm mixture | 29,359.000 | TON | | | | |
| 1420 | 907-403-M002 | Warm Mix Asphalt, MT, 12.5-mm mixture | 29,359.000 | TON | | 65.19 | 66.96 | 63.00 |
| 1430 | 907-403-A007 | Hot Mix Asphalt, MT, 19-mm mixture | 28,344.000 | TON | | | | |
| 1440 | 907-403-M007 | Warm Mix Asphalt, MT, 19-mm mixture | 28,344.000 | TON | | 58.98 | 60.32 | 57.00 |
| 1450 | 907-403-A010 | Hot Mix Asphalt, MT, 9.5-mm mixture | 24,325.000 | TON | | | | |
| 1460 | 907-403-M006 | Warm Mix Asphalt, MT, 9.5-mm mixture | 24,325.000 | TON | | 68.90 | 70.46 | 67.00 |
| 1470 | 907-403-A012 | Hot Mix Asphalt, ST, 19-mm mixture | 32,755.000 | TON | | | | |
| 1480 | 907-403-M004 | Warm Mix Asphalt, ST, 19-mm mixture | 32,755.000 | TON | | 59.28 | 59.97 | 57.00 |
| 1490 | 628-I002 | 6" High Performance Cold Plastic Traffic Stripe, Skip White | 1,828.000 | LF | | 4.00 | 4.00 | 3.00 |
| 1500 | 628-J002 | 6" High Performance Cold Plastic Traffic Stripe, Continuous | 1,828.000 | LF | | 4.00 | 4.00 | 3.00 |
| 1510 | 628-M002 | 6" High Performance Cold Plastic Traffic Stripe, Continuous | 1,828.000 | LF | | 4.00 | 4.00 | 3.00 |
| 1520 | 907-626-I003 | 6" Inverted Profile Thermoplastic Traffic Stripe, Skip White | 1,828.000 | LF | | | | |
| 1530 | 907-626-J003 | 6" Inverted Profile Thermoplastic Traffic Stripe, Continuous | 1,828.000 | LF | | | | |
| 1540 | 907-626-L001 | 6" Inverted Profile Thermoplastic Traffic Stripe, Continuous | 1,828.000 | LF | | | | |
| 1550 | 501-K001 | Transverse Grooving | 3,222.000 | SY | | 3.00 | 3.00 | 1.30 |

| LOWNDES (44) | | | | | MISSISSIPPI DEPARTMENT OF TRANSPORTATION | Phillips Contracting Co., Inc. | APAC - Mississippi, Inc. | Eutaw Construction Company, Inc. |
|--|--------------|---|-------------|-------|--|-----------------------------------|-----------------------------|-------------------------------------|
| Reconstruction of US 45 (pave, grade, and bridge replacements) from Carson Road to 4 Miles South of US 82, known as Federal Aid Project No. NH-BR-0002-04(036) / 102090302 in Lowndes County. | | | | | \$20,913,922.66 | \$17,962,816.08 | \$18,796,166.19 | \$19,979,018.25 |
| Ref# | SM Item | Item Description | Item Qty | Units | | 1 | 2 | 3 |
| 1560 | 803-B002 | Conventional Static Pile Load Test | 3.000 | EA | | 5,000.00 | 5,000.00 | 5,000.00 |
| 1570 | 803-D002 | HP 12 x 53 Steel Piling | 2,140.000 | LF | | 42.00 | 42.00 | 45.00 |
| 1580 | 803-D003 | HP 14 x 73 Steel Piling | 3,390.000 | LF | | 52.00 | 52.00 | 57.50 |
| 1590 | 803-D007 | HP 14 x 89 Steel Piling | 1,125.000 | LF | | 58.00 | 58.00 | 70.00 |
| 1600 | 803-F009 | 20" Pre-Formed Pile Hole | 1,300.000 | LF | | 30.00 | 30.00 | 6.50 |
| 1610 | 803-J001 | Pile Restrike | 6.000 | EA | | 500.00 | 500.00 | 550.00 |
| 1620 | 805-A001 | Reinforcement | 210,402.000 | LBS | | 0.80 | 0.80 | 0.95 |
| 1630 | 813-A002 | Concrete Railing, 32" | 1,611.000 | LF | | 52.00 | 52.00 | 54.00 |
| 1640 | 815-A009 | Loose Riprap, Size 300 | 983.000 | TON | | 42.00 | 42.00 | 55.00 |
| 1650 | 815-E001 | Geotextile under Riprap | 784.000 | SY | | 2.50 | 2.50 | 3.00 |
| 1660 | 907-804-A001 | Bridge Concrete, Class AA | 1,495.000 | CY | | 600.00 | 575.00 | 615.00 |
| 1670 | 907-804-C016 | 40' Prestressed Concrete Beam, Type I+2 | 3,076.000 | LF | | 74.00 | 78.00 | 105.00 |
| 1680 | 907-804-C030 | 80' Prestressed Concrete Beam, Type III | 479.000 | LF | | 110.00 | 110.00 | 155.00 |
| 1690 | 907-804-C171 | 100' Prestressed Concrete Beam, Type IV | 1,397.000 | LF | | 145.00 | 145.00 | 180.00 |

| LOWNDES (44) | | | | | Tanner Construction Company, Inc. | | | |
|---|-----------|---|------------|-------|-----------------------------------|--|--|--|
| Reconstruction of US 45 (pave, grade, and bridge replacements) from Carson Road to 4 Miles South of US 82, known as Federal Aid Project No. NH-BR-0002-04(036) / 102090302 in Lowndes County. | | | | | \$20,487,193.96 | | | |
| Ref# | SM Item | Item Description | Item Qty | Units | 4 | | | |
| 0010 | 201-A001 | Clearing and Grubbing | 1.000 | LS | 635,000.00 | | | |
| 0020 | 202-B005 | Removal of Asphalt Pavement, All Depths | 15,303.000 | SY | 3.75 | | | |
| 0030 | 202-B008 | Removal of Box Culvert | 9.000 | EA | 10,000.00 | | | |
| 0040 | 202-B009 | Removal of Bridge | 3.000 | EA | 35,000.00 | | | |
| 0050 | 202-B033 | Removal of Concrete Pavement w/ Variable Depth Overlay | 26,169.000 | SY | 5.75 | | | |
| 0060 | 202-B064 | Removal of Pipe, 8" And Above | 465.000 | LF | 9.00 | | | |
| 0070 | 202-B111 | Removal of Bridge Piling | 1.000 | EA | 1,300.00 | | | |
| 0080 | 202-B149 | Removal of Traffic Stripe | 2.000 | MI | 5,000.00 | | | |
| 0090 | 203-A003 | Unclassified Excavation, FM, AH | 73,417.000 | CY | 4.90 | | | |
| 0100 | 203-EX035 | Borrow Excavation, AH, FME, Class B9-6 | 99,879.000 | CY | 8.30 | | | |
| 0110 | 203-G003 | Excess Excavation, FM, AH | 32,944.000 | CY | 4.25 | | | |
| 0120 | 206-A001 | Structure Excavation | 966.000 | CY | 6.50 | | | |
| 0130 | 206-B001 | Select Material for Undercuts, Contractor Furnished, FM | 316.000 | CY | 23.00 | | | |
| 0140 | 209-A004 | Geotextile Stabilization, Type V, Non-Woven | 2,635.000 | SY | 1.70 | | | |
| 0150 | 211-B001 | Topsoil for Slope Treatment, Contractor Furnished | 21,088.000 | CY | 0.01 | | | |
| 0160 | 212-B001 | Standard Ground Preparation | 734.000 | SY | 0.10 | | | |
| 0170 | 213-B001 | Combination Fertilizer, 13-13-13 | 1.000 | TON | 650.00 | | | |
| 0180 | 213-C001 | Superphosphate | 53.000 | TON | 620.00 | | | |
| 0190 | 216-A001 | Solid Sodding | 704.000 | SY | 3.50 | | | |
| 0200 | 217-A001 | Ditch Liner | 14,572.000 | SY | 1.15 | | | |
| 0210 | 219-A001 | Watering | 15.000 | KGAL | 20.00 | | | |
| 0220 | 221-A001 | Portland Cement Concrete Paved Ditch | 85.000 | CY | 350.00 | | | |
| 0230 | 223-A001 | Mowing | 1.000 | ACRE | 40.00 | | | |
| 0240 | 224-A001 | Soil Reinforcing Mat | 3,137.000 | SY | 1.85 | | | |
| 0250 | 234-A001 | Temporary Silt Fence | 14,450.000 | LF | 2.50 | | | |
| 0260 | 235-A001 | Temporary Erosion Checks | 984.000 | BALE | 8.00 | | | |

| LOWNDES (44) | | | | | Tanner Construction Company, Inc. | | | |
|---|-----------|---|-------------|-------|-----------------------------------|--|--|--|
| Reconstruction of US 45 (pave, grade, and bridge replacements) from Carson Road to 4 Miles South of US 82, known as Federal Aid Project No. NH-BR-0002-04(036) / 102090302 in Lowndes County. | | | | | \$20,487,193.96 | | | |
| Ref# | SM Item | Item Description | Item Qty | Units | 4 | | | |
| 0270 | 236-A001 | Silt Basin, Type A | 9.000 | EA | 975.00 | | | |
| 0280 | 236-A004 | Silt Basin, Type D | 29.000 | EA | 1,900.00 | | | |
| 0290 | 321-A001 | 6" In-Grade Preparation | 7.000 | MI | 8,000.00 | | | |
| 0300 | 406-A001 | Cold Milling of Bituminous Pavement, All Depths | 34,108.000 | SY | 2.70 | | | |
| 0310 | 408-A003 | Asphalt for Prime Coat, Cut-Back MC-70 or Emulsified EA-1 | 5,601.000 | GAL | 3.85 | | | |
| 0320 | 423-A001 | Rumble Strips, Ground In | 31.000 | MI | 265.00 | | | |
| 0330 | 501-E001 | Expansion Joints, Without Dowels | 296.000 | LF | 12.00 | | | |
| 0340 | 502-A001 | Reinforced Cement Concrete Bridge End Pavement | 663.000 | SY | 102.00 | | | |
| 0350 | 503-C007 | Saw Cut, Full Depth | 4,095.000 | LF | 10.10 | | | |
| 0360 | 602-A001 | Reinforcing Steel | 146,130.000 | LBS | 0.90 | | | |
| 0370 | 603-CA002 | 18" Reinforced Concrete Pipe, Class III | 232.000 | LF | 33.00 | | | |
| 0380 | 603-CA003 | 24" Reinforced Concrete Pipe, Class III | 260.000 | LF | 46.00 | | | |
| 0390 | 603-CB001 | 18" Reinforced Concrete End Section | 2.000 | EA | 725.00 | | | |
| 0400 | 603-CB002 | 24" Reinforced Concrete End Section | 6.000 | EA | 800.00 | | | |
| 0410 | 603-CE003 | 36" x 23" Concrete Arch Pipe, Class A III | 108.000 | LF | 62.00 | | | |
| 0420 | 603-CE005 | 51" x 31" Concrete Arch Pipe, Class A III | 80.000 | LF | 98.00 | | | |
| 0430 | 603-CF003 | 36" x 23" Concrete Arch Pipe End Section | 2.000 | EA | 825.00 | | | |
| 0440 | 603-CF005 | 51" x 31" Concrete Arch Pipe End Section | 2.000 | EA | 1,525.00 | | | |
| 0450 | 603-RB014 | 22" x 13" End Section Removed and Relaid | 1.000 | EA | 320.00 | | | |
| 0460 | 604-B001 | Gratings | 7,000.000 | LBS | 2.65 | | | |
| 0470 | 606-B001 | Guard Rail, Class A, Type 1 | 2,100.000 | LF | 17.00 | | | |
| 0480 | 606-D012 | Guard Rail, Bridge End Section, Type I | 12.000 | EA | 1,750.00 | | | |
| 0490 | 606-E002 | Guard Rail, Terminal End Section, Flared | 12.000 | EA | 1,800.00 | | | |
| 0500 | 609-D007 | Combination Concrete Curb and Gutter Type 2 Modified | 2,183.000 | LF | 17.00 | | | |
| 0510 | 614-A001 | Concrete Driveway, Without Reinforcement | 100.000 | SY | 51.00 | | | |
| 0520 | 615-A018 | Concrete Bridge End Barrier, 33.5" | 120.000 | LF | 40.25 | | | |

| | | | | | | | | |
|---|-----------|--|------------|-------|-----------------------------------|--|--|--|
| LOWNDES (44) | | | | | Tanner Construction Company, Inc. | | | |
| Reconstruction of US 45 (pave, grade, and bridge replacements) from Carson Road to 4 Miles South of US 82, known as Federal Aid Project No. NH-BR-0002-04(036) / 102090302 in Lowndes County. | | | | | \$20,487,193.96 | | | |
| Ref# | SM Item | Item Description | Item Qty | Units | 4 | | | |
| 0530 | 616-A001 | Concrete Median and/or Island Pavement, 4-inch | 186.000 | SY | 34.00 | | | |
| 0540 | 616-A003 | Concrete Median and/or Island Pavement, 10-inch | 28.000 | SY | 97.00 | | | |
| 0550 | 618-A001 | Maintenance of Traffic | 1.000 | LS | 70,000.00 | | | |
| 0560 | 619-A1002 | Temporary Traffic Stripe, Continuous White | 30.000 | MI | 500.00 | | | |
| 0570 | 619-A1005 | Temporary Traffic Stripe, Continuous White, Type 1 or 2 Tape | 3,668.000 | LF | 0.50 | | | |
| 0580 | 619-A2002 | Temporary Traffic Stripe, Continuous Yellow | 17.000 | MI | 500.00 | | | |
| 0590 | 619-A2005 | Temporary Traffic Stripe, Continuous Yellow, Type 1 or 2 Tap | 1,828.000 | LF | 0.50 | | | |
| 0600 | 619-A3003 | Temporary Traffic Stripe, Skip White, Type 1 or 2 Tape | 1,828.000 | LF | 0.50 | | | |
| 0610 | 619-A3006 | Temporary Traffic Stripe, Skip White | 17.000 | MI | 500.00 | | | |
| 0620 | 619-A4003 | Temporary Traffic Stripe, Skip Yellow, Type 1 or 2 Tape | 920.000 | LF | 0.50 | | | |
| 0630 | 619-A4006 | Temporary Traffic Stripe, Skip Yellow | 6.000 | MI | 500.00 | | | |
| 0640 | 619-A5001 | Temporary Traffic Stripe, Detail | 75,596.000 | LF | 0.10 | | | |
| 0650 | 619-A6001 | Temporary Traffic Stripe, Legend | 9,616.000 | LF | 0.50 | | | |
| 0660 | 619-C6001 | Red-Clear Reflective High Performance Raised Marker | 23.000 | EA | 10.00 | | | |
| 0670 | 619-C7001 | Two-Way Yellow Reflective High Performance Raised Marker | 697.000 | EA | 6.00 | | | |
| 0680 | 619-D1001 | Standard Roadside Construction Signs, Less than 10 Square Fe | 512.000 | SF | 10.00 | | | |
| 0690 | 619-D2001 | Standard Roadside Construction Signs, 10 Square Feet or More | 2,608.000 | SF | 10.00 | | | |
| 0700 | 619-F3004 | Delineators, Guard Rail, White | 12.000 | EA | 12.00 | | | |
| 0710 | 619-G4001 | Barricades, Type III, Single Faced | 2,532.000 | LF | 15.00 | | | |
| 0720 | 619-G4005 | Barricades, Type III, Double Faced | 54.000 | LF | 15.00 | | | |
| 0730 | 619-G5001 | Free Standing Plastic Drums | 335.000 | EA | 37.00 | | | |
| 0740 | 619-K2002 | Installation and Removal of Guard Rail, Type I Bridge End Se | 6.000 | EA | 750.00 | | | |
| 0750 | 619-K4001 | Installation and Removal of Guardrail, Terminal End Section | 6.000 | EA | 1,000.00 | | | |
| 0760 | 620-A001 | Mobilization | 1.000 | LS | 1,850,000.00 | | | |
| 0762 | 621-A001 | Field Laboratory | 1.000 | EA | 10,000.00 | | | |
| 0770 | 627-J001 | Two-Way Clear Reflective High Performance Raised Markers | 465.000 | EA | 5.00 | | | |

| | | | | | | | | |
|---|--------------|--|-----------|-------|-----------------------------------|--|--|--|
| LOWNDES (44) | | | | | Tanner Construction Company, Inc. | | | |
| Reconstruction of US 45 (pave, grade, and bridge replacements) from Carson Road to 4 Miles South of US 82, known as Federal Aid Project No. NH-BR-0002-04(036) / 102090302 in Lowndes County. | | | | | \$20,487,193.96 | | | |
| Ref# | SM Item | Item Description | Item Qty | Units | 4 | | | |
| 0780 | 627-K001 | Red-Clear Reflective High Performance Raised Markers | 2,314.000 | EA | 5.00 | | | |
| 0790 | 627-L001 | Two-Way Yellow Reflective High Performance Raised Markers | 227.000 | EA | 8.00 | | | |
| 0800 | 630-A001 | Standard Roadside Signs, Sheet Aluminum, 0.080" Thickness | 153.000 | SF | 16.00 | | | |
| 0810 | 630-A002 | Standard Roadside Signs, Sheet Aluminum, 0.125" Thickness | 435.000 | SF | 17.00 | | | |
| 0820 | 630-C004 | Steel U-Section Posts, 3.0 to 3.5 lb/ft | 909.000 | LF | 6.50 | | | |
| 0830 | 630-E004 | Structural Steel Angles & Bars, 7/16" x 2 1/2" Flat Bar | 118.000 | LBS | 1.00 | | | |
| 0840 | 630-F001 | Delineators, Guard Rail, White | 42.000 | EA | 15.00 | | | |
| 0850 | 630-F002 | Delineators, Guard Rail, Yellow | 42.000 | EA | 15.00 | | | |
| 0860 | 630-F003 | Delineators, Flexible Post Mounted, Crossover, Type I, Green | 36.000 | EA | 35.00 | | | |
| 0870 | 630-F004 | Delineators, Flexible Post Mounted, Crossover, Type I, Yello | 36.000 | EA | 35.00 | | | |
| 0880 | 630-G001 | Type 3 Object Markers, OM-3R, Post Mounted | 12.000 | EA | 65.00 | | | |
| 0890 | 630-K003 | Welded & Seamless Steel Pipe Posts, 4" | 93.000 | LF | 40.00 | | | |
| 0900 | 815-A009 | Loose Riprap, Size 300 | 6,131.000 | TON | 40.00 | | | |
| 0910 | 815-E001 | Geotextile under Riprap | 95.000 | SY | 7.00 | | | |
| 0920 | 815-F002 | Sediment Control Stone | 992.000 | TON | 30.00 | | | |
| 0930 | 907-225-A001 | Grassing | 106.000 | ACRE | 750.00 | | | |
| 0940 | 907-225-B001 | Agricultural Limestone | 316.000 | TON | 55.00 | | | |
| 0950 | 907-225-C001 | Mulch, Vegetative Mulch | 211.000 | TON | 175.00 | | | |
| 0960 | 907-226-A001 | Temporary Grassing | 106.000 | ACRE | 750.00 | | | |
| 0970 | 907-234-D001 | Inlet Siltation Guard | 3.000 | EA | 500.00 | | | |
| 0980 | 907-234-F001 | Turbidity Barrier | 300.000 | LF | 10.00 | | | |
| 0990 | 907-237-A002 | Wattles, 12" | 120.000 | LF | 6.00 | | | |
| 1000 | 907-237-A003 | Wattles, 20" | 8,200.000 | LF | 4.00 | | | |
| 1010 | 907-245-A001 | Triangular Silt Dike | 5,904.000 | LF | 8.00 | | | |
| 1020 | 907-246-A001 | Sandbags | 5,979.000 | LF | 6.00 | | | |
| 1030 | 907-247-A001 | Temporary Stream Diversion | 9.000 | EA | 4,500.00 | | | |

| LOWNDES (44) | | | | | Tanner Construction Company, Inc. | | | |
|---|---------------|--|-------------|-------|-----------------------------------|--|--|--|
| Reconstruction of US 45 (pave, grade, and bridge replacements) from Carson Road to 4 Miles South of US 82, known as Federal Aid Project No. NH-BR-0002-04(036) / 102090302 in Lowndes County. | | | | | \$20,487,193.96 | | | |
| Ref# | SM Item | Item Description | Item Qty | Units | 4 | | | |
| 1040 | 907-249-A001 | Riprap for Erosion Control | 60.000 | TON | 53.00 | | | |
| 1050 | 907-249-B001 | Remove and Reset Riprap | 600.000 | CY | 11.00 | | | |
| 1060 | 907-304-C005 | Granular Material, AEA, Class 9, Group C | 79,371.000 | CY | 8.25 | | | |
| 1070 | 907-304-C007 | Granular Material, AEA, Class 3, Group C | 48,883.000 | CY | 15.00 | | | |
| 1080 | 907-304-H002 | 3/4" and Down Crushed Stone Base, LVM | 824.000 | CY | 38.50 | | | |
| 1090 | 907-307-C001 | 10" Soil-Lime-Water Mixing, Class C | 104,791.000 | SY | 1.85 | | | |
| 1100 | 907-307-D001 | Lime | 2,358.000 | TON | 222.00 | | | |
| 1110 | 907-307-S001 | Bituminous Curing Seal | 26,198.000 | GAL | 3.33 | | | |
| 1120 | 907-407-A001 | Asphalt for Tack Coat | 36,468.000 | GAL | 3.10 | | | |
| 1130 | 907-413-E001 | Sawing and Sealing Transverse Joints in Asphalt Pavement | 336.000 | LF | 13.65 | | | |
| 1140 | 907-601-A001 | Class "B" Structural Concrete | 987.000 | CY | 430.00 | | | |
| 1150 | 907-601-B003 | Class "B" Structural Concrete, Minor Structures | 11.000 | CY | 1,500.00 | | | |
| 1160 | 907-603-ALT01 | 18" Type A Alternate Pipe | 856.000 | LF | 18.00 | | | |
| 1170 | 907-603-ALT02 | 24" Type A Alternate Pipe | 232.000 | LF | 23.00 | | | |
| 1180 | 907-626-A003 | 6" Thermoplastic Traffic Stripe, Skip White | 15.000 | MI | 1,200.00 | | | |
| 1190 | 907-626-C004 | 6" Thermoplastic Edge Stripe, Continuous White | 15.000 | MI | 2,900.00 | | | |
| 1200 | 907-626-E004 | 6" Thermoplastic Traffic Stripe, Continuous Yellow | 2.000 | MI | 2,800.00 | | | |
| 1210 | 907-626-F004 | 6" Thermoplastic Edge Stripe, Continuous Yellow | 11.000 | MI | 2,800.00 | | | |
| 1220 | 907-626-G004 | Thermoplastic Detail Stripe, White | 23,899.000 | LF | 0.55 | | | |
| 1230 | 907-626-G005 | Thermoplastic Detail Stripe, Yellow | 21,960.000 | LF | 0.50 | | | |
| 1240 | 907-626-H004 | Thermoplastic Legend, White | 6,552.000 | LF | 1.00 | | | |
| 1250 | 907-699-A002 | Roadway Construction Stakes | 1.000 | LS | 145,000.00 | | | |
| 1260 | 907-906001 | Trainees | 1,040.000 | HRS | 5.00 | | | |
| 1270 | 907-308-A001 | Portland Cement | 2,181.000 | TON | 145.00 | | | |
| 1280 | 907-308-B003 | Soil-Cement-Water Mixing, Multiple Pass Mixers, Base | 187,415.000 | SY | 1.45 | | | |
| 1290 | 907-308-S001 | Bituminous Curing Seal | 46,854.000 | GAL | 3.33 | | | |

| | | | | | | | | |
|---|--------------|--|-------------|-------|-----------------------------------|--|--|--|
| LOWNDES (44) | | | | | Tanner Construction Company, Inc. | | | |
| Reconstruction of US 45 (pave, grade, and bridge replacements) from Carson Road to 4 Miles South of US 82, known as Federal Aid Project No. NH-BR-0002-04(036) / 102090302 in Lowndes County. | | | | | \$20,487,193.96 | | | |
| Ref# | SM Item | Item Description | Item Qty | Units | 4 | | | |
| 1300 | 907-311-A003 | Processing Lime and Fly Ash Treated Course, 6" Thick | 187,415.000 | SY | | | | |
| 1310 | 907-311-B001 | Lime | 1,266.000 | TON | | | | |
| 1320 | 907-311-C001 | Fly Ash, Class C | 4,686.000 | TON | | | | |
| 1330 | 907-311-S001 | Bituminous Curing Seal | 46,854.000 | GAL | | | | |
| 1340 | 907-308-A001 | Portland Cement | 1,478.000 | TON | 145.00 | | | |
| 1350 | 907-308-B002 | Soil-Cement-Water Mixing, Optional Mixers, Design Soil | 104,791.000 | SY | 1.45 | | | |
| 1360 | 907-308-S001 | Bituminous Curing Seal | 26,198.000 | GAL | 3.20 | | | |
| 1370 | 907-311-A001 | Processing Lime and Fly Ash Treated Course, 10" Thick | 104,791.000 | SY | | | | |
| 1380 | 907-311-B001 | Lime | 1,179.000 | TON | | | | |
| 1390 | 907-311-C001 | Fly Ash, Class C | 4,716.000 | TON | | | | |
| 1400 | 907-311-S001 | Bituminous Curing Seal | 26,198.000 | GAL | | | | |
| 1410 | 907-403-A006 | Hot Mix Asphalt, MT, 12.5-mm mixture | 29,359.000 | TON | 75.00 | | | |
| 1420 | 907-403-M002 | Warm Mix Asphalt, MT, 12.5-mm mixture | 29,359.000 | TON | | | | |
| 1430 | 907-403-A007 | Hot Mix Asphalt, MT, 19-mm mixture | 28,344.000 | TON | 71.00 | | | |
| 1440 | 907-403-M007 | Warm Mix Asphalt, MT, 19-mm mixture | 28,344.000 | TON | | | | |
| 1450 | 907-403-A010 | Hot Mix Asphalt, MT, 9.5-mm mixture | 24,325.000 | TON | 80.00 | | | |
| 1460 | 907-403-M006 | Warm Mix Asphalt, MT, 9.5-mm mixture | 24,325.000 | TON | | | | |
| 1470 | 907-403-A012 | Hot Mix Asphalt, ST, 19-mm mixture | 32,755.000 | TON | 71.00 | | | |
| 1480 | 907-403-M004 | Warm Mix Asphalt, ST, 19-mm mixture | 32,755.000 | TON | | | | |
| 1490 | 628-I002 | 6" High Performance Cold Plastic Traffic Stripe, Skip White | 1,828.000 | LF | 3.00 | | | |
| 1500 | 628-J002 | 6" High Performance Cold Plastic Traffic Stripe, Continuous | 1,828.000 | LF | 3.00 | | | |
| 1510 | 628-M002 | 6" High Performance Cold Plastic Traffic Stripe, Continuous | 1,828.000 | LF | 3.00 | | | |
| 1520 | 907-626-I003 | 6" Inverted Profile Thermoplastic Traffic Stripe, Skip White | 1,828.000 | LF | | | | |
| 1530 | 907-626-J003 | 6" Inverted Profile Thermoplastic Traffic Stripe, Continuous | 1,828.000 | LF | | | | |
| 1540 | 907-626-L001 | 6" Inverted Profile Thermoplastic Traffic Stripe, Continuous | 1,828.000 | LF | | | | |
| 1550 | 501-K001 | Transverse Grooving | 3,222.000 | SY | 1.37 | | | |

| | | | | | | | | |
|---|--------------|---|-------------|-------|-----------------------------------|--|--|--|
| LOWNDES (44) | | | | | Tanner Construction Company, Inc. | | | |
| Reconstruction of US 45 (pave, grade, and bridge replacements) from Carson Road to 4 Miles South of US 82, known as Federal Aid Project No. NH-BR-0002-04(036) / 102090302 in Lowndes County. | | | | | \$20,487,193.96 | | | |
| Ref# | SM Item | Item Description | Item Qty | Units | 4 | | | |
| 1560 | 803-B002 | Conventional Static Pile Load Test | 3.000 | EA | 5,000.00 | | | |
| 1570 | 803-D002 | HP 12 x 53 Steel Piling | 2,140.000 | LF | 37.00 | | | |
| 1580 | 803-D003 | HP 14 x 73 Steel Piling | 3,390.000 | LF | 45.00 | | | |
| 1590 | 803-D007 | HP 14 x 89 Steel Piling | 1,125.000 | LF | 53.00 | | | |
| 1600 | 803-F009 | 20" Pre-Formed Pile Hole | 1,300.000 | LF | 10.00 | | | |
| 1610 | 803-J001 | Pile Restrike | 6.000 | EA | 1,500.00 | | | |
| 1620 | 805-A001 | Reinforcement | 210,402.000 | LBS | 0.89 | | | |
| 1630 | 813-A002 | Concrete Railing, 32" | 1,611.000 | LF | 40.25 | | | |
| 1640 | 815-A009 | Loose Riprap, Size 300 | 983.000 | TON | 40.00 | | | |
| 1650 | 815-E001 | Geotextile under Riprap | 784.000 | SY | 2.25 | | | |
| 1660 | 907-804-A001 | Bridge Concrete, Class AA | 1,495.000 | CY | 490.00 | | | |
| 1670 | 907-804-C016 | 40' Prestressed Concrete Beam, Type I+2 | 3,076.000 | LF | 60.00 | | | |
| 1680 | 907-804-C030 | 80' Prestressed Concrete Beam, Type III | 479.000 | LF | 90.00 | | | |
| 1690 | 907-804-C171 | 100' Prestressed Concrete Beam, Type IV | 1,397.000 | LF | 90.00 | | | |