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(2)DETAIL INDEX.DGN

DESCRIPTION OF SHEET NO. NO.
WKG. SH.

DESCRIPTION OF SHEET NO. NO.
WKG. SH.

                       

DETAILED INDEX
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                       304697
PROJECT NO.MP-7048-57(015) /

                       
                          COUNTY : PIKE
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THE LOCATION AND SPACING OF SIGNS, SHOWN ON THE TRAFFIC CONTROL PLANS, 

ARE APPROXIMATE AND MAY BE ADJUSTED AS NECESSARY TO FIT FIELD CONDITIONS.

ALL TRAFFIC CONTROL DEVICES ON THIS PROJECT SHALL COMPLY WITH PART VI OF THE 

MUTCD (LATEST EDITION).

FLUORESCENT ORANGE SHEETING SHALL BE USED ON ALL CONSTRUCTION AND TRAFFIC 

CONTROL SIGNS EXCEPT FOR THOSE DESIGNATED ON THE PLANS TO BE BLACK LEGEND

 AND BORDER ON WHITE BACKGROUND.

ALL SIGNS AND DELINEATORS THAT CONFLICT WITH THE CONSTRUCTION OF THIS PROJECT 

SHALL BE REMOVED AND RESET BY THE CONTRACTOR; COST TO BE ABSORBED IN OTHER

PAY ITEMS.

MATERIAL BY LIGHTLY OR CLOSELY MOWING; COST TO BE ABSORBED IN OTHER PAY ITEMS.

ALL LOCAL ROADS TO BE PAVED TO THE R.O.W. LIMITS, OR AS DIRECTED.

ALL RAMPS AND DRIVEWAYS TO BE PAVED TO THE SHOULDER LINE, MINIMUM, OR FURTHER, AS 

DIRECTED WITHIN THE LIMITS OF THE R.O.W.

WHERE MILLING THE ROADWAY IS REQUIRED, THE CONTRACTOR SHALL PROVIDE OUTLETS IN THE 

EXISTING SHOULDER AT SUFFICIENT INTERVALS TO PREVENT POOLING OR STANDING WATER ON MILLED

SURFACE; COST TO BE ABSORBED IN OTHER PAY ITEMS.

PIPES, INLETS, APRONS, BRIDGES, ETC;, FROM DAMAGE WHICH MIGHT OCCUR DURING

 CONSTRUCTION. THE CONTRACTOR SHALL REPLACE OR REPAIR, AS DIRECTED BY THE ENGINEER, ANY 

 STRUCTURES DAMAGED DURING THE LIFE OF THE CONTRACT. NO PAYMENT WILL BE MADE FOR

 REPLACEMENT OR REPAIR OF DAMAGED ITEMS.

THE CONTRACTOR SHALL REMOVE EXISTING PAVEMENT MARKERS PRIOR TO PLACING ASPHALT; COST TO 

BE ABSORBED IN OTHER PAY ITEMS.

TEMPORARY STRIPING IS REQUIRED IMMEDIATELY AFTER MILLING, PRELIMINARY LEVELING AND

OVERLAYING OPERATION; OR PRIOR TO OPENING THE AREA TO TRAFFIC. TEMPORARY STRIPING SHALL

BE PLACED IN THE SAME LOCATION AND LAYOUT AS PERMANENT STRIPE.

IF THE ASPHALT CURB ALONG THE LOCAL ROAD IS SEVERELY DAMAGED, THE ENTIRE ASPHALT CURB WILL 

BE REMOVED AS DIRECTED BY THE ENGINEER; COST TO BE ABSORBED IN OTHER PAY ITEMS.
GENERAL NOTES

GENERAL NOTES
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 BE PAINTED (TWO APPLICATIONS) WITH WHITE TRAFFIC PAINT AND TRAFFIC BEADS; COST TO BE ABSORBED IN OTHER PAY ITEMS
ALL ASPHALT AND CONCRETE CURBS ALONG THE LOCAL ROADS FROM B.O.P. TO E.O.P SHALL

GN-1

MP-7048-57(015)

PIKE COUNTY

(1 @ 1.5" AND 1 @ 2.5")
BE PLACED IN TWO LIFTS.
THE BRIDGE ENDS WILL REQUIRE 4" OF MILLING. SEE SHEET TS-1. THE ASPHALT WILL 16
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(3) GENERAL NOTES.DGN

THE GRASS ON EXISTING SHOULDERS SHALL BE REMOVED PRIOR TO THE PLACEMENT OF SHOULDER

IT SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR TO PROTECT EXISTING STRUCTURES, SUCH AS SIGNS,

17

18

91

ASPHALT SHALL BE REQUIRED.
DEPTH OF GRANULAR MATERIAL (CL 6,GRP. D) SHALL BE REQUIRED, AND 3.0" OF 9.5 MM
MATERIAL SHALL BE REMOVED (TO BE ABSORBED IN OTHER PAY ITEMS), 6.0" & VARIABLE
FOR CONSTRUCTION OF GUARD RAIL PADS FOR NEW GUARDRAIL, 9.0" OF SHOULDER 

ASPHALT SHALL BE REQUIRED.
3.0" OF EXCESS EXCAVATION SHALL BE REQUIRED AND THE PLACEMENT OF 3.0" OF 9.5 MM
FOR CONSTRUCTION OF GUARD RAIL PADS FOR EXISTING GUARDRAIL, THE REMOVAL OF

14

15

 MIX ASPHALT. 
PAVEMENT REMOVED WILL BE PAID FOR UNDER THE PAY ITEM FOR HOT OR WARM
ITEMS BID ON THIS PROJECT. REPAVING OF THE DRIVE WAY RAMPS TO REPLACE ANY 
THE DRIVEWAY REMOVAL/RECONSTRUCTION WORK SHALL BE ABSORBED IN OTHER 
SO AS NOT TO INTERFERE WITH THE MAINLINE CROSS SLOPE PAVING. PAYMENT FOR 
WILL BE REMOVED AND RECONSTRUCTED AS DIRECTED BY THE ENGINEERS
DESIRED TRANSVERSE CROSS SLOPE OF THE MAINLINE PAVING, THE DRIVEWAY 
HAS AN ELEVATION OR INTERSECTING SLOPE THAT WILL CONFLICT WITH THE 
IF, DURING THE WIDENING PROCESS, A DRIVEWAY RAMP IS ENCOUNTERED WHICH 

AND GR-4D-MOD.
ASPHALT WILL BE REQUIRE UNDER ALL GUARDRAILS AS SHOWN ON GR-4A-MOD

02

LOCATING.
RESPONSIBILITY TO PAY ALL BILLS ASSOCIATED WITH RAILROAD FLAGGING AND CABLE
FOR CN RAILROAD IS JOHN DINNING @ (601) 914-2658.  IT WILL BE THE CONTRACTOR’S 
WORKING DAYS PRIOR TO ANY WORK ON RAILROAD PROPERTY. THE CONTACT PERSON 
THE CONTRACTOR IS REQUIRED TO COORDINATE WITH  CN RAILROAD AT LEAST 10
A CN RAILROAD CROSSING EXISTS @ STA. 0+05.95 +/- AND ON W BAY STREET.

DAYS AFTER THE COMPLETION OF THE MILLING. 
MONDAY THROUGH FRIDAY.  THE ASPHALT OPERATIONS SHALL BEGIN NO LATER THAN 7 
MUST BE COMPLETED AND OUT OF THE HIGHWAY BY 6 A.M., THE FOLLOWING MORNING, 
BE  DONE AT NIGHT OR ON WEEKENDS.  CONSTRUCTON OPERATIONS MAY BEGIN  6 P.M., AND 
ALL WORK FROM STA. 15+00 (B.O.P) TO STA. 8+44 (BRIDGE @ SUNFLOWER GROCERY), SHALL 
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