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PUBLIC  UTILITIES:

1

GENERAL  NOTES GENERAL  NOTES

GENERAL NOTES

BRIDGE CONSTRUCTION.

TAMPED IN ACCORDANCE WITH SECTION 203 OF THE MISSISSIPPI STANDARD SPECIFICATIONS FOR ROAD AND

VOIDS CREATED BY THE REMOVAL OF POSTS, CONCRETE ANCHORS, FOOTINGS, ETC., SHALL BE BACKFILLED AND

OUTSIDE THE TEST HOLES.

NOT GUARANTEE THAT THE MATERIALS AS SHOWN IN THE REPORTS ARE NECESSARILY TO BE FOUND

CENTRAL CONSTRUCTION OFFICES AND IS AVAILABLE FOR EXAMINATION. THE DEPARTMENT DOES

LOCATIONS INDICATED IN THE TEST REPORTS. THIS SOIL PROFILE  IS ON FILE IN THE DISTRICT AND

A SOIL PROFILE HAS BEEN PREPARED FOR THIS PROJECT USING SAMPLES TAKEN FROM HOLES AT THE

7

10

12

MAY BE ADJUSTED AS NECESSARY TO FIT FIELD CONDITIONS.

THE LOCATION AND SPACING OF SIGNS, SHOWN ON THE TRAFFIC CONTROL PLANS, ARE APPROXIMATE AND 

3

8

CONSTRUCTION.

THE INVOLVED UTILITY OWNERS TO HAVE UNDERGROUND UTILITY LINES FIELD LOCATED IN ADVANCE OF

THIS INFORMATION IS COMPLETE OR ACCURATE. THE CONTRACTOR MUST COORDINATE DIRECTLY WITH

INFORMATION AVAILABLE TO THE ENGINEER. THE ENGINEER CAN NOT AND DOES NOT WARRANT THAT

EXISTING UNDERGROUND UTILITY LINES ARE SHOWN ON THE DRAWINGS BASED UPON THE BEST

5

2

6
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11

25% SHRINKAGE FACTOR USED IN THE EARTHWORK CALCULATIONS IS FOR DESIGN ESTIMATING PURPOSES ONLY.

EXCEPT FOR THOSE DESIGNATED IN THE PLANS TO BE BLACK LEGEND AND BORDER ON WHITE BACKGROUND.

FLUORESCENT ORANGE SHEETING SHALL BE USED ON ALL CONSTRUCTION AND TRAFFIC CONTROL SIGNS

13

CONTRACTOR SHALL BE AT NO ADDITIONAL COST TO THE OWNER.

OR NOT, SHALL BE PROTECTED BY THE CONTRACTOR AND REPAIRS NECESSARY DUE TO DAMAGE BY THE

UTILITY LINES OR SERVICE LINES ENCOUNTERED DURING CONSTRUCTION, WHETHER SHOWN ON THE DRAWINGS

PLANS.

COMPENSATION WILL BE MADE FOR SUCH WORK EXCEPT AS PROVIDED BY SPECIFIC PAY ITEMS SHOWN ON THE

SOME WORK IS REQUIRED OUTSIDE THE PROJECT LIMITS BEYOND THE B.O.P. AND E.O.P.  NO ADDITIONAL

OF UNIFORM TRAFFIC CONTROL DEVICES, LATEST EDITION(S).

CONTRACT PERIOD.  ALL TRAFFIC CONTROL SHALL BE IN ACCORDANCE WITH THE REQUIREMENTS OF THE MANUAL

THE CONTRACTOR SHALL MAINTAIN THROUGH TRAFFIC ALONG EXISTING ROADS FOR THE LENGTH OF THE

14

15

COMCAST CABLE TV

GULF SOUTH PIPELINE

WEST RANKIN UTILITY DISTRICT

CITY OF FLOWOOD

ATMOS ENERGY

ENTERGY

AT&T

EDITION).

ALL TRAFFIC CONTROL DEVICES ON THIS PROJECT SHALL COMPLY WITH PART VI OF THE MUTCD (LATEST

  GN-1  

SPECIFICATION FOR ROAD AND BRIDGE CONSTRUCTION, 2004 EDITION.

ALL ROAD AND BRIDGE CONSTRUCTION SHALL BE IN ACCORDANCE WITH THE MISSISSIPPI STANDARD

5

PAYMENT WILL BE MADE FOR REPLACEMENT OR REPAIR OF DAMAGED ITEMS.

DIRECTED BY THE ENGINEER, ANY STRUCTURES DAMAGED DURING THE LIFE OF THE CONTRACT. NO

AT CROSS DRAINS, AS DIRECTED BY THE ENGINEER. THE CONTRACTOR SHALL REPLACE OR REPAIR, AS

EXTREME CARE SHALL BE EXERCISED IN UNDERCUT AREAS AND THE UNDERCUT DEPTH MAY BE ADJUSTED

LIMITED TO, PIPES, INLETS, APRONS, BRIDGES, ETC., FROM DAMAGE WHICH MIGHT OCCUR DURING CONSTRUCTION.

IT SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR TO PROTECT EXISTING STRUCTURES SUCH AS, BUT NOT

IN THE PRICE BID FOR CONTRACT ITEMS.

MATERIALS AND LABOR FOR DESIGNING, DRAWING AND CONSTRUCTING THE FACILITY, SHALL BE INCLUDED

STRUCTURE ADJACENT TO THE EXCAVATION. ALL COSTS FOR ANY PROTECTIVE MEASURES, INCLUDING THE

THE PERSONS WORKING NEAR THE EXCAVATION,  THE PUBLIC THAT MAY BE ABOVE THE EXCAVATION OR ANY

SHORING OR GROUND SUPPORT SYSTEM THAT IS DEEMED NECESSARY TO PREVENT A FAILURE AND PROTECT

EXTREME CAUTION BE EXERCISED. IT SHALL BE THE CONTRACTOR’S RESPONSIBILITY TO PLACE WHAT BRACING,

ADJACENT PROPERTIES. THEREFORE, THE RISK OF A FAILURE OCCURRING DURING THE  EXCAVATION REQUIRES THAT

WORK ON STRUCTURES FOR THIS PROJECT REQUIRES EXCAVATION IN THE IMMEDIATE VICINITY OF TRAFFIC AND

JOINTS.  (SEE WK. NO.’S ICJ-1 FOR DETAILS)

FULL COLLARS ARE TO BE USED AT ALL BOX CULVERT EXTENSIONS AND AT ALL BOX CULVERT CONSTRUCTION 
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GENERAL  NOTES GENERAL  NOTES

GENERAL NOTES

SUITABLE MATERIAL.

ALL PLASTIC DRUMS SHALL HAVE A BALLASTING COLLAR MADE FROM RECYCLED TRUCK TIRES OR OTHER

SEPARATE PAY ITEM.)

BE PLUGGED AND COVERED WITH TYPE V GEOTEXTILE FABRIC TO THE SATISFACTION OF THE ENGINEER (NOT A

ALL PIPE JOINTS ARE TO BE WRAPPED IN TYPE V GEOTEXTILE FABRIC 24 INCH WIDTH.  ALL PICKUP HOLES ARE TO

ALL POST LENGTHS FOR SIGNS SHALL BE VERIFIED IN THE FIELD PRIOR TO FABRICATION.

DIRECTED BY THE ENGINEER.  PAYMENT FOR THESE ITEMS OF WORK SHALL BE MADE UNDER APPROPRIATE PAY ITEMS.

AND MAINTAIN TEMPORARY EROSION CONTROL MEASURES (SILT FENCE, DITCH CHECKS, ETC.) WHEN AND AS

IN ORDER TO HOLD SILTATION TO A MINIMUM, IT SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR TO INSTALL

WIRE FENCE BACKING WILL BE REQUIRED FOR ALL SILT FENCE (SEE WK. NO. ECD-3).

BANKS OF ANY STREAM OR ON SANDBARS WITHIN THE CHANNEL.

BANKS OF STREAMS OR WETLAND AREAS.  DO NOT PARK EQUIPMENT OR STOCKPILE MATERIALS WITHIN THE 

ALL STAGING OF FUELING AND EQUIPMENT MAINTENANCE ACTIVITIES SHALL BE A MINIMUM OF 200 FEET FROM THE 
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29

30

EXISTING CONCRETE DRIVEWAYS SHALL BE SAW CUT AT THE LIMIT OF CONSTRUCTION.

ISLANDS CAN BE LOCATED.

PRIOR TO POURING PAVED ISLANDS THE TRAFFIC ENGINEERING DIVISION SHALL BE NOTIFIED SO THAT SIGNS REQUIRED IN 31

SHALL BE ABSORBED IN THE COST FOR NON-CONCRETE PIPE.

THE COST OF ANY COLLARS REQUIRED TO CONNECT FLARED END SECTIONS TO NON-CONCRETE PIPE SECTIONS 

32

33

34

35

COVERED OR REMOVED AS DIRECTED BY THE ENGINEER.

THE TRAFFIC CONTROL PLAN AS DIRECTED BY THE ENGINEER.  ALL CONFLICTING SIGNS SHALL BE 

THE CONTRACTOR SHALL COORDINATE WITH THE CONTRACTOR FROM ADJACENT PROJECTS IN IMPLEMENTING 

CONSIDERED A SEPARATE PAY ITEM.  COST TO BE ABSORBED IN OTHER ITEMS BID.

REMOVAL OF RAISED PAVEMENT MARKERS THAT ARE IN CONFLICT WITH REQUIRED CONSTRUCTION IS NOT

REMOVAL OF OBJECT MARKERS IS NOT CONSIDERED A SEPARATE PAY ITEM.

MILLED SURFACE. (ABSORBED ITEM)

THE EXISTING SHOULDERS AT SUFFICIENT INTERVALS TO PREVENT POOLING OR STANDING WATER ON THE 

WHERE MILLING OF THE ROADWAY LANES IS REQUIRED, THE CONTRACTOR SHALL PROVIDE OUTLETS IN 

IN OTHER ITEMS BID.

RELOCATED BY THE CONTRACTOR AS DIRECTED BY THE ENGINEER, THE COST OF WHICH SHALL BE ABSORBED

ROADWAY SIGNS THAT ARE IN CONFLICT WITH CONSTRUCTION OF THIS PROJECT SHALL BE REMOVED AND 

  GN-2  

CONTROL PLAN PRIOR TO COMMENCEMENT OF WORK AND MAINTAIN THE PLAN DURING CONSTRUCTION.  

CONTAMINATE WATERS OF THE U.S. DURING CONSTRUCTION.  THE CONTRACTOR SHALL SUBMIT AN EROSION

RESPONSIBILITY OF THE CONTRACTOR TO INSURE THAT SILT DOES NOT LEAVE THE RIGHT OF WAY OR

THE EROSION CONTROL DEVICES REFERENCED IN THESE PLANS ARE A MINIMUM REQUIREMENT.  IT IS THE

TYPE A SILT BASINS TO BE USED AS DIRECTED BY THE ENGINEER.  ALL COSTS TO BE ABSORBED IN APPROPRIATE PAY ITEMS.

(ABSORBED ITEM)

EXISTING PIPES THAT ARE TO BE ABANDONED IN PLACE SHALL BE PLUGGED ON EACH END WITH CONCRETE. 

INVOLVED UTILITIY OWNERS TO HAVE UNDERGROUND UTILITY LINES FIELD-LOCATED IN ADVANCE OF CONSTRUCTION.

INFORMATION IS COMPLETE OR ACCURATE. THE CONTRACTOR MUST COORDINATE DIRECTLY WITH THE 

RELOCATED WITHIN THE RIGHT-OF-WAY. THE ENGINEER CAN NOT AND DOES NOT WARRANT THAT THIS

PERMITS ARE ON FILE WITH THE DEPARTMENT SHOWING THE APPROXIMATE LOCATION OF UTITILITES 

ENGINEER. UTILITES THAT WERE FOUND TO BE IN CONFLICT WITH CONSTRUCTION HAVE BEEN RELOCATED.

UTILITIES ON THE DRAWINGS ARE SHOWN BASED UPON THE BEST INFORMATION AVAILABLE TO THE 

36

NEAREST PULL BOX.  (SEE WK. NO. TSD-5)

FOR ALL TRAFFIC SIGNALS, INCLUDE A 2" SPARE CONDUIT EXTENDING FROM EACH SIGNAL POLE TO THE 

6

 

THE WORK WILL BE REMOVED AND PAID UNDER CLEARING AND GRUBBING.

ABANDONED UTILITY PIPES LESS THAN 8 INCHES IN DIAMETER THAT HAVE TO BE REMOVED TO PERFORM

WILL NOT BE MEASURED FOR PAY (NOT A SEPERATE PAY ITEM).

PLATED WITH THE STOCKPILED TOPSOIL.  STRIPPING, STOCKPILING, PLACING AND SPREADING OF THE TOPSOIL 

AFTER COMPLETION OF EXCAVATION AND EMBANKMENT CONSTRUCTION, ALL SLOPES SHALL BE UNIFORMLY

PRIOR TO EXCAVATION AND EMBANKMENT CONSTRUCTION, ALL TOPSOIL SHALL BE STRIPPED AND STOCKPILED.

37

AND EROSION CONTROL SHEETS.

SEE BRIDGE PLANS FOR BRIDGE DETAILED INDEX SHEET, ESTIMATED AND SUMMARY OF QUANTITY SHEETS, 
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