

**MISSISSIPPI DEPARTMENT OF TRANSPORTATION
JACKSON, MISSISSIPPI
August 27, 2013**

THE DIRECTOR ON **AUGUST 30, 2013**, RECEIVED BIDS AND AUTHORIZED AWARD ON THE PROJECT DIRECTLY BELOW. ON **SEPTEMBER 10, 2013**, THE COMMISSION RATIFIED THE DIRECTORS AUTHORIZATION OF SAID PROJECT.

COMMISSION DISTRICT III

AWARDED

BR-2910-00(007) / 106719301

MARSHALL COUNTY - Bridge deck replacement on State Route 178 approximately 5 miles east of Holly Springs

TALBOT BROS CONTR CO, INC & TALBOT BROS GRADING CO, INC, AJV
PO BOX 364
NESBIT , MS 38651

\$106,162.75

THE COMMISSION ON **AUGUST 27, 2013**, RECEIVED BIDS ON THE PROJECTS BELOW. ON **SEPTEMBER 10, 2013**, THE COMMISSION TOOK ACTION ON THE BIDS RECEIVED AS INDICATED BELOW. GRAND TOTAL FOR ALL DISTRICTS FOR FISCAL YEAR **2014** BROUGHT FORWARD:

\$136,861,087.41

COMMISSION DISTRICT I

AWARDED

BR-9999-03(006) / 106647302

DISTRICT 3 - Bridge Joint Repair on various routes in Yazoo & Holmes Counties

A-1 SEALING, INC.
PO BOX 1670
RICHTON, MS 39476-1670

\$432,855.50

TOTAL AWARDED DISTRICT I

\$432,855.50

PREVIOUS TOTAL

\$27,184,038.83

TOTAL AWARDED DISTRICT I TO DATE

\$27,616,894.33

COMMISSION DISTRICT II

AWARDED

IM-0110-01(029) / 105922301

HARRISON COUNTY - Pavement Restoration of approximately 5 miles of I-110 from US 90 to I-10

WARREN PAVING, INC.
PO BOX 572
HATTIESBURG, MS 39403

\$1,863,382.09

TOTAL AWARDED DISTRICT II	\$1,863,382.09
PREVIOUS TOTAL	<u>\$21,844,247.30</u>
TOTAL AWARDED DISTRICT II TO DATE	\$23,707,629.39

COMMISSION DISTRICT III

AWARDED

STP-0011-03(079) / 106439301

LOWNDES COUNTY - Interchange Improvements at US 82/US 45A

 JOE MCGEE CONSTRUCTION COMPANY, INC.
 PO BOX 340
 LAKE, MS 39092 \$1,560,713.15

STP-2910-00(004) / 106609301

MARSHALL COUNTY - Widen and Overlay SR 178 From Holly Springs Eastern Corp
 Limit East approximately 9 miles to approximately 1 mile West of US 78

 LEHMAN-ROBERTS COMPANY
 PO BOX 1603
 MEMPHIS, TN 38101 \$2,256,380.55

MP-1004-59(009) / 304803301

PRENTISS COUNTY - Level and Seal approximately 8 miles of SR 4 from East of MLK Dr.
 to SR 371

 APAC - MISSISSIPPI, INC.
 PO BOX 24508
 JACKSON, MS 39225-4508 \$861,956.00

MP-2032-68(006) / 304904301

TALLAHATCHIE COUNTY - Widen and Overlay approximately 9 miles of SR 32 from the
 east end of the Tallahatchie River Bridge to SR 35

 SUPERIOR ASPHALT, INC.
 PO BOX 720099
 JACKSON, MS 39272 \$2,720,114.00

MP-2332-22(002) / 304823301

GRENADA COUNTY - Widen and Overlay approximately 3 miles of SR 332 from US 51 to
 the end of State Maintenance

 SUPERIOR ASPHALT, INC.
 PO BOX 720099
 JACKSON, MS 39272 \$968,567.50

TOTAL AWARDED DISTRICT III	\$8,473,893.95
PREVIOUS TOTAL	<u>\$87,832,801.28</u>
TOTAL AWARDED DISTRICT III TO DATE	\$96,306,695.23

TOTAL AWARDED ALL DISTRICTS	\$10,770,131.54
TOTAL AWARDED TO DATE	<u><u>\$147,631,218.95</u></u>

POSTPONED, WITHDRAWN, REJECTED &/OR TO BE READVERTISED

NHS-0010-01(145) / 105281302

HARRISON COUNTY - Interchange Construction on I-110 at Popps Ferry Rd. and Boney
Ave

**BY: MISSISSIPPI DEPARTMENT OF TRANSPORTATION
CONTRACT ADMINISTRATION DIVISION**

Original Signed by Billy Owen, P.E.

Contract Administration Engineer

BILLY OWEN, P. E.

CONTRACT ADMINISTRATION ENGINEER