Mark C. McConnell Deputy Executive Director/ Chief Engineer

Charles R. Carr Director Office of Intermodal Planning



Lisa M. Hancock Deputy Executive Director/ Administration

Willie Huff Director Office of Enforcement

Melinda L. McGrath Executive Director

P. O. Box 1850 / Jackson, MS 39215-1850 / Telephone (601) 359-7001 / FAX (601) 359-7110 / GoMDOT.com

## **To: ALL POTENTIAL BIDDERS**

Date: 08/26/2013

## RE: Call No. 1, NHS-0010-01(145) / 105281302 - Harrison County

Bidders are advised that bid proposals for this project **will not be received** August 27, 2013. The letting date for this project has been delayed until <u>September 24, 2013</u>. <u>**Do not**</u> discard your proposal or plans. An addendum will be prepared to revise some contract documents at a later date.

Your formal acknowledgment of receipt of this notification will be entered into our records and indicates your understanding of the letting date on this project.

Please have an authorized representative of your company sign this page and return by FAX to 601-359-7732.

Billy Inen, P.E.

Mark C. McConnell, P.E. Deputy Executive Director / Chief Engineer

Contractor

Authorized Signature

