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GENERAL NOTES:

GENERAL NOTES

ALL SIGNALS, PAVEMENT MARKINGS, AND TEMPORARY TRAFFIC CONTROL DEVICES ARE TO CONFORM
10 THE MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES (LATEST EDITION)

UNDERGROUND UTILITIES SHOWN ON PLANS ARE PLOTTED IN THEIR LOCATIONS FROM THE BEST
INFORMATION AVAILABLE TO THE ENGINEER. THE ENGINEER DOES NOT GUARANTEE THEIR ACCURACY
OR GUARANTEE THAT ALL UTILITIES ARE SHOWN. IT IS THE RESPONSIBILITY OF THE CONTRACTOR
TO NOTIFY MISSISSIPPI ONE CALL INC FOR UTILITY LOCATION IMMEDIATELY PRIOR TO WORK,

&

ALL RAISED OBJECTS TO BE PLACED A MINIMUM OF 2.0 FEET BEHIND FACE OF CURB. NEW TRAFFIC
POLES TO BE PLACED A MINIMUM OF 8.0 FEET BEHIND FACE OF CURB UNLESS WRITTEN PERMISSION
IS AUTHORIZED BY ENGINEER. PLACEMENT OF RAISED OBJECTS AND NEW POLES SHALL CONFORM

10 A.D.A. REQUIREMENTS AND AASHTO ROADSIDE DESIGN GUIDE CLEAR ZONE STANDARDS.

ALL POLES, PULL BOXES AND CONTROLLERS SHALL BE FIELD LOCATED BY THE ENGINEER AND THE
CONTRACTOR AT THE NEAREST PRACTICAL LOCATION INDICATED ON PLAN SHEETS.

EXTEND POLE FOUNDATIONS TO APPROXIMATELY 3 INCHES ABOVE THE SHOULDER ELEVATION OR THE
T0P OF THE CURB ELEVATION.

SPECIFICATIONS FROM THE MISSISSIPPI STANDARD SPECIFICATIONS FOR ROAD & BRIDGE CONSTRUCTION
BY MISSISSIPPI DEPARTMENT OF TRANSPORTATION, ENGLISH 2004 EDITION WILL BE USED UNLESS
OTHERWISE NOTED BY SPECIAL PROVISIONS.

FLUORESCENT ORANGE SHEETING SHALL BE USED ON ALL CONSTRUCTION AND TRAFFIC CONTROL SIGNS
EXCEPT FOR THOSE DESIGNATED IN PLANS TO BE BLACK LEGEND AND BORDER ON WHITE BACKGROUND.

® ® 668 ® 6

SIGNS THAT NEED TO BE REMOVED DURING CONSTRUCTION SHALL BE DONE BY THE CONTRACTOR AT
HIS EXPENSE. ALL TRAFFIC CONTROL SIGNS INSTALLED OR RELOCATED WITHIN THE RIGHT-OF-WAY
SHALL BE COVERED UNDER PAY ITEM 618-A001.

A\

®)

R1-1 SIGNS ON SIDE STREET APPROACHES SHALL BE REMOVED AS DIRECTED BY THE ENGINEER AFTER
TRAFFIC SIGNALS ARE INSTALLED AND OPERATIONAL AND SHALL BE COST ABSORBED.

THE LOCATION AND SPACING OF SIGNS, SHOWN ON THE TRAFFIC CONTROL PLANS, ARE APPROXIMATE
AND MAY BE ADJUSTED AS NECESSARY TO FIT THE FIELD CONDITIONS.

IT SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR TO PROTECT EXISTING STRUCTURES SUCH
AS PIPES, INLETS, APRONS, BRIDGES, ETC. FROM DAMAGE WHICH MIGHT OCCUR DURING CONSTRUCTION,
THE CONTRACTOR SHALL REPLACE OR REPAIR, AS DIRECTED BY THE ENGINEER, ANY STRUCTURES
DAMAGED DURING THE LIFE OF THE CONTRACT. NO PAYMENT WILL BE MADE FOR REPLACEMENT OR
REPAIR OF DAMAGED ITEMS,

VOIDS CREATED BY THE REMOVAL OF POSTS, CONCRETE ANCHORS, FOOTINGS, ETC, SHALL BE
BACK FILLED AND TAMPED IN ACCORDANCE WITH SECTION 203 OF THE MISSISSIPPI STANDARD
SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION,

ALL PLASTIC DRUMS SHALL HAVE A BALLASTING COLLAR MADE FROM RECYCLED TRUCK TIRES OR
OTHER SUITABLE MATERIAL.

REMOVAL OF RAISED PAVEMENT MARKERS IS NOT A SEPARATE PAY ITEM.

CONTRACTOR SHALL MAKE THE APPLICATION FOR POWER SERVICE. ALL COSTS, INCLUDING MONTHLY POWER BILL,
ASSOCIATED WITH THIS SHALL BE ABSORBED BY CONTRACTOR UNTIL FULL MAINTANCE RELEASE

PROJECT NO.
HSIP-0008-01(129)]

STATE
MISS.

THE CONTRACTOR IS TO REMOVE, OR REMOVE AND RESET, ANY SIGNS WHICH CONFLICT
WITH CONSTRUCTION (NOT A SEPARATE PAY ITEM),

THE EROSION CONTROL DEVICES IN THESE PLANS ARE A MINIMUM RESPONSIBILITY. IT IS
THE CONTRACTOR’'S RESPONSIBILITY TO INSURE THAT SILT DOES NOT LEAVE THE R.O.W. OR
CONTAMINATE WATERS OF THE U.S. DURING CONSTRUCTION,

THE CONTRACTOR SHALL FURNISH ALL MATERIALS, PREPARE THE PAVEMENT SURFACE AND
INSTALL THE PAVEMENT MARKINGS. ALL PAVEMENT MARKING MATERIALS SHALL BE APPROVED
BY THE MDOT PRIOR TO INSTALLATION,

THE DIMENSIONS SHOWN FOR PAVEMENT STRIPES ARE TO THE CENTER OF THE STRIPE OR IN THE
CASE OF A DOUBLE STRIPE, TO THE CENTER OF THE DOUBLE STRIPE.

THE PAVEMENT MARKING DRAWINGS ARE SCHEMATIC ONLY AND NOT TO SCALE. THE CONTRACTOR
SHALL FOLLOW ALL DIMENSIONS, DETAILS AND STANDARDS WHEN INSTALLING PAVEMENT STRIPES,
MARKINGS, AND MARKERS.

ALL RAISED PAVEMENT MARKERS SHALL BE INSTALLED SO THAT THE REFLECTIVE FACE OF
EACH MARKER IS FACING THE DIRECTION OF TRAFFIC AND IS PERPENDICULAR TO THE
DIRECTION OF TRAFFIC FLOW.

CONTRACTOR TO SUBMIT EROSION CONTROL PLAN AT THE PRE CONSTRUCTION CONFERENCE
OR PRIOR TO COMMENCEMENT OF WORK.,

SEE SHEET WK-3 FOR A LIST OF PUBLIC UTILITIES
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