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County: George

Project No.: HSIP-0014-03(063)

DESCRIPTION OF SHEET NO.
WK.

NO.
SH.

DESCRIPTION OF SHEET NO.
WK.

NO.
SH.

TRAFFIC SIGNAL PLANS (4)

TRAFFIC SIGNAL PLANS - US HIGHWAY 98 @ BEAVER DAM RD TSI-1

TRAFFIC SIGNAL PLANS - US HIGHWAY 98 @ BEAVER DAM RD TSI-2

TSI-3

TSI-4

TRAFFIC SIGNAL PLANS - US HIGHWAY 98 @ ROCKY CREEK RD

TRAFFIC SIGNAL PLANS - US HIGHWAY 98 @ ROCKY CREEK RD

HSIP-0014-03(063)

US 98 & BEAVER DAM ROAD

TYPE I MEDIAN INLET (24" Pipe and Under) MI-1 63063-1-02

DETAILS OF GRATES FOR MEDIAN INLETS IG-1 6314

PAVED INLET APRON AND MEDIAN DITCH PLUG PA-1 6318

TOTAL SHEETS 

9001-9007

US 98 & ROCKY CRK. RD. RT. LN. 9008-9011

US 98 & ROCKY CRK. RD. LT. LN. 9012-9015

CROSS SECTIONS (15)

PAVEMENT MARKING DETAILS FOR 2-LANE & 4-LANE DIVIDED HIGHWAYS PM-1 6120

PAVEMENT MARKING LEGEND DETAILS PM-5 6124

PAVEMENT MARKING LEGEND DETAILS PM-6 6125

12-1-99

STANDARD ROADSIDE SIGNS SN-3 6222

STANDARD ROADSIDE SIGNS SN-3A 6223

STANDARD ROADSIDE SIGNS SN-3B 62243-1-02

STANDARD ROADSIDE SIGN ASSEMBLY AND INSTALLATION SN-4 6225

STANDARD ROADSIDE SIGN ASSEMBLY AND INSTALLATION SN-4A 6226

STANDARD ROADSIDE SIGN ASSEMBLY AND INSTALLATION SN-4B 6227

BREAKAWAY SIGN SUPPORTS SN-6 6229

BREAKAWAY SIGN SUPPORTS SN-6A 6230

6262

6263

6264

TCP-13(WORK DAY ONLY)

TRAFFIC CONTROL PLAN FOR TEMPORARY CONSTRUCTION CROSSOVER

TCP-14TRAFFIC CONTROL PLANS UNEVEN PAVEMENT DETAILS

TCP-152-LANE AND 4-LANE DIVIDED HIGHWAYS

TEMPORARY STRIPING FOR TRAFFIC CONTROL 

PI-1 6300PIPE CULVERT INSTALLATION

STANDARD DRAWINGS - ROADWAY SHEETS (27)

151

TRAFFIC SIGNAL DETAILS (8)

TSD-1

TSD-2

TSD-3

TSD-5

TSD-6

TSD-7TRAFFIC CONTROL PLAN (TYPICAL SIGNAL INSTALLATION)

MAST ARM AND PEDESTAL POLE DETAILS FOR TRAFFIC SIGNAL INSTALLATION

   AND MISCELLANEOUS DETAILS
TYPICAL DETAILS OF CONTROLLER CABINET MOUNTINGS, TYPE 1 POLE ATTACHMENTS

PULL BOX AND CONDUIT TRENCHING DETAILS FOR TRAFFIC SIGNAL INSTALLATION

LOOP DETECTOR DETAILS FOR TRAFFIC SIGNAL INSTALLATION

DETAIL OF TRAFFIC SIGNAL HEADS, TRAFFIC SIGNAL SIGNS, AND GENERAL NOTES

2001

2002

2003

2004

2005

2006

2007

2008

2009

2010

TRAFFIC CONTROL PLAN FOR POSTED SPEED LIMIT LESS THAN 65MPH

TCP-2 6251(4-LANE: MEDIAN LANE OR OUTSIDE LANE CLOSURE)(WORK DAY ONLY)

EROSION CONTROL EC-1 6140

TYPICAL INSTALLATION OF GROUND MOUNTED DIRECTIONAL SIGNS SN-5 6228

  
SIGN FACE CONST. AND ATTACHMENT OF GROUND MOUNTED DIRECTIONAL 

SIGNS TO STEEL BEAMS (EXTRUDED ALUMINUM PANELS) SN-7 6232

TCP-1 6250

TRAFFIC CONTROL PLAN WITH FLAGGER

(ONE-LANE CLOSURE OF TWO-WAY TRAFFIC)

DETAILS OF PAVED FLUMES PF-1 6291

CONCRETE PIPE COLLAR PC-1 6301

DROP INLET AND GRATE DETAILS FOR PIPE AND BOX CULVERTS B-9 6325

FE-1A 6329FLARED END SECTION FOR CONCRETE ARCH PIPE

PREMANENT SIGNING PLANS (13)

PSP-1 1001

1002PSP-2

PSP-3

PSP-4

PSP-5

PSP-6

1003

1004

1005

1006

1013DIRECTIONAL SIGNING PLAN - US HWY 98 @ BEAVER DAM RD & ROCKY CREEK RD DSP-1

PERMANENT SIGNING PLAN - US HIGHWAY 98 @ BEAVER DAM RD

PERMANENT SIGNING PLAN - US HIGHWAY 98 @ BEAVER DAM RD

PERMANENT SIGNING PLAN - US HIGHWAY 98 @ BEAVER DAM RD

PERMANENT SIGNING PLAN - US HIGHWAY 98 @ ROCKY CREEK ROAD

PERMANENT SIGNING PLAN - US HIGHWAY 98 @ ROCKY CREEK ROAD

PERMANENT SIGNING PLAN - US HIGHWAY 98 @ ROCKY CREEK ROAD

PSP-7 1007

1008PSP-8

PSP-9

PSP-10

PSP-11

PSP-12

1009

1010

1011

1012

SIGN REMOVAL - US HIGHWAY 98 @ BEAVER DAM RD

SIGN REMOVAL - US HIGHWAY 98 @ BEAVER DAM RD

SIGN REMOVAL - US HIGHWAY 98 @ BEAVER DAM RD

SIGN REMOVAL - US HIGHWAY 98 @ ROCKY CREEK ROAD

SIGN REMOVAL - US HIGHWAY 98 @ ROCKY CREEK ROAD

SIGN REMOVAL - US HIGHWAY 98 @ ROCKY CREEK ROAD

FIBER OPTIC CAMERA POLE DETAILS

CABINET DETAILS TYPE B CAB-1

2011

2012

FO-3

ENGINEER
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GENERAL NOTES

1.

MEDIAN INLET STANDARD UNLESS OTHERWISE NOTED.

PAVED APRON REQUIRED AROUND ALL MEDIAN INLETS PER STATE STANDARD PA-1 OR APPLICABLE

ARE APPROXIMATE AND MAY BE ADJUSTED AS NECESSARY TO FIT FIELD CONDITIONS.

THE LOCATION AND SPACING OF SIGNS, SHOWN ON THE TRAFFIC CONTROL PLANS, 

THE MUTCD (LATEST EDITION).

ALL TRAFFIC CONTROL DEVICES ON THIS PROJECT SHALL COMPLY WITH PART VI OF 

TIRES OR OTHER SUITABLE MATERIAL.

ALL PLASTIC DRUMS SHALL HAVE A BALLASTING COLLAR MADE FROM RECYCLED TRUCK 

OF DAMAGED ITEMS.

LIFE OF THE CONTRACT. NO PAYMENT WILL BE MADE FOR REPLACEMENT OR REPAIR 

REPAIR, AS DIRECTED BY THE ENGINEER, ANY STRUCTURES DAMAGED DURING THE 

WHICH MIGHT OCCUR DURING CONSTRUCTION. THE CONTRACTOR SHALL REPLACE OR 

SUCH AS, BUT NOT LIMITED TO, PIPES, INLETS, APRONS, AND BRIDGES FROM DAMAGE 

THE CONTRACTOR SHALL BE RESPONSIBLE FOR PROTECTING EXISTING STRUCTURES 

OF THE MISSISSIPPI STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION.

AND FOOTINGS SHALL BE BACKFILLED AND TAMPED IN ACCORDANCE WITH SECTION 203 

VOIDS CREATED BY THE REMOVAL OF, BUT NOT LIMITED TO, POSTS, CONCRETE ANCHORS, 

UTILITY OWNERS TO HAVE UNDERGROUND UTILITY LINES FIELD LOCATED IN ADVANCE OF CONSTRUCTION.

COMPLETE OR ACCURATE.  THE CONTRACTOR MUST COORDINATE DIRECTLY WITH THE INVOLVED 

RIGHT-OF-WAY.  THE ENGINEER CAN NOT AND DOES NOT WARRANT THAT THIS INFORMATION IS 

THE DEPARTMENT SHOWING THE APPROXIMATE LOCATION OF UTILITIES RELOCATED WITHIN THE 

IN CONFLICT WITH CONSTRUCTION HAVE BEEN RELOCATED.  PERMITS ARE ON FILE WITH 

THE BEST INFORMATION AVAILABLE TO THE ENGINEER. UTILITIES THAT WERE FOUND TO BE 

UTILITIES ON THE DRAWINGS ARE SHOWN IN THEIR ORIGINAL LOCATION BASED UPON 

SHALL BE INCLUDED IN THE PRICE BID FOR CONTRACT ITEMS.

TO THE EXCAVATION.  ALL COSTS FOR DESIGNING, DRAWING, AND CONSTRUCTING THE FACILITY 

EXCAVATION, THE PUBLIC THAT MAY BE ABOVE THE EXCAVATION OR ANY STRUCTURES ADJACENT 

DEEMED NECESSARY TO PREVENT A FAILURE AND PROTECT THE PERSONS WORKING NEAR THE 

RESPONSIBLE FOR PLACING WHAT BRACING, SHORING, OR GROUND SUPPORT SYSTEM THAT IS 

EXCAVATION REQUIRES THAT EXTREME CAUTION BE EXERCISED.  THE CONTRACTOR SHALL BE 

TRAFFIC AND ADJACENT PROPERTIES. THEREFORE, THE RISK OF A FAILURE OCCURRING DURING 

WORK ON STRUCTURES FOR THIS PROJECT REQUIRES EXCAVATION IN THE IMMEDIATE VICINITY OF 

MADE FOR SUCH WORK EXCEPT AS PROVIDED BY SPECIFIC PAY ITEMS INCLUDED IN THE PLANS.

SOME WORK IS REQUIRED OUTSIDE THE PROJECT LIMITS. NO ADDITIONAL COMPENSATION WILL BE 

WIRE FENCE BACKING WILL BE REQUIRED FOR ALL SILT FENCE. (SEE WK. NO. ECD-3)

ALL POST LENGTHS FOR SIGNS SHALL BE VERIFIED IN THE FIELD PRIOR TO FABRICATION.

ON WHITE BACKGROUND.

SIGNS EXCEPT FOR THOSE DESIGNATED ON THE PLANS TO BE BLACK LEGEND AND BORDER 

FLUORESCENT ORANGE SHEETING SHALL BE USED ON ALL CONSTRUCTION AND TRAFFIC CONTROL 

NON-CONCRETE PIPE SECTIONS SHALL BE ABSORBED IN THE COST FOR NON-CONCRETE PIPE.

THE COST OF ANY COLLARS REQUIRED TO CONNECT CONCRETE FLARED END SECTIONS TO 

ABSORBED IN OTHER ITEMS BID.

AND RELOCATED BY THE CONTRACTOR AS DIRECTED BY THE ENGINEER, THE COST OF WHICH SHALL BE 

ROADWAY SIGNS THAT ARE IN CONFLICT WITH CONSTRUCTION OF THIS PROJECT SHALL BE REMOVED 

ADJUSTMENTS AS NECESSARY WITH THE APPROVAL OF THE PROJECT ENGINEER.

THE CONTRACTOR IS RESPONSIBLE FOR FIELD-VERIFICATION OF EXISTING GRADES AND MAKING 

AND STRAIGHTNESS.

TEMPORARY STRIPING SHALL CONFORM TO FINISHED STRIPE SPECIFICATIONS FOR ALIGNMENT, NEATNESS, 

BE ABSORBED IN OTHER ITEMS OF WORK.

ALL ITEMS OF WORK ASSOCIATED WITH THE INSTALLATION OF A CONSTRUCTION ENTRANCE SHALL 

WATERPROOF FORMULA PERMANENT MARKING STICK.

ERECTION DATES ARE TO BE LEGIBLY WRITTEN ON THE BACK OF ALL SIGNS WITH A SANFORD MEANSTREAK 

CORRECTLY REGARDLESS OF COLOR.

EXISTING OR PROPOSED,  IT IS THE END USER’S RESPONSIBILITY TO ENSURE ALL ELEMENTS ARE INTERPRETED 

ELEMENTS FOR USERS OF THESE DRAWINGS.  ALTHOUGH THE INTENT IS TO CATEGORIZE EVERYTHING AS EITHER 

IF COLORS ARE USED ON PLAN/PROFILE SHEETS, THEY ARE INTENDED TO VISUALLY EASE THE LOCATION OF 

2.

3.

4.

5.

6.

7.

8.

9.

10.

11.

12.

LOCATION PER DESIGN REQUIREMENTS OR TO FIT ACTUAL FIELD CONDITIONS AS DIRECTED BY THE ENGINEER.

LOCATIONS OF EACH ITEM.  CONTRACTOR WILL FIELD VERIFY AND CONSTRUCT THE REQUIRED IMPROVEMENTS AT THE PROPER 

LOCATIONS SHOWN FOR PERMANENT EROSION CONTROL ITEMS ARE GRAPHICAL REPRESENTATIONS OF THE APPROXIMATE

CONSTRUCTION TO FIT FIELD CONDITIONS AS DIRECTED BY THE ENGINEER.

SHOULD FIELD CONDITIONS DIFFER FROM LOCATIONS SHOWN ON THE PLANS, CONTRACTOR SHALL ALTER LOCATIONS OF PROPOSED

CONTRACTOR SHALL VERIFY LOCATIONS OF ALL EXISTING AND PROPOSED IMPROVEMENTS PRIOR TO BEGINNING CONSTRUCTION.
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GENERAL NOTES

AT 601-359-7700 FOR ANY QUESTIONS REGARDING ELECTRONIC ADDENDA.

TO CHECK AND SEE IF ANY ADDENDA HAVE BEEN POSTED FOR THIS PROJECT.  PLEASE CONTACT CONTRACT ADMINISTRATION DIVISION 

THIS PROJECT WILL BE POSTED TO WWW.MDOT.MS.GOV UNDER THE PROPOSAL ADDENDA COLUMN.  IT IS THE BIDDER’S RESPONSIBILITY 

BIDDERS ARE ADVISED THAT HARD COPIES OF ANY ADDENDA FOR THIS PROJECT WILL NO LONGER BE MAILED.  ALL ADDENDA FOR 

27.

ESTIMATING PURPOSES ONLY.

30% SHRINKAGE FACTOR USED IN THE EARTHWORK CALCULATIONS IS FOR DESIGN 

18.

19.

20.

21.

22.

23.

24.

25.

26.

28.

OF WHICH SHALL BE ABSORBED IN OTHER BID ITEMS.

VEGETATIVE MATERIAL WILL BE REMOVED PRIOR TO PLACEMENT OF GRANULAR MATERIAL. THE COST 

13.

14.

15.

16.

17.

IN OTHER ITEMS BID.

CONSTRUCTION IS NOT CONSIDERED A SEPARATE PAY ITEM.  COST TO BE ABSORBED 

REMOVAL OF RAISED PAVEMENT MARKERS THAT ARE IN CONFLICT WITH REQUIRED 

TO THE SATISFACTION OF THE ENGINEER. THE COST OF WHICH SHALL BE  ABSORBED IN OTHER BID ITEMS.

ALL PICKUP HOLES ARE TO BE PLUGGED WITH PLASTIC INSERTS AND BITUMINOUS SEALER 

ALL PIPE JOINTS ARE TO BE WRAPPED IN 24-INCH WIDE TYPE V GEOTEXTILE FABRIC.  

FOR LIST OF PUBLIC UTILITIES, SEE WORKING SH. NO. 3 & 4LT.

CONTRACTOR’S EROSION CONTROL PLAN PRIOR TO SUBMITTING FOR APPROVAL.

CONSTRUCTION. ANY ADDITIONAL SILT BASINS NOT SHOWN IN THE PLANS SHALL BE INCLUDED IN THE 

EROSION CONTROL PLAN AT THE PRECONSTRUCTION MEETING OR PRIOR TO COMMENCEMENT OF WORK AND MAINTAIN THE PLAN DURING 

OR CONTAMINATE WATERS OF THE U. S. DURING CONSTRUCTION.  THE CONTRACTOR SHALL SUBMIT AN 

THE RESPONSIBILITY OF THE CONTRACTOR TO ENSURE THAT SILT DOES NOT LEAVE THE RIGHT OF WAY 

THE EROSION CONTROL DEVICES REFERENCED IN THESE PLANS ARE A MINIMUM REQUIREMENT.  IT IS 


