

Call 08 Replace Bridge Nos. 15.7, 17.4, & 19.1 on SR 433, known as Federal Aid Project No. BR-0510-00(009) / 103321301 in Yazoo County.

- Q1. #1 The Structure Excavation quantity on the bid schedule does not match the quantity on the estimated quantity pages of the plans. Please advise. #2 There is not a pay item for Temporary Diversions for the Box Culvert and/or Box Bridge. Please advise.
- A1. See the addendum for this project.
- Q2. Reference Number 0900, bid item no. 907-804-B001. The bid quantity is 888.49 Cubic Yards. Sheet No 7024, Working Number IBSM-3W shows a quantity of 538.02 Cubic Yards for a 150 ft. barrel box. The box for this bridge is only 141 feet long. Are we missing something, or is there a bust in quantity? Reference Bridge No. 15.7 Box Bridge at Station 115+66
- A2. See the addendum for this project.
- Q3. Sheet Number 8039: End elevation of drilled shaft dimension shows 70'8", given elevations calculate the shaft length to be 80'8" which matches to the table on sheet 8026. Please confirm. Sheet Number 17: Box Bridge @ Sta. 115+66 indicates concrete quantity at 888.49 cy, please confirm that this is correct. This would indicate that the aprons and wings would be a total of 517+ cy for both ends.
- A3. See the addendum for this project.