

SECTION 905 -- PROPOSAL (CONTINUED)

I (We) further propose to execute the attached contract agreement (Section 902) as soon as the work is awarded to me (us), and to begin and complete the work within the time limit(s) provided for in the Specifications and Advertisement. I (We) also propose to execute the attached contract bond (Section 903) in an amount not less than one hundred (100) percent of the total of my (our) part, but also to guarantee the excellence of both workmanship and materials until the work is finally accepted.

I (We) enclose a certified check, cashier's check or bid bond for **five percent (5%) of total bid** and hereby agree that in case of my (our) failure to execute the contract and furnish bond within Ten (10) days after notice of award, the amount of this check (bid bond) will be forfeited to the State of Mississippi as liquidated damages arising out of my (our) failure to execute the contract as proposed. It is understood that in case I am (we are) not awarded the work, the check will be returned as provided in the Specifications.

Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following addendum (addenda):

ADDENDUM NO. 1 DATED 2/19/2014 ADDENDUM NO. DATED
 ADDENDUM NO. DATED ADDENDUM NO. DATED

Number	Description
1	Revised Table of Contents; Add Supplement to SP 907-499-1; Revised Wage Rates; Revised BidItems; Amendment EBS Download Required.

TOTAL ADDENDA: 1
 (Must agree with total addenda issued prior to opening of bids)

Respectfully Submitted,

DATE _____

 Contractor

BY _____
 Signature

TITLE _____

ADDRESS _____

CITY, STATE, ZIP _____

PHONE _____

FAX _____

E-MAIL _____

(To be filled in if a corporation)

Our corporation is chartered under the Laws of the State of _____ and the names, titles and business addresses of the executives are as follows:

_____ President	_____ Address
_____ Secretary	_____ Address
_____ Treasurer	_____ Address

The following is my (our) itemized proposal.

STP-0079-02(016) / 106770301 MP-1045-48(012) / 305115301 Monroe County(ies)

Revised 09/21/2005

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

TABLE OF CONTENTS

**PROJECT: STP-0079-02(016) / 106770301 &
MP-1045-48(012) / 305115301 – Monroe County**

901--Advertisement

904--Notice to Bidders: Governing Specs. - # 1
 Final Cleanup - # 3
 Errata & Modifications to 2004 Standard Specifications - # 1405
 Federal Bridge Formula - # 1928
 Status of ROW, W/Attachments - # 2382
 Reduced Speed Limit Signs - # 2937
 Alternate Asphalt Mixture Bid Items - # 3039
 Temporary Traffic Paint - # 3131
 Safety Edge - # 3585
 Type III Barricade Rails - # 3655
 Petroleum Products Base Price - # 3893
 Questions Regarding Bidding - # 3980
 Standard Drawings - # 4100
 Disadvantaged Business Enterprise, W/Supplement - # 4103
 Rumble Stripe - # 4189
 Safety Apparel - # 4214
 Alternate Crushed Stone Base Bid Items - # 4473
 DBE Forms, Participation, and Payment - # 4488
 Warm Mix Asphalt (WMA) - # 4524
 Electronic Addendum Process - # 4526
 Manual on Uniform Traffic Control Devices (MUTCD) - # 4565
 DUNS Requirement for Federal Funded Projects - # 4566
 Adjustments for Bituminous Materials - # 4612
 Payroll Requirements - # 4661
 Contract Time - # 4790
 Specialty Items - # 4791
 Scope of Work - # 4792
 Profile Grades - # 4856

906: Required Federal Contract Provisions -- FHWA-1273, W/ Supplements

907-101-4: Definitions
907-102-10: Bidding Requirements and Conditions
907-103-8: Award and Execution of Contract
907-104-1: Partnering Process
907-104-5: Scope of Work
907-105-7: Control of Work
907-107-13: Legal Relations & Responsibility to Public
907-108-30: Prosecution and Progress
907-109-6: Measurement and Payment, W/ Supplement
907-110-2: Wage Rates

-- CONTINUED ON NEXT PAGE --

- 907-304-13: Granular Courses
- 907-401-2: Hot Mix Asphalt (HMA), W/ Supplement
- 907-401-6: Warm Mix Asphalt (WMA)
- 907-403-4: Hot Mix Asphalt (HMA), W/ Supplement
- 907-403-12: Warm Mix Asphalt (WMA)
- 907-407-1: Tack Coat
- 907-499-1: Roadbed Reclamation With Portland Cement, W/ Supplement
- 907-618-1: Additional Signing Requirements
- 907-618-9: Placement of Temporary Traffic Stripe
- 907-626-5: Inverted Profile Thermoplastic Traffic Stripe
- 907-626-25: Thermoplastic Traffic Markings
- 907-699-5: Construction Stakes
- 907-702-3: Polyphosphoric Acid (PPA) Modification of Petroleum Asphalt Cement
- 907-703-11: Aggregates
- 907-710-1: Fast Dry Solvent Traffic Paint
- 907-720-2: Pavement Marking Materials

SECTION 905 - PROPOSAL,
PROPOSAL BID ITEMS,
COMBINATION BID PROPOSAL,
CERTIFICATION OF PERFORMANCE - PRIOR FEDERAL-AID CONTRACTS,
CERTIFICATION REGARDING NON-COLLUSION, DEBARMENT AND SUSPENSION,
SECTION 902 - CONTRACT FORM, AND SECTION 903 - CONTRACT BOND FORMS,
OCR-485.

(REVISIONS TO THE ABOVE WILL BE INDICATED ON THE SECOND SHEET
OF SECTION 905 AS ADDENDA)

>

General Decision Number: MS140161 02/07/2014 MS161

Superseded General Decision Number: MS20130161

State: Mississippi

Construction Type: Highway

Counties: Benton, Lowndes, Monroe, Oktibbeha, Tishomingo and Union Counties in Mississippi.

HIGHWAY CONSTRUCTION PROJECTS (excluding tunnels, building structures in rest area projects & railroad construction; bascule, suspension & spandrel arch bridges designed for commercial navigation, bridges involving marine construction; and other major bridges).

Modification Number	Publication Date
0	01/03/2014
1	02/07/2014

ELEC0474-009 01/07/2013

Benton County

	Rates	Fringes
ELECTRICIAN.....	\$ 24.30	11.46

* ELEC0852-002 01/01/2014

Tishomingo and Union Counties

	Rates	Fringes
ELECTRICIAN.....	\$ 20.05	1% + \$9.50

* ELEC0917-004 12/01/2013

Lowndes, Monroe, and Oktibbeha Counties

	Rates	Fringes
ELECTRICIAN.....	\$ 23.25	8.63

SUMS2008-122 09/04/2008

	Rates	Fringes
CARPENTER, Includes Form Work....	\$ 12.42	0.87
CEMENT MASON/CONCRETE FINISHER...	\$ 10.75	0.00
IRONWORKER, REINFORCING.....	\$ 9.67	0.00

LABORER: Common or General.....	\$ 8.23	0.00
LABORER: Pipelayer.....	\$ 9.75	0.00
LABORER: Asphalt Raker and Asphalt Shoveler.....	\$ 7.50	0.00
OPERATOR: Backhoe/Excavator.....	\$ 12.36	0.00
OPERATOR: Broom/Sweeper.....	\$ 10.17	0.00
OPERATOR: Bulldozer.....	\$ 12.18	0.00
OPERATOR: Crane.....	\$ 15.04	0.00
OPERATOR: Grader/Blade.....	\$ 13.00	0.00
OPERATOR: Loader.....	\$ 10.48	0.00
OPERATOR: Mechanic.....	\$ 10.60	0.00
OPERATOR: Oiler.....	\$ 12.33	0.48
OPERATOR: Roller.....	\$ 9.65	0.00
OPERATOR: Scraper.....	\$ 11.15	0.00
OPERATOR: Tractor.....	\$ 10.71	0.00
OPERATOR: Asphalt Paver and Asphalt Spreader.....	\$ 10.00	0.00
TRUCK DRIVER.....	\$ 9.68	0.00

WELDERS - Receive rate prescribed for craft performing operation to which welding is incidental.

=====

Unlisted classifications needed for work not included within the scope of the classifications listed may be added after award only as provided in the labor standards contract clauses (29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification and wage rates that have been found to be prevailing for the cited type(s) of construction in the area covered by the wage determination. The classifications are listed in alphabetical order of "identifiers" that indicate whether the particular rate is union or non-union.

Union Identifiers

An identifier enclosed in dotted lines beginning with characters other than "SU" denotes that the union classification and rate have found to be prevailing for that classification. Example: PLUM0198-005 07/01/2011. The first four letters , PLUM, indicate the international union and the four-digit number, 0198, that follows indicates the local union number or district council number where applicable , i.e., Plumbers Local 0198. The next number, 005 in the example, is an internal number used in processing the wage determination. The date, 07/01/2011, following these characters is the effective date of the most current negotiated rate/collective bargaining agreement which would be July 1, 2011 in the above example.

Union prevailing wage rates will be updated to reflect any changes in the collective bargaining agreements governing the rates.

0000/9999: weighted union wage rates will be published annually each January.

Non-Union Identifiers

Classifications listed under an "SU" identifier were derived from survey data by computing average rates and are not union rates; however, the data used in computing these rates may include both union and non-union data. Example: SULA2004-007 5/13/2010. SU indicates the rates are not union majority rates, LA indicates the State of Louisiana; 2004 is the year of the survey; and 007 is an internal number used in producing the wage determination. A 1993 or later date, 5/13/2010, indicates the classifications and rates under that identifier were issued as a General Wage Determination on that date.

Survey wage rates will remain in effect and will not change until a new survey is conducted.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can be:

- * an existing published wage determination
- * a survey underlying a wage determination
- * a Wage and Hour Division letter setting forth a position on a wage determination matter
- * a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests for summaries of surveys, should be with the Wage and Hour Regional Office for the area in which the survey was conducted because those Regional Offices have responsibility for the Davis-Bacon survey program. If the response from this initial contact is not satisfactory, then the process described in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal process described here, initial contact should be with the Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the action) can request review and reconsideration from the Wage and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the interested party's position and by any information (wage payment data, project description, area practice material, etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an interested party may appeal directly to the Administrative Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

=====

END OF GENERAL DECISION

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SUPPLEMENT TO SPECIAL PROVISION NO. 907-499-1

DATE: 02/19/2014

SUBJECT: Roadbed Reclamation With Portland Cement

Delete the paragraph in Subsection 907-499.02.2 on page 1, and substitute the following.

The material for mixture design has already been submitted to and tested by the MDOT Central Lab and Soil-Cement stabilization recommendations are as follows.

Sample ID.....131130NDM0053

Cement Content.....5.0%

Cement Content.....4.3% by mass

MIX IDCEM11.140003

Cure Time14 Days

Cement Spread Rate0.39 lb cement per ft² per 1-inch depth

Base-Pave approximately 7 miles of US 45A from Wilson-Hill Loop to SR 8, known as Federal Aid Project No. STP-0079-02(016) / 106770301 and State Project No. MP-1045-48(012) / 305115301 in Monroe County.

Line No.	Item Code	Adj Code	Quantity	Units	Description [Fixed Unit Price]
					Roadway Items
0010	202-B053		320	Linear Feet	Removal of Guard Rail Including Post, Blockouts & Hardware
0020	202-B076		3,000	Linear Feet	Removal of Traffic Stripe
0030	203-G004	(E)	3,000	Cubic Yard	Excess Excavation, LVM, AH
	Changed 02/19/2014				
0040	406-A001		162,000	Square Yard	Cold Milling of Bituminous Pavement, All Depths
0050	423-A001		24	Mile	Rumble Strips, Ground In
0060	606-E002		8	Each	Guard Rail, Terminal End Section, Flared
0070	618-A001		1	Lump Sum	Maintenance of Traffic
0080	618-B001		2	Square Feet	Additional Construction Signs [\$10.00]
0090	619-A1002		14	Mile	Temporary Traffic Stripe, Continuous White
0100	619-A2002		12	Mile	Temporary Traffic Stripe, Continuous Yellow
0110	619-A3006		15	Mile	Temporary Traffic Stripe, Skip White
0120	619-A5001		34,000	Linear Feet	Temporary Traffic Stripe, Detail
0130	619-A6001		2,400	Linear Feet	Temporary Traffic Stripe, Legend
0140	620-A001		1	Lump Sum	Mobilization
0150	627-K001		1,210	Each	Red-Clear Reflective High Performance Raised Markers
0160	627-L001		50	Each	Two-Way Yellow Reflective High Performance Raised Markers
0170	630-F001		28	Each	Delineators, Guard Rail, White
0180	630-F002		28	Each	Delineators, Guard Rail, Yellow
0190	630-F003		36	Each	Delineators, Flexible Post Mounted, Crossover, Type I, Green
0200	630-F004		36	Each	Delineators, Flexible Post Mounted, Crossover, Type I, Yellow
0210	907-304-A007	(GY)	7,800	Cubic Yard	Granular Material, LVM, Class 3, Group D
0220	907-407-A001	(A2)	25,500	Gallon	Asphalt for Tack Coat
0230	907-499-A002		227,500	Square Yard	Roadbed Reclamation with Portland Cement
0240	907-499-B001		3,100	Ton	Portland Cement
0250	907-606-PP001		260	Each	Remove and Replace Guard Rail Blockouts
0260	907-626-A003		15	Mile	6" Thermoplastic Traffic Stripe, Skip White
0270	907-626-C004		14	Mile	6" Thermoplastic Edge Stripe, Continuous White
0280	907-626-E004		12	Mile	6" Thermoplastic Traffic Stripe, Continuous Yellow
0290	907-626-G004		17,200	Linear Feet	Thermoplastic Detail Stripe, White
0300	907-626-G005		17,250	Linear Feet	Thermoplastic Detail Stripe, Yellow
0310	907-626-H005		3,300	Square Feet	Thermoplastic Legend, White

Line No.	Item Code	Adj Code	Quantity	Units	Description [Fixed Unit Price]
0320	907-699-A002		1	Lump Sum	Roadway Construction Stakes ALTERNATE GROUP AA NUMBER 1
0330	907-304-H002	(GY)	345	Cubic Yard	3/4" and Down Crushed Stone Base, LVM ALTERNATE GROUP AA NUMBER 2
0340	907-304-H003	(GY)	345	Cubic Yard	Size 610 Crushed Stone Base, LVM ALTERNATE GROUP AA NUMBER 3
0350	907-304-H004	(GY)	345	Cubic Yard	Size 825B Crushed Stone Base, LVM ALTERNATE GROUP BB NUMBER 1
0360	907-403-D001	(BA1)	25,050	Ton	Hot Mix Asphalt, HT, 12.5-mm mixture, Polymer Modified ALTERNATE GROUP BB NUMBER 2
0370	907-403-P002	(BA1)	25,050	Ton	Warm Mix Asphalt, HT, 12.5-mm mixture, Polymer Modified ALTERNATE GROUP CC NUMBER 1
0380	907-403-D002	(BA1)	1,200	Ton	Hot Mix Asphalt, HT, 19-mm mixture, Polymer Modified ALTERNATE GROUP CC NUMBER 2
0390	907-403-P003	(BA1)	1,200	Ton	Warm Mix Asphalt, HT, 19-mm mixture, Polymer Modified ALTERNATE GROUP DD NUMBER 1
0400	907-403-D004	(BA1)	22,500	Ton	Hot Mix Asphalt, HT, 9.5-mm mixture, Polymer Modified ALTERNATE GROUP DD NUMBER 2
0410	907-403-P001	(BA1)	22,500	Ton	Warm Mix Asphalt, HT, 9.5-mm mixture, Polymer Modified ALTERNATE GROUP EE NUMBER 1
0420	907-626-I003		1,325	Linear Feet	6" Inverted Profile Thermoplastic Traffic Stripe, Skip White
0430	907-626-J003		1,325	Linear Feet	6" Inverted Profile Thermoplastic Traffic Stripe, Continuous White
0440	907-626-L001		1,325	Linear Feet	6" Inverted Profile Thermoplastic Traffic Stripe, Continuous Yellow ALTERNATE GROUP EE NUMBER 2
0450	628-I002		1,325	Linear Feet	6" High Performance Cold Plastic Traffic Stripe, Skip White
0460	628-J002		1,325	Linear Feet	6" High Performance Cold Plastic Traffic Stripe, Continuous White
0470	628-M002		1,325	Linear Feet	6" High Performance Cold Plastic Traffic Stripe, Continuous Yellow