

YAZOO (82)					MISSISSIPPI DEPARTMENT OF TRANSPORTATION	Joe McGee Construction Company, Inc.	N. L. Carson Construction Company, Inc.	Key, LLC
Replace Bridge Nos. 15.7, 17.4, & 19.1 on SR 433, known as Federal Aid Project No. BR-0510-00(009) / 103321301 in Yazoo County.					\$6,067,816.64	\$5,480,610.66	\$5,669,391.82	\$6,034,251.78
Ref#	SM Item	Item Description	Item Qty	Units		1	2	3
0010	201-A001	Clearing and Grubbing	1.000	LS		417,000.00	210,000.00	100,000.00
0020	201-B001	Clearing and Grubbing	1.000	ACRE		3,500.00	2,500.00	3,000.00
0030	202-B005	Removal of Asphalt Pavement, All Depths	13,544.000	SY		3.50	3.13	2.00
0040	202-B009	Removal of Bridge	3.000	EA		18,000.00	53,375.00	13,000.00
0050	202-B019	Removal of Concrete Headwall	1.000	EA		350.00	750.00	500.00
0060	202-B064	Removal of Pipe, 8" And Above	148.000	LF		7.80	6.00	6.00
0070	202-B076	Removal of Traffic Stripe	1,000.000	LF		1.00	1.05	1.00
0080	202-B088	Removal of Box Culvert Headwall, All Sizes	1.000	EA		2,500.00	1,500.00	1,325.00
0090	202-B102	Removal of Guard Rail	1,275.000	LF		2.00	2.10	2.00
0100	203-EX017	Borrow Excavation, AH, FME, Class B9	102,028.000	CY		5.65	6.75	4.56
0110	203-G003	Excess Excavation, FM, AH	26,780.000	CY		0.01	3.50	2.75
0120	206-A001	Structure Excavation	578.000	CY		13.00	6.50	15.00
0130	206-B001	Select Material for Undercuts, Contractor Furnished, FM	250.000	CY		35.00	27.00	55.00
0140	209-A004	Geotextile Stabilization, Type V, Non-Woven	14,184.000	SY		1.80	1.51	2.80
0150	212-B001	Standard Ground Preparation	243.000	SY		1.00	1.05	1.00
0160	213-B001	Combination Fertilizer, 13-13-13	14.000	TON		200.00	210.00	200.00
0170	213-C001	Superphosphate	4.000	TON		600.00	630.00	600.00
0180	217-A001	Ditch Liner	500.000	SY		1.40	1.47	1.40
0190	219-A001	Watering	5.000	KGAL		20.00	20.00	20.00
0200	220-A001	Insect Pest Control	14.000	ACRE		30.00	30.00	30.00
0210	221-A001	Portland Cement Concrete Paved Ditch	31.000	CY		535.00	322.00	340.00
0220	223-A001	Mowing	1.000	ACRE		50.00	50.00	50.00
0230	234-A001	Temporary Silt Fence	3,070.000	LF		2.75	3.49	3.90
0240	235-A001	Temporary Erosion Checks	108.000	BALE		4.50	10.50	10.00
0250	236-A004	Silt Basin, Type D	15.000	EA		2,200.00	1,800.00	2,000.00
0260	408-A003	Asphalt for Prime Coat, Cut-Back MC-70 or Emulsified EA-1	1,984.000	GAL		0.01	5.41	5.15

YAZOO (82)					MISSISSIPPI DEPARTMENT OF TRANSPORTATION	Joe McGee Construction Company, Inc.	N. L. Carson Construction Company, Inc.	Key, LLC
Replace Bridge Nos. 15.7, 17.4, & 19.1 on SR 433, known as Federal Aid Project No. BR-0510-00(009) / 103321301 in Yazoo County.					\$6,067,816.64	\$5,480,610.66	\$5,669,391.82	\$6,034,251.78
Ref#	SM Item	Item Description	Item Qty	Units		1	2	3
0270	423-A001	Rumble Strips, Ground In	3.000	MI		360.00	367.50	350.00
0280	501-E001	Expansion Joints, Without Dowels	172.000	LF		12.75	9.60	10.00
0290	501-K001	Transverse Grooving	334.000	SY		1.80	1.98	1.90
0300	502-A001	Reinforced Cement Concrete Bridge End Pavement	350.000	SY		90.00	96.00	130.00
0310	602-A001	Reinforcing Steel	25,230.000	LBS		0.83	0.85	1.00
0320	603-CA002	18" Reinforced Concrete Pipe, Class III	66.000	LF		30.00	33.53	36.00
0330	603-CA003	24" Reinforced Concrete Pipe, Class III	120.000	LF		32.00	42.33	48.00
0340	603-CA007	48" Reinforced Concrete Pipe, Class III	52.000	LF		106.00	96.41	115.00
0350	603-CB001	18" Reinforced Concrete End Section	4.000	EA		700.00	666.80	1,100.00
0360	603-CB002	24" Reinforced Concrete End Section	2.000	EA		765.00	721.40	1,257.00
0370	603-CB006	48" Reinforced Concrete End Section	1.000	EA		1,675.00	1,503.90	2,500.00
0380	606-B001	Guard Rail, Class A, Type 1	850.000	LF		18.00	18.90	18.00
0390	606-D012	Guard Rail, Bridge End Section, Type I	8.000	EA		1,900.00	1,995.00	1,900.00
0400	606-E001	Guard Rail, Terminal End Section	8.000	EA		2,000.00	2,100.00	2,000.00
0410	609-D002	Combination Concrete Curb and Gutter Type 2	273.000	LF		28.00	16.00	28.00
0420	615-A015	Concrete Bridge End Barrier, 32"	80.000	LF		40.00	43.00	40.00
0430	618-A001	Maintenance of Traffic	1.000	LS		17,000.00	26,380.00	30,000.00
0450	619-A1003	Temporary Traffic Stripe, Continuous White, Paint	1,017.000	LF		0.50	0.53	0.50
0460	619-A2003	Temporary Traffic Stripe, Continuous Yellow, Paint	1,017.000	LF		0.50	0.53	0.50
0470	619-D1001	Standard Roadside Construction Signs, Less than 10 Square Fe	264.000	SF		7.25	7.61	7.25
0480	619-D2001	Standard Roadside Construction Signs, 10 Square Feet or More	1,438.000	SF		7.00	7.35	7.00
0490	619-G4001	Barricades, Type III, Single Faced	564.000	LF		12.00	12.60	12.00
0500	619-G4005	Barricades, Type III, Double Faced	72.000	LF		14.00	14.70	14.00
0510	619-G5001	Free Standing Plastic Drums	217.000	EA		46.00	48.30	46.00
0520	619-G7001	Warning Lights, Type "B"	12.000	EA		360.00	378.00	360.00
0530	620-A001	Mobilization	1.000	LS		135,000.00	229,223.05	528,000.00

YAZOO (82)					MISSISSIPPI DEPARTMENT OF TRANSPORTATION	Joe McGee Construction Company, Inc.	N. L. Carson Construction Company, Inc.	Key, LLC
Replace Bridge Nos. 15.7, 17.4, & 19.1 on SR 433, known as Federal Aid Project No. BR-0510-00(009) / 103321301 in Yazoo County.					\$6,067,816.64	\$5,480,610.66	\$5,669,391.82	\$6,034,251.78
Ref#	SM Item	Item Description	Item Qty	Units		1	2	3
0540	627-J001	Two-Way Clear Reflective High Performance Raised Markers	130.000	EA		8.00	8.40	8.00
0550	627-L001	Two-Way Yellow Reflective High Performance Raised Markers	139.000	EA		8.00	8.40	8.00
0560	630-A001	Standard Roadside Signs, Sheet Aluminum, 0.080" Thickness	13.000	SF		20.61	19.95	19.00
0570	630-A002	Standard Roadside Signs, Sheet Aluminum, 0.125" Thickness	52.000	SF		21.70	21.00	20.00
0580	630-C004	Steel U-Section Posts, 3.0 to 3.5 lb/ft	158.000	LF		9.50	9.98	9.50
0590	630-F001	Delineators, Guard Rail, White	44.000	EA		16.00	16.80	16.00
0600	630-G001	Type 3 Object Markers, OM-3R, Post Mounted	4.000	EA		70.00	73.50	70.00
0610	630-G003	Type 3 Object Markers, OM-3L, Post Mounted	4.000	EA		70.00	73.50	70.00
0620	805-A001	Reinforcement	101,104.000	LBS		0.77	0.85	0.95
0630	815-A006	Loose Riprap, Size 100	540.000	TON		60.00	57.33	65.00
0640	815-A009	Loose Riprap, Size 300	1,862.000	TON		65.00	51.33	65.00
0650	815-E001	Geotextile under Riprap	382.000	SY		1.30	2.11	2.60
0660	815-F002	Sediment Control Stone	310.000	TON		55.00	46.26	50.00
0670	907-216-A001	Solid Sodding	243.000	SY		3.50	3.68	3.50
0680	907-225-A001	Grassing	7.000	ACRE		750.00	787.50	750.00
0690	907-225-B001	Agricultural Limestone	21.000	TON		65.00	68.25	65.00
0700	907-225-C001	Mulch, Vegetative Mulch	14.000	TON		180.00	189.00	180.00
0710	907-226-A001	Temporary Grassing	4.000	ACRE		750.00	787.50	750.00
0720	907-234-C002	Super Silt Fence	1,265.000	LF		8.00	9.98	9.50
0730	907-237-A003	Wattles, 20"	776.000	LF		5.00	5.25	5.00
0740	907-245-A001	Triangular Silt Dike	540.000	LF		8.00	10.50	10.00
0750	907-246-A002	Sandbags	540.000	EA		3.50	4.20	4.00
0752	907-247-A001	Temporary Stream Diversion	1.000	EA		12,500.00	6,200.00	9,500.00
0760	907-304-B002	Granular Material, Class 5, Group D	12,330.000	TON		15.50	14.20	18.00
0770	907-407-A001	Asphalt for Tack Coat	1,470.000	GAL		3.25	2.47	2.35
0780	907-413-E001	Sawing and Sealing Transverse Joints in Asphalt Pavement	172.000	LF		13.60	19.76	22.00

YAZOO (82)					MISSISSIPPI DEPARTMENT OF TRANSPORTATION	Joe McGee Construction Company, Inc.	N. L. Carson Construction Company, Inc.	Key, LLC
Replace Bridge Nos. 15.7, 17.4, & 19.1 on SR 433, known as Federal Aid Project No. BR-0510-00(009) / 103321301 in Yazoo County.					\$6,067,816.64	\$5,480,610.66	\$5,669,391.82	\$6,034,251.78
Ref#	SM Item	Item Description	Item Qty	Units		1	2	3
0790	907-601-A001	Class "B" Structural Concrete	115.000	CY		600.00	400.50	560.00
0800	907-601-B003	Class "B" Structural Concrete, Minor Structures	3.000	CY		980.00	1,200.00	800.00
0810	907-603-ALT01	18" Type A Alternate Pipe	548.000	LF		24.00	22.32	25.00
0820	907-603-ALT02	24" Type A Alternate Pipe	60.000	LF		31.00	28.50	30.00
0830	907-617-A001	Right-of-Way Marker	66.000	EA		250.00	274.31	190.00
0840	907-626-C008	6" Thermoplastic Edge Stripe, Continuous White	12,444.000	LF		0.50	0.53	0.50
0850	907-626-D004	6" Thermoplastic Traffic Stripe, Skip Yellow	1,200.000	LF		0.30	0.32	0.30
0860	907-626-E003	6" Thermoplastic Traffic Stripe, Continuous Yellow	10,972.000	LF		0.50	0.53	0.50
0870	907-626-G004	Thermoplastic Detail Stripe, White	1,034.000	LF		1.00	1.05	1.00
0880	907-626-H004	Thermoplastic Legend, White	207.000	LF		2.00	2.10	2.00
0890	907-699-A002	Roadway Construction Stakes	1.000	LS		92,000.00	120,835.63	105,000.00
0900	907-804-B001	Box Bridge Concrete, Class B	521.000	CY		455.00	375.50	490.00
0910	907-304-F002	Size 610 Crushed Stone Base	3,991.000	TON		50.00	43.61	
0920	907-304-F003	3/4" and Down Crushed Stone Base	3,991.000	TON				48.00
0930	907-304-F004	Size 825B Crushed Stone Base	3,991.000	TON				
0940	907-403-A011	Hot Mix Asphalt, ST, 12.5-mm mixture	1,759.000	TON				
0950	907-403-M003	Warm Mix Asphalt, ST, 12.5-mm mixture	1,759.000	TON		87.79	89.57	85.30
0960	907-403-A012	Hot Mix Asphalt, ST, 19-mm mixture	2,860.000	TON				
0970	907-403-M004	Warm Mix Asphalt, ST, 19-mm mixture	2,860.000	TON		82.73	84.00	80.00
0980	907-403-A015	Hot Mix Asphalt, ST, 9.5-mm mixture	2,240.000	TON				
0990	907-403-M001	Warm Mix Asphalt, ST, 9.5-mm mixture	2,240.000	TON		97.38	100.07	95.30
1000	907-403-C005	Hot Mix Asphalt, ST, 19-mm mixture, Trench Widening	160.000	TON				
1010	907-403-O001	Warm Mix Asphalt, ST, 19-mm mixture, Trench Widening	160.000	TON		119.62	121.80	116.00
1020	628-J002	6" High Performance Cold Plastic Traffic Stripe, Continuous	1,655.000	LF		4.00	4.20	4.00
1030	628-L002	6" High Performance Cold Plastic Traffic Stripe, Skip Yellow	1,655.000	LF		4.00	4.20	4.00
1040	628-M002	6" High Performance Cold Plastic Traffic Stripe, Continuous	1,655.000	LF		4.00	4.20	4.00

YAZOO (82)					MISSISSIPPI DEPARTMENT OF TRANSPORTATION	Joe McGee Construction Company, Inc.	N. L. Carson Construction Company, Inc.	Key, LLC
Replace Bridge Nos. 15.7, 17.4, & 19.1 on SR 433, known as Federal Aid Project No. BR-0510-00(009) / 103321301 in Yazoo County.					\$6,067,816.64	\$5,480,610.66	\$5,669,391.82	\$6,034,251.78
Ref#	SM Item	Item Description	Item Qty	Units		1	2	3
1050	907-626-J003	6" Inverted Profile Thermoplastic Traffic Stripe, Continuous	1,655.000	LF				
1060	907-626-K003	6" Inverted Profile Thermoplastic Traffic Stripe, Skip Yello	1,655.000	LF				
1070	907-626-L001	6" Inverted Profile Thermoplastic Traffic Stripe, Continuous	1,655.000	LF				
1080	501-K001	Transverse Grooving	2,656.000	SY		1.60	1.98	1.90
1090	803-B002	Conventional Static Pile Load Test	4.000	EA		5,000.00	5,000.00	5,000.00
1100	803-C003	16" x 16" Prestressed Concrete Piling	1,980.000	LF		37.75	35.98	45.00
1110	803-C004	18" x 18" Prestressed Concrete Piling	4,895.000	LF		47.00	45.13	60.00
1132	803-F012	23" Pre-Formed Pile Hole	522.000	LF		24.00	29.20	10.00
1134	803-F014	26" Pre-Formed Pile Hole	1,903.000	LF		24.00	29.20	10.00
1140	803-I001	PDA Test Pile	8.000	EA		6,400.00	6,500.01	10,000.00
1150	803-J001	Pile Restrike	4.000	EA		500.00	750.00	500.00
1160	803-N001	Exploration	81.000	LF		10.00	105.00	10.00
1170	803-O020	Permanent Casing, 54" Diameter	210.000	LF		260.00	272.93	260.00
1180	805-A001	Reinforcement	260,950.000	LBS		0.86	0.85	0.95
1190	813-A002	Concrete Railing, 32"	1,497.000	LF		40.00	43.00	40.00
1200	815-A009	Loose Riprap, Size 300	1,623.000	TON		62.00	51.33	65.00
1210	815-E001	Geotextile under Riprap	1,728.000	SY		1.25	2.11	2.70
1220	907-803-K003	Drilled Shaft, 54" Diameter	484.000	LF		600.00	534.19	650.00
1230	907-803-M003	Trial Shaft, 54" Diameter	90.000	LF		670.00	621.98	725.00
1240	907-804-A001	Bridge Concrete, Class AA	1,220.000	CY		470.00	530.50	715.00
1250	907-804-C012	135' Prestressed Concrete Beam, Type BT-72	809.000	LF		120.00	135.79	125.00
1260	907-804-C016	40' Prestressed Concrete Beam, Type I+2	2,129.000	LF		58.00	66.52	60.00
1270	907-804-C030	80' Prestressed Concrete Beam, Type III	957.000	LF		84.00	87.93	85.00
1280	907-804-C155	90' Prestressed Concrete Beam, Type III	539.000	LF		90.00	96.55	90.00

YAZOO (82)					Tanner Construction Company, Inc.	Eutaw Construction Company, Inc.	Dozer, LLC	L & A Contracting Company
Replace Bridge Nos. 15.7, 17.4, & 19.1 on SR 433, known as Federal Aid Project No. BR-0510-00(009) / 103321301 in Yazoo County.					\$6,144,716.81	\$6,170,079.42	\$7,032,685.62	\$7,196,615.21
Ref#	SM Item	Item Description	Item Qty	Units	4	5	6	7
0010	201-A001	Clearing and Grubbing	1.000	LS	195,000.00	127,000.00	247,000.00	80,000.00
0020	201-B001	Clearing and Grubbing	1.000	ACRE	2,650.00	2,300.00	2,000.00	2,200.00
0030	202-B005	Removal of Asphalt Pavement, All Depths	13,544.000	SY	3.95	3.75	5.00	3.41
0040	202-B009	Removal of Bridge	3.000	EA	27,000.00	15,000.00	40,000.00	30,000.00
0050	202-B019	Removal of Concrete Headwall	1.000	EA	625.00	850.00	7,500.00	1,363.00
0060	202-B064	Removal of Pipe, 8" And Above	148.000	LF	9.50	8.25	10.00	15.75
0070	202-B076	Removal of Traffic Stripe	1,000.000	LF	1.00	0.97	2.00	1.10
0080	202-B088	Removal of Box Culvert Headwall, All Sizes	1.000	EA	4,400.00	1,700.00	15,000.00	2,726.00
0090	202-B102	Removal of Guard Rail	1,275.000	LF	2.00	2.00	2.00	2.20
0100	203-EX017	Borrow Excavation, AH, FME, Class B9	102,028.000	CY	7.60	7.50	6.50	7.10
0110	203-G003	Excess Excavation, FM, AH	26,780.000	CY	0.04	4.75	7.25	5.00
0120	206-A001	Structure Excavation	578.000	CY	10.00	13.00	30.00	22.17
0130	206-B001	Select Material for Undercuts, Contractor Furnished, FM	250.000	CY	34.00	30.00	75.00	10.50
0140	209-A004	Geotextile Stabilization, Type V, Non-Woven	14,184.000	SY	1.60	2.00	1.25	2.40
0150	212-B001	Standard Ground Preparation	243.000	SY	1.00	0.97	1.00	1.05
0160	213-B001	Combination Fertilizer, 13-13-13	14.000	TON	200.00	193.00	200.00	220.00
0170	213-C001	Superphosphate	4.000	TON	600.00	579.00	600.00	660.00
0180	217-A001	Ditch Liner	500.000	SY	3.00	1.35	1.40	1.54
0190	219-A001	Watering	5.000	KGAL	20.00	20.00	20.00	20.00
0200	220-A001	Insect Pest Control	14.000	ACRE	30.00	30.00	30.00	30.00
0210	221-A001	Portland Cement Concrete Paved Ditch	31.000	CY	535.00	400.00	535.00	588.50
0220	223-A001	Mowing	1.000	ACRE	50.00	50.00	50.00	50.00
0230	234-A001	Temporary Silt Fence	3,070.000	LF	2.85	4.00	2.85	4.18
0240	235-A001	Temporary Erosion Checks	108.000	BALE	10.00	11.00	10.00	11.00
0250	236-A004	Silt Basin, Type D	15.000	EA	1,400.00	750.00	1,500.00	1,653.75
0260	408-A003	Asphalt for Prime Coat, Cut-Back MC-70 or Emulsified EA-1	1,984.000	GAL	5.15	2.00	5.15	5.67

YAZOO (82)					Tanner Construction Company, Inc.	Eutaw Construction Company, Inc.	Dozer, LLC	L & A Contracting Company
Replace Bridge Nos. 15.7, 17.4, & 19.1 on SR 433, known as Federal Aid Project No. BR-0510-00(009) / 103321301 in Yazoo County.					\$6,144,716.81	\$6,170,079.42	\$7,032,685.62	\$7,196,615.21
Ref#	SM Item	Item Description	Item Qty	Units	4	5	6	7
0270	423-A001	Rumble Strips, Ground In	3.000	MI	350.00	1,200.00	450.00	385.00
0280	501-E001	Expansion Joints, Without Dowels	172.000	LF	12.75	8.50	12.75	16.19
0290	501-K001	Transverse Grooving	334.000	SY	1.89	0.01	2.80	2.00
0300	502-A001	Reinforced Cement Concrete Bridge End Pavement	350.000	SY	90.00	130.00	90.00	99.00
0310	602-A001	Reinforcing Steel	25,230.000	LBS	0.96	0.91	0.95	1.07
0320	603-CA002	18" Reinforced Concrete Pipe, Class III	66.000	LF	38.00	35.00	35.00	40.00
0330	603-CA003	24" Reinforced Concrete Pipe, Class III	120.000	LF	48.00	47.00	49.00	50.40
0340	603-CA007	48" Reinforced Concrete Pipe, Class III	52.000	LF	102.00	110.00	125.00	100.80
0350	603-CB001	18" Reinforced Concrete End Section	4.000	EA	720.00	850.00	870.00	1,575.00
0360	603-CB002	24" Reinforced Concrete End Section	2.000	EA	800.00	910.00	1,225.00	1,890.00
0370	603-CB006	48" Reinforced Concrete End Section	1.000	EA	1,550.00	1,775.00	2,100.00	2,730.00
0380	606-B001	Guard Rail, Class A, Type 1	850.000	LF	18.00	17.37	18.00	19.80
0390	606-D012	Guard Rail, Bridge End Section, Type I	8.000	EA	1,900.00	1,833.50	1,900.00	2,090.00
0400	606-E001	Guard Rail, Terminal End Section	8.000	EA	2,000.00	1,930.00	2,000.00	2,200.00
0410	609-D002	Combination Concrete Curb and Gutter Type 2	273.000	LF	28.00	17.17	28.00	30.80
0420	615-A015	Concrete Bridge End Barrier, 32"	80.000	LF	40.00	41.61	50.00	44.00
0430	618-A001	Maintenance of Traffic	1.000	LS	41,000.00	85,000.00	75,000.00	100,000.00
0450	619-A1003	Temporary Traffic Stripe, Continuous White, Paint	1,017.000	LF	0.50	0.48	1.50	0.55
0460	619-A2003	Temporary Traffic Stripe, Continuous Yellow, Paint	1,017.000	LF	0.50	0.48	1.50	0.55
0470	619-D1001	Standard Roadside Construction Signs, Less than 10 Square Fe	264.000	SF	8.50	7.00	5.00	5.50
0480	619-D2001	Standard Roadside Construction Signs, 10 Square Feet or More	1,438.000	SF	8.50	6.76	5.00	5.50
0490	619-G4001	Barricades, Type III, Single Faced	564.000	LF	13.50	11.58	14.00	15.40
0500	619-G4005	Barricades, Type III, Double Faced	72.000	LF	16.00	13.51	14.00	15.40
0510	619-G5001	Free Standing Plastic Drums	217.000	EA	47.00	46.32	45.00	49.50
0520	619-G7001	Warning Lights, Type "B"	12.000	EA	270.00	347.40	150.00	165.00
0530	620-A001	Mobilization	1.000	LS	600,000.00	520,000.00	515,000.00	625,000.00

YAZOO (82)					Tanner Construction Company, Inc.	Eutaw Construction Company, Inc.	Dozer, LLC	L & A Contracting Company
Replace Bridge Nos. 15.7, 17.4, & 19.1 on SR 433, known as Federal Aid Project No. BR-0510-00(009) / 103321301 in Yazoo County.					\$6,144,716.81	\$6,170,079.42	\$7,032,685.62	\$7,196,615.21
Ref#	SM Item	Item Description	Item Qty	Units	4	5	6	7
0540	627-J001	Two-Way Clear Reflective High Performance Raised Markers	130.000	EA	8.00	7.72	20.00	8.80
0550	627-L001	Two-Way Yellow Reflective High Performance Raised Markers	139.000	EA	8.00	7.72	20.00	8.80
0560	630-A001	Standard Roadside Signs, Sheet Aluminum, 0.080" Thickness	13.000	SF	19.00	18.34	19.00	20.90
0570	630-A002	Standard Roadside Signs, Sheet Aluminum, 0.125" Thickness	52.000	SF	20.00	19.30	20.00	22.00
0580	630-C004	Steel U-Section Posts, 3.0 to 3.5 lb/ft	158.000	LF	9.50	9.17	9.50	10.45
0590	630-F001	Delineators, Guard Rail, White	44.000	EA	16.00	15.44	16.00	17.60
0600	630-G001	Type 3 Object Markers, OM-3R, Post Mounted	4.000	EA	70.00	67.55	70.00	77.00
0610	630-G003	Type 3 Object Markers, OM-3L, Post Mounted	4.000	EA	70.00	67.55	70.00	77.00
0620	805-A001	Reinforcement	101,104.000	LBS	0.94	0.91	0.95	1.07
0630	815-A006	Loose Riprap, Size 100	540.000	TON	63.90	65.00	55.26	44.10
0640	815-A009	Loose Riprap, Size 300	1,862.000	TON	63.90	65.00	54.26	47.25
0650	815-E001	Geotextile under Riprap	382.000	SY	2.50	3.00	2.25	1.50
0660	815-F002	Sediment Control Stone	310.000	TON	56.95	60.00	23.91	40.00
0670	907-216-A001	Solid Sodding	243.000	SY	3.50	3.38	3.50	3.85
0680	907-225-A001	Grassing	7.000	ACRE	750.00	723.75	750.00	825.00
0690	907-225-B001	Agricultural Limestone	21.000	TON	65.00	62.73	65.00	71.50
0700	907-225-C001	Mulch, Vegetative Mulch	14.000	TON	180.00	173.70	180.00	198.00
0710	907-226-A001	Temporary Grassing	4.000	ACRE	750.00	723.75	750.00	825.00
0720	907-234-C002	Super Silt Fence	1,265.000	LF	9.50	10.00	9.50	10.45
0730	907-237-A003	Wattles, 20"	776.000	LF	5.00	5.25	5.00	5.50
0740	907-245-A001	Triangular Silt Dike	540.000	LF	10.00	10.00	10.00	11.00
0750	907-246-A002	Sandbags	540.000	EA	4.00	4.00	4.00	4.40
0752	907-247-A001	Temporary Stream Diversion	1.000	EA	8,500.00	10,000.00	15,000.00	70,140.00
0760	907-304-B002	Granular Material, Class 5, Group D	12,330.000	TON	16.65	10.00	21.00	23.10
0770	907-407-A001	Asphalt for Tack Coat	1,470.000	GAL	2.35	3.17	2.35	2.60
0780	907-413-E001	Sawing and Sealing Transverse Joints in Asphalt Pavement	172.000	LF	13.60	18.18	10.00	19.80

YAZOO (82)					Tanner Construction Company, Inc.	Eutaw Construction Company, Inc.	Dozer, LLC	L & A Contracting Company
Replace Bridge Nos. 15.7, 17.4, & 19.1 on SR 433, known as Federal Aid Project No. BR-0510-00(009) / 103321301 in Yazoo County.					\$6,144,716.81	\$6,170,079.42	\$7,032,685.62	\$7,196,615.21
Ref#	SM Item	Item Description	Item Qty	Units	4	5	6	7
0790	907-601-A001	Class "B" Structural Concrete	115.000	CY	480.00	350.00	500.00	753.00
0800	907-601-B003	Class "B" Structural Concrete, Minor Structures	3.000	CY	1,750.00	1,800.00	2,400.00	1,401.00
0810	907-603-ALT01	18" Type A Alternate Pipe	548.000	LF	24.00	21.00	30.00	26.40
0820	907-603-ALT02	24" Type A Alternate Pipe	60.000	LF	28.00	29.00	35.00	31.90
0830	907-617-A001	Right-of-Way Marker	66.000	EA	260.00	120.00	300.00	275.00
0840	907-626-C008	6" Thermoplastic Edge Stripe, Continuous White	12,444.000	LF	0.50	0.48	0.80	0.55
0850	907-626-D004	6" Thermoplastic Traffic Stripe, Skip Yellow	1,200.000	LF	0.30	0.29	0.80	0.33
0860	907-626-E003	6" Thermoplastic Traffic Stripe, Continuous Yellow	10,972.000	LF	0.50	0.48	0.80	0.55
0870	907-626-G004	Thermoplastic Detail Stripe, White	1,034.000	LF	1.00	0.97	1.50	1.10
0880	907-626-H004	Thermoplastic Legend, White	207.000	LF	2.00	1.93	4.00	2.20
0890	907-699-A002	Roadway Construction Stakes	1.000	LS	55,000.00	135,500.00	150,000.00	546,400.00
0900	907-804-B001	Box Bridge Concrete, Class B	521.000	CY	440.00	350.00	475.00	310.00
0910	907-304-F002	Size 610 Crushed Stone Base	3,991.000	TON	50.85		49.10	54.10
0920	907-304-F003	3/4" and Down Crushed Stone Base	3,991.000	TON				
0930	907-304-F004	Size 825B Crushed Stone Base	3,991.000	TON		45.00		
0940	907-403-A011	Hot Mix Asphalt, ST, 12.5-mm mixture	1,759.000	TON				
0950	907-403-M003	Warm Mix Asphalt, ST, 12.5-mm mixture	1,759.000	TON	85.30	91.27	85.30	93.83
0960	907-403-A012	Hot Mix Asphalt, ST, 19-mm mixture	2,860.000	TON				
0970	907-403-M004	Warm Mix Asphalt, ST, 19-mm mixture	2,860.000	TON	80.00	84.61	80.00	88.00
0980	907-403-A015	Hot Mix Asphalt, ST, 9.5-mm mixture	2,240.000	TON				
0990	907-403-M001	Warm Mix Asphalt, ST, 9.5-mm mixture	2,240.000	TON	95.30	98.12	95.30	104.83
1000	907-403-C005	Hot Mix Asphalt, ST, 19-mm mixture, Trench Widening	160.000	TON				
1010	907-403-O001	Warm Mix Asphalt, ST, 19-mm mixture, Trench Widening	160.000	TON	116.00	150.53	116.00	127.60
1020	628-J002	6" High Performance Cold Plastic Traffic Stripe, Continuous	1,655.000	LF	4.00	3.86	4.00	4.40
1030	628-L002	6" High Performance Cold Plastic Traffic Stripe, Skip Yellow	1,655.000	LF	4.00	3.86	4.00	4.40
1040	628-M002	6" High Performance Cold Plastic Traffic Stripe, Continuous	1,655.000	LF	4.00	3.86	4.00	4.40

YAZOO (82)					Tanner Construction Company, Inc.	Eutaw Construction Company, Inc.	Dozer, LLC	L & A Contracting Company
Replace Bridge Nos. 15.7, 17.4, & 19.1 on SR 433, known as Federal Aid Project No. BR-0510-00(009) / 103321301 in Yazoo County.					\$6,144,716.81	\$6,170,079.42	\$7,032,685.62	\$7,196,615.21
Ref#	SM Item	Item Description	Item Qty	Units	4	5	6	7
1050	907-626-J003	6" Inverted Profile Thermoplastic Traffic Stripe, Continuous	1,655.000	LF				
1060	907-626-K003	6" Inverted Profile Thermoplastic Traffic Stripe, Skip Yello	1,655.000	LF				
1070	907-626-L001	6" Inverted Profile Thermoplastic Traffic Stripe, Continuous	1,655.000	LF				
1080	501-K001	Transverse Grooving	2,656.000	SY	1.89	1.82	2.80	2.00
1090	803-B002	Conventional Static Pile Load Test	4.000	EA	5,000.00	5,000.00	5,000.00	5,000.00
1100	803-C003	16" x 16" Prestressed Concrete Piling	1,980.000	LF	39.00	38.00	65.00	42.65
1110	803-C004	18" x 18" Prestressed Concrete Piling	4,895.000	LF	46.00	47.00	75.00	46.47
1132	803-F012	23" Pre-Formed Pile Hole	522.000	LF	28.00	0.01	35.00	12.70
1134	803-F014	26" Pre-Formed Pile Hole	1,903.000	LF	28.00	0.01	40.00	12.70
1140	803-I001	PDA Test Pile	8.000	EA	9,250.00	4,800.00	12,500.00	4,895.00
1150	803-J001	Pile Restrike	4.000	EA	1,600.00	1,200.00	2,500.00	1,796.00
1160	803-N001	Exploration	81.000	LF	101.00	97.00	100.00	1.27
1170	803-O020	Permanent Casing, 54" Diameter	210.000	LF	263.00	250.00	400.00	370.00
1180	805-A001	Reinforcement	260,950.000	LBS	0.94	1.00	1.00	1.00
1190	813-A002	Concrete Railing, 32"	1,497.000	LF	40.00	41.61	50.00	44.00
1200	815-A009	Loose Riprap, Size 300	1,623.000	TON	63.90	65.00	60.00	59.70
1210	815-E001	Geotextile under Riprap	1,728.000	SY	1.70	3.00	3.00	2.50
1220	907-803-K003	Drilled Shaft, 54" Diameter	484.000	LF	570.00	555.00	600.00	861.25
1230	907-803-M003	Trial Shaft, 54" Diameter	90.000	LF	650.00	625.00	1,000.00	768.00
1240	907-804-A001	Bridge Concrete, Class AA	1,220.000	CY	560.00	687.00	650.00	700.00
1250	907-804-C012	135' Prestressed Concrete Beam, Type BT-72	809.000	LF	61.00	150.00	165.00	142.75
1260	907-804-C016	40' Prestressed Concrete Beam, Type I+2	2,129.000	LF	85.00	72.00	80.00	70.33
1270	907-804-C030	80' Prestressed Concrete Beam, Type III	957.000	LF	95.00	112.00	115.00	93.37
1280	907-804-C155	90' Prestressed Concrete Beam, Type III	539.000	LF	122.00	113.00	135.00	103.53