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VEGETATION SCHEDULE VS-1

PAVEMENT MARKING DETAILS FOR 2 & 4-LANE DIVIDED ROADWAYS PM-1 6120

EROSION CONTROL EC-1 6140

DT-1

GUARD RAIL : "W" BEAM (STEEL POSTS) GR-1B 6182

GUARD RAIL : MISCELLANEOUS HARDWARE GR-HW 6202

SHORT DURATION CLOSING OF TWO-LANE TWO-WAY HIGHWAYS TCP-8 6257

TRAFFIC CONTROL PLAN MOBILE OPERATIONS MULTILANE ROADS

AND TWO-LANE ROADS TCP-11 6260

TRAFFIC CONTROL PLAN : UNEVEN PAVEMENT DETAILS TCP-14 6263

TEMPORARY STRIPING FOR TRAFFIC CONTROL 2-LANE AND 4-LANE

DIVIDED HIGHWAYS TCP-15 6264

RURAL DRIVEWAYS RD-1 6271

TYPICAL GRADING TRANSITION BETWEEN CUTS & FILLS GT-1 6272

MISCELLANEOUS DETAIL SHEET  1. STACKED PIPE JOINT

2. EXCAVATION AT GRADE POINTS MDS-1 6290

DETAILS OF PAVED FLUMES PF-1 6291

PIPE CULVERT INSTALLATION PI-1 6300

( 6 )

3C.C. LEWIS

12-01-99

3-01-02

3-01-02

GUARD RAIL : THRIE BEAM (WOOD POSTS) GR-1A 6181

GUARD RAIL : "W" BEAM (WOOD POSTS) GR-1

6183GR-1C3-01-02

GR-4A 619512-01-99

GUARD RAIL : TYPICAL INSTALLATION AT BRIDGE APPROACHES

FOR 2-LANE, 2-WAY HIGHWAY

3-01-02

3-01-02

12-01-99

6236SN-8CTYPICAL GUARD RAIL DELINEATION

6250TCP-1

3-01-02

6328

TCP-SCDRUM PLACEMENT AND SHOULDER CLOSURE
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DETAILS OF TYPICAL DITCH TREATMENT

GR-2F

GR-2G

GUARD RAIL : RUB RAIL HARDWARE SHEET GR-RR

TGR-1

RIGHT-OF-WAY MARKER RW-1

GUARDRAIL (TEMPORARY) : TYPICAL INSTALLATION AT DETOUR BRIDGE ENDS

GUARD RAIL : MODIFIED THRIE BEAM (STEEL POSTS)

TRAFFIC CONTROL PLAN WITH FLAGGER (ONE-LANE CLOSURE OF TWO-WAY TRAFFIC)

12-01-99

TOTAL SHEETS

TYPICAL TEMPORARY ER0SION CONTROL MEASURES (TYPE "D" SILT BASIN) TEC-D

BE-1C

FLARED END SECTION FOR CONCRETE PIPE FE-1

FLEXIBLE PIPE STANDARD HDPE-1

TEC-2 TYPE A SILT BASIN)

TYPICAL TEMPORARY ER0SION CONTROL MEASURES (SLOPE DRAIN AND

DESCRIPTION OF SHEET NO. NO.
WKG. SH.

                       

DETAILED INDEX

REVISION

DATE

33.5" BRIDGE END PAVEMENT RAIL BE-PR-1B

SPECIAL DESIGN: RUMBLE STRIPES (GROUND-IN) 2 LANE RS-2L

CROSS SECTION SHEETS  (32)

RW-2

6180

DESCRIPTION OF SHEET NO. NO.

WKG. SH.

SUPER SILT FENCE SSF-1

6327SAG-1SMALL ANIMAL GUARD AND UNDERDRAIN MARKER

6331UD-1DETAILS OF NORMAL UNDERDRAIN AND STORM DRAIN USED AS UNDERDRAIN

6144TEC-3TYPICAL TEMPORARY EROSION CONTROL MEASURES (TYPE B SILT BASIN) 

GUARD RAIL : BRIDGE END SECTION - TYPE "I" (STEEL POST)

GUARD RAIL : BRIDGE END SECTION - TYPE "I" (WOOD POST)

BRIDGE END PAVEMENT WITH RAIL AND OVERLAY

3-01-02

MAINLINE & DETOUR ROAD 

BR-0061-02(008)

PROJECT NO. BR-0061-02(008)

LEFLORECOUNTY :

SPECIAL DESIGN SHEETS (CONTINUED)

DETAILS OF INTERSECTION & STRIPING @ STA. 820+99.26 MAINLINE

DETAILS OF INTERSECTION & STRIPING @ STA. 828+14.55 MAINLINE

DOI-1

DOI-2

RIGHT-OF-WAY MARKERS SITE 1

RW-3RIGHT-OF-WAY MARKERS SITE 2

RW-4RIGHT-OF-WAY MARKERS SITE 3

RW-5RIGHT-OF-WAY MARKERS SITE 4

6332UD-2NORMAL UNDERDRAIN TYPE II

STANDARD DRAWINGS - ROADWAY  SHEETS (CONTINUED)

630210-01-98 JB-1JUNCTION BOX FOR PIPE CULVERTS

HIGHWAY SIGN AND BARRICADE DETAILS FOR CONSTRUCTION PROJECTS SDTCP-10

DRIVEWAYS, CURB & GUTTER & SIDEWALK SDSD-1

SDSE-2ASUPERELEVATION CASE I ROTATION ABOUT CENTERLINE (2% NORMAL SUBGRADE)

62203-01-02STANDARD DIRECTIONAL (GUIDE) SIGNS SN-1

6221SN-2ROUTE SHIELDS AND "EXIT ONLY" PANELS

1001STANDARD ROADSIDE SIGN QUANTITIES SRS-1

1002SRS-2STANDARD ROADSIDE SIGN QUANTITIES

PERMANENT SIGNING PLAN SITE NO. 1 1003PSP-1

PERMANENT SIGNING PLAN SITE NO. 2 PSP-2 1004

1005PSP-3PERMANENT SIGNING PLAN SITE NO. 3

1006PSP-4PERMANENT SIGNING PLAN SITE NO. 4

SUPERELEVATION RUNOFF CASE I ROTATION ABOUT CENTERLINE SDRO-1

166

9001-9032

STANDARD DRAWINGS - ROADWAY SHEETS

PERMANENT SIGNS - ROADWAY SHEETS

( 27 )
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25% SHRINKAGE FACTOR USED IN THE EARTHWORK CALCULATIONS IS FOR DESIGN ESTIMATING PURPOSES ONLY.
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4C.C. LEWIS

9

10

12

13

14

7

6

BR-0061-02(008)

PROJ. NO. BR-0061-02(008) 

8

GN-1
GN-1.DGN

THE NEAREST PRACTICAL LOCATION INDICATED ON THE PLAN SHEETS.

ALL PAVEMENT MARKING SHALL BE FIELD LOCATED BY THE ENGINEER AND THE CONTRACTOR AT

11

GENERAL  NOTES GENERAL  NOTES
UTILITY OWNERS

DELTA ELECTRIC
P.O. BOX 935

GREENWOOD, MS. 38935
(662) 453-6352

BELLSOUTH

BLUE LAKE WATER ASSOC.

JIMMY PITTMAN

(662) 254-7116

COUNTY: LEFLORE

WILL BE MADE FOR REPLACEMENT OR REPAIR OF DAMAGED ITEMS.

OR REPAIR, AS DIRECTED BY THE ENGINEER, ANY STRUCTURES DAMAGED DURING THE LIFE OF THE CONTRACT. NO PAYMENT

INLETS, APRONS, AND BRIDGES FROM DAMAGE WHICH MIGHT OCCUR DURING CONSTRUCTION. THE CONTRACTOR SHALL REPLACE

THE CONTRACTOR SHALL BE RESPONSIBLE FOR PROTECTING EXISTING STRUCTURES SUCH AS, BUT NOT LIMITED TO, PIPES

AND BRIDGE CONSTRUCTION.

BACKFILLED AND TAMPED IN ACCORDANCE WITH SECTION 203 OF THE MISSISSIPPI STANDARD SPECIFICATIONS FOR ROAD

VOIDS CREATED BY THE REMOVAL OF, BUT NOT LIMITED TO, POSTS, CONCRETE ANCHORS, AND FOOTINGS SHALL BE

THE CONTRACTOR AS DIRECTED BY THE ENGINEER. THE COST OF WHICH SHALL BE ABSORBED IN OTHER ITEMS BID.

ROADWAY SIGNS THAT ARE IN CONFLICT WITH CONSTRUCTION OF THIS PROJECT SHALL BE REMOVED AND RELOCATED BY

BE INCLUDED IN THE CONTRACTORS EROSION CONTROL PLAN PRIOR TO SUBMITTING FOR APPROVAL.

WORK AND MAINTAIN THE PLAN DURING CONSTRUCTION. ANY ADDITIONAL SILT BASINS NOT SHOWN IN THE PLANS SHALL

DURING CONSTRUCTION. THE CONTRACTOR SHALL SUBMIT AN EROSION CONTROL PLAN PRIOR TO COMMENCEMENT OF

OF THE CONTRACTOR TO ENSURE THAT SILT DOES NOT LEAVE THE RIGHT OF WAY OR CONTAMINATE WATERS OF THE U.S.

THE EROSION CONTROL DEVICES REFERENCED IN THESE PLANS ARE A MINIMUM REQUIREMENT. IT IS THE RESPONSIBILITY 

EXCEPT AS PROVIDED BY SPECIFIC PAY ITEMS INCLUDED IN THE PLANS.

SOME WORK IS REQUIRED OUTSIDE THE PROJECT LIMITS. NO ADDITIONAL COMPENSATION WILL BE MADE FOR SUCH WORK 

AS NECESSARY TO FIT FIELD CONDITIONS. 

THE LOCATION AND SPACING OF SIGNS, SHOWN ON THE TRAFFIC CONTROL PLANS, ARE APPROXIMATE AND MAY BE ADJUSTED

IN ADVANCE OF CONSTRUCTION.  

MUST COORDINATE DIRECTLY WITH THE INVOLVED UTILITY OWNERS TO HAVE UNDERGROUND UTILITY LINES FIELD LOCATED 

THE ENGINEER CANNOT AND DOES NOT WARRANT THAT THIS INFORMATION IS COMPLETE OR ACCURATE. THE CONTRACTOR 

ON FILE WITH THE DEPARTMENT SHOWING THE APPROXIMATE LOCATION OF UTILITIES RELOCATED WITHIN THE RIGHT-OF-WAY. 

THE ENGINEER. UTILITIES THAT WERE FOUND TO BE IN CONFLICT WITH CONSTRUCTION HAVE BEEN RELOCATED. PERMITS ARE 

UTILITIES ON THE DRAWINGS ARE SHOWN IN THEIR ORIGINAL LOCATION BASED UPON THE BEST INFORMATION AVAILABLE TO

DESIGNING, DRAWING, AND CONSTRUCTING THE FACILITY SHALL BE INCLUDED IN THE PRICE BID FOR CONTRACT ITEMS.

THE PUBLIC THAT MAY BE ABOVE THE EXCAVATION OR ANY STRUCTURE ADJACENT TO THE EXCAVATION. ALL COSTS FOR 

SYSTEM THAT IS DEEMED NECESSARY TO PREVENT A FAILURE AND PROTECT THE PERSONS WORKING NEAR THE EXCAVATION,  

EXERCISED. THE CONTRACTOR SHALL BE RESPONSIBLE FOR PLACING WHAT BRACING, SHORING OR GROUND SUPPORT 

PROPERTIES. THEREFORE, THE RISK OF A FAILURE OCCURRING DURING THE  EXCAVATION REQUIRES THAT EXTREME CAUTION BE

WORK ON STRUCTURES FOR THIS PROJECT REQUIRES EXCAVATION IN THE IMMEDIATE VICINITY OF TRAFFIC AND ADJACENT 

THOSE DESIGNATED ON THE PLANS TO BE BLACK LEGEND AND BORDER ON WHITE BACKGROUND.

FLUORESCENT ORANGE SHEETING SHALL BE USED ON ALL CONSTRUCTION AND TRAFFIC CONTROL SIGNS EXCEPT FOR 

ABSORBED IN OTHER BID ITEMS.

VEGETATIVE MATERIAL WILL BE REMOVED PRIOR TO PLACEMENT OF GRANULAR MATERIAL. THE COST OF WHICH SHALL BE 

 

TO THE SATISFACTION OF THE ENGINEER (NOT A SEPARATE PAY ITEM).

ALL PICKUP HOLES ARE TO BE PLUGGED WITH PLASTIC INSERTS AND BITUMINOUS SEALER

ALL PIPE JOINTS ARE TO BE WRAPPED IN TYPE V GEOTEXTILE FABRIC, 24" IN WIDTH.
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PROJ. NO. BR-0061-02(008) 

22

GN-2

ENGINEER.

OPENING THE NEW FACILITY TO TRAFFIC, UNLESS DIRECTED AND SPECIFICALLY APPROVED OTHERWISE BY THE

ALL PROPOSED PAVEMENT MARKINGS, GUARDRAIL, AND PERMANENT SIGNING SHALL BE INSTALLED BEFORE

AS NECESSARY WITH THE APPROVAL OF THE PROJECT ENGINEER. 

THE CONTRACTOR IS RESPONSIBLE FOR FIELD-VERIFICATION OF EXISTING GRADES AND MAKING ADJUSTMENTS

23

24

ABSORBED IN PAY ITEM 201-A CLEARING AND GRUBBING. 

BE REMOVED AFTER CONSTRUCTION. COST OF BRUSH BARRIER PLACEMENT AND REMOVAL WILL BE

BARRIER AS APPROVED BY THE CONTRACTOR’S EROSION CONTROL PLANS. BRUSH BARRIERS SHALL

THE USE OF SELECT BRUSH FROM CLEARING AND GRUBBING WILL  BE ALLOWED FOR A BRUSH

16

CONTINUOUS MAIL SERVICE THROUGHOUT THE LIFE OF THE PROJECT.

CONTRACTOR SHALL BE RESPONSIBLE FOR MAINTAINING AND RELOCATING MAIL BOXES AS NECESSARY TO MAINTAIN

ABSORBED. 

THAT ARE NOT TO BE UTILIZED SHALL BE REMOVED OR COMPLETELY PLUGGED WITH FLOWABLE FILL, COST TO BE

FOR DIRECTLY. EXISTING DRAIN PIPES, CULVERTS, SIDE DRAINS, AND CROSS DRAINS WITHIN THE PROJECT LIMITS

CLEANING WILL BE CONSIDERED SUBSIDIARY TO THE CONTRACT AND WILL NOT BE MEASURED AND PAID

SHALL BE CLEANED OF SILT, TRASH, AND DEBRIS SATISFACTORILY TO THE ENGINEER. ALL COSTS OF SAID

EXISTING DRAIN PIPES, CULVERTS, CROSS DRAINS, AND OTHER DRAINAGE STRUCTURES THAT ARE TO REMAIN

OR OTHER SUITABLE MATERIALS.

ALL PLASTIC DRUMS SHALL HAVE A BALLASTING COLLAR MADE FROM RECYCLED TRUCK TIRES

THE NEW MAINLINE BRIDGE EFFECTIVE OPENING, AS DIRECTED BY THE ENGINEER.

SITE GRADING OF EXISTING DETOUR ROAD EMBANKMENT SHALL BE REQUIRED TO MAINTAIN

TO OPENING BRIDGE TO TRAFFIC.

BRIDGE DECK SHALL BE GROOVED AND ALL BRIDGE JOINTS SHALL BE SEALED PRIOR

25

26 ALL POST LENGTHS FOR SIGNS SHALL BE VERIFIED IN THE FIELD PRIOR TO FABRICATION.

27

28

29

GENERAL  NOTES GENERAL  NOTES
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COUNTY: LEFLORE

ALL TRAFFIC CONTROL DEVICES ON THIS PROJECT SHALL COMPLY WITH PART VI OF THE MUTCD (LATEST EDITION).

SEPARATE PAY ITEM. COST TO BE ABSORBED IN OTHER ITEMS BID.

REMOVAL OF RAISED PAVEMENT MARKERS THAT ARE IN CONFLICT WITH REQUIRED CONSTRUCTION IS NOT CONSIDERED A

ABSORBED IN OTHER ITEMS BID.

INTERVALS TO PREVENT POOLING OR STANDING WATER ON THE MILLED SURFACE. THE COST OF WHICH SHALL BE

WHERE MILLING IS REQUIRED, THE CONTRACTOR SHALL PROVIDE OUTLETS IN THE EXISTING SHOULDERS AT SUFFICIENT

WIRE FENCE BACKING WILL BE REQUIRED FOR ALL SILT FENCE (SEE WK. NO. ECD-3)

PLACEMENT OF THE EXISTING TOPSOIL IS TO BE ABSORBED IN OTHER EARTHWORK ITEMS.

(SEE WK. SH. VS-1). EXISTING TOPSOIL AND ALL COSTS ASSOCIATED WITH STRIPPING, HAULING, STOCKPILING, AND 

OR OTHERWISE PROTECTED IN ACCORDANCE WITH SECTION 211 OF THE SPECIFICATIONS, OR THE VEGETATION SCHEDULE

GRADING OPERATIONS ARE COMPLETED, SAID TOPSOIL SHALL BE PLACED ON ALL AREAS THAT ARE NOT TO BE PAVED

PRIOR TO EARTHWORK OPERATIONS, THE EXISTING TOP 4" TOPSOIL IS TO BE STRIPPED AND STOCKPILED. AFTER THE

WHICH WILL DISTURB THE NATURAL GROUND SURFACE).

SEVENTY-FIVE (75) FOOT WIDE AREA, IS TO BE DONE WITH SAWS ONLY (NO DOZERS OR OTHER MECHANIZED CLEARING

HAUL ROAD ARE TO BE INCLUDED IN OTHER BID ITEMS. ADDITIONAL CLEARING IN THE VICINITY OF THE BRIDGE, OUTSIDE THE

THIS ROAD SHALL BE REMOVED BY THE CONTRACTOR TO NATURAL GROUND ELEVATION. ALL COSTS ASSOCIATED WITH THE 

THE CONTRACTOR SHALL BE PERMITTED TO CONSTRUCT A TEMPORARY HAUL ROAD. UPON COMPLETION OF THE BRIDGE,

CENTERLINE AND FIFTY (50) FEET ON THE OTHER SIDE OF THE CENTERLINE. WITHIN THIS SEVENTY-FIVE (75) FOOT WIDE AREA,

FLARES. CLEARING UNDER BRIDGES ((IN WETLANDS) IS LIMITED TO WITHIN TWENTY-FIVE (25) FEET ON ONE SIDE OF THE

CLEARING IN WETLANDS IS LIMITED TO TEN (10) FEET BEYOND CONSTRUCTION LIMITS EXCEPT UNDER BRIDGES AND IN SIGHT

FROM THE TOP OF THE BANKS.

FURTHER THAN TEN (10) FEET OUTSIDE THE CONSTRUCTION LIMITS WHEN ANY CLOSER TO THE STREAM THAN FIFTY (50) FEET

THE CLEARING LIMITS ADJACENT TO THE STREAMS AT STATION 479+50, 824+00, & 533+50 WILL BE LIMITED TO NO
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