Mark C. McConnell
Deputy Executive Director/
Chief Engineer

Charles R. CarrDirector
Office of Intermodal Planning



Melinda L. McGrath
Executive Director

Lisa Hancock
Deputy Executive Director/
Administration

Willie Huff
Director
Office of Enforcement

P.O. Box 1850 | Jackson, Mississippi 39215-1850 | Telephone (601) 359-7001 | FAX (601) 359-7110 | www.GoMDOT.com

To: ALL POTENTIAL BIDDERS

Date: 6/23/2014

RE: Call No. 1, HSIP-0020-01(214) HSIP-0020-01(215), and HSIP-0020-02(086) / 106780301, 302 & 303 in Hinds, Rankin & Lauderdale Counties

Bidders are hereby advised that bid proposals for this project **will not be received** on June 24th, 2014. The letting date for this project has been postponed until <u>July 22nd, 2014</u>. <u>**Do not**</u> discard your proposal. An addendum will be prepared to revise the contract documents at a later date.

Your formal acknowledgment of receipt of this notification will be entered into our records and indicates your understanding of the letting date on this project.

Please have an authorized representative of your company sign this page and return by FAX to 601-359-7732.

Mark C. McConnell, P.E.
Deputy Executive Director / Chief Engineer

Contractor

Authorized Signature

