

**MISSISSIPPI DEPARTMENT OF TRANSPORTATION**  
**JACKSON, MISSISSIPPI**  
**July 22, 2014**

THE DIRECTOR ON **AUGUST 5, 2014**, RECEIVED BIDS AND AUTHORIZED AWARD ON THE PROJECT DIRECTLY BELOW. ON **AUGUST 12, 2014**, THE COMMISSION RATIFIED THE DIRECTORS AUTHORIZATION OF SAID PROJECT.

**COMMISSION DISTRICT II**

**AWARDED**

**MRP-6059-18(073) / 305324301**

FORREST COUNTY - Bridge Repair on Interstate 59 at U.S. Highway 49 in Hattiesburg

KEY, LLC

PO BOX 590

MADISON, MS 39130

\$167,000.00

BELOW. ON **AUGUST 12, 2014**, THE COMMISSION RATIFIED THE DIRECTORS AUTHORIZATION OF SAID PROJECTS.

**COMMISSION DISTRICT I**

**AWARDED**

**MP-3051-00(098) / 305272301 & 302**

YAZOO & HOLMES COUNTIES - Overlay approximately 4 miles of US 51 from

Yazoo/Madison County Line to End of Maintenance

LEHMAN-ROBERTS COMPANY

PO BOX 1603

MEMPHIS, TN 38101

\$1,429,076.55

**MP-3061-32(004) / 305289301**

JEFFERSON COUNTY - Overlay approximately 4 miles of US 61 at the Fayette Bypass

W. E. BLAIN & SONS, INC.

PO BOX 1208

MOUNT OLIVE, MS 39119

\$1,981,605.00

**MP-5015-51(019) / 305282301**

NEWTON COUNTY - Mill & Overlay approximately 3 miles of SR 15 South of Old SR 15  
to Neshoba County Line

DICKERSON & BOWEN, INC.

PO BOX 1008

BROOKHAVEN, MS 39602

\$705,204.15

**MP-5035-62(015) / 305281301**

SCOTT COUNTY - Overlay approximately 13 miles of SR 35 From North of SR 21 to  
Leake County Line

DICKERSON & BOWEN, INC.

PO BOX 1008

BROOKHAVEN, MS 39602

\$3,652,199.40

**MP-5045-38(008) / 305288301**

LAUDERDALE COUNTY - Striping approximately 12 miles of US 45 from Clarke County  
Line to SR 19

---

TRAFFIC CONTROL PRODUCTS COMPANY, INC.

PO BOX 820

BRANDON, MS 39043

\$123,777.35

**COMMISSION DISTRICT II**

**AWARDED**

**MP-6042-37(004) / 305291301**

LAMAR COUNTY - Overlay approximately 6 miles of SR 42 from Jefferson Davis County  
Line to Mill Creek Bridge in Sumrall

---

WARREN PAVING, INC.

PO BOX 572

HATTIESBURG, MS 39403-0572

\$1,347,691.00

**MP-6049-18(021) / 305290301**

FORREST COUNTY - Overlay approximately 5 miles of US 49 from Peps Point Road to  
Covington County Line

---

WARREN PAVING, INC.

PO BOX 572

HATTIESBURG, MS 39403-0572

\$3,164,888.50

**MP-6149-66(002) / 305292301**

STONE COUNTY - Overlay approximately 4 miles of SR 149 from East Frontage Road  
Drive North to Junction Hwy 49/N Magnolia

---

HUEY STOCKSTILL, INC.

PO BOX 758

PICAYUNE, MS 39466

\$1,143,561.75

**MP-7024-57(002) / 305273301**

PIKE COUNTY - Overlay approximately 4 miles of SR 24 between Pike County Line and I-  
55

---

DICKERSON & BOWEN, INC.

PO BOX 1008

BROOKHAVEN, MS 39602

\$840,865.60

**MP-7532-16(005) / 305275301**

COVINGTON COUNTY - Overlay SR 532 between Vester Pickering Rd. and US 84

---

W. E. BLAIN & SONS, INC.

PO BOX 1208

MOUNT OLIVE, MS 39119

\$977,529.45

**MP-7570-03(009) / 305274301**

AMITE COUNTY - Widen & Overlay approximately 7 miles of SR 570 beginning at  
Junction SR 569 East to Tangipahoa River Bridge

---

DICKERSON & BOWEN, INC.

PO BOX 1008

BROOKHAVEN, MS 39602

\$1,279,034.05

**MP-7584-03(007) / 305147301**

AMITE COUNTY - Overlay approximately 7 miles of SR 584 from Intersection of SR 568  
East to Pike County Line

---

DICKERSON & BOWEN, INC.  
PO BOX 1008  
BROOKHAVEN, MS 39602

\$1,373,154.91

**COMMISSION DISTRICT III**

**AWARDED**

**MP-1008-09(009) / 305277301**

CHICKASAW COUNTY - Mill and Overlay of approximately 10 miles of SR 8 from The  
Trace Regional Hospital Center to Long Creek

---

FALCON CONTRACTING COMPANY, INC.  
PO BOX 5044  
COLUMBUS, MS 39704

\$1,829,537.25

**MP-1009-78(004) / 305279301**

WEBSTER COUNTY - Mill and Overlay SR 9 From the Choctaw County Line to SR 182

---

LEHMAN-ROBERTS COMPANY  
PO BOX 1603  
MEMPHIS, TN 38101

\$837,423.34

**MP-1336-58(009) / 305278301**

PONTOTOC COUNTY - Mill and Overlay of approximately 9 miles of SR 336 from  
Coleman Road to SR 15

---

APAC - MISSISSIPPI, INC.  
PO BOX 24508  
JACKSON, MS 39225-4508

\$2,336,022.00

**MP-2315-00(075) / 305293301, 302, & 303**

YALOBUSHA COUNTY - Overlay approximately 16 miles of SR 315 from SR 7 Bypass to  
SR 6 in Panola County

---

LEHMAN-ROBERTS COMPANY  
PO BOX 1603  
MEMPHIS, TN 38101

\$3,683,867.23

THE COMMISSION ON **JULY 22, 2014**, RECEIVED BIDS ON THE PROJECTS BELOW. ON **AUGUST 12, 2014**,  
THE COMMISSION TOOK ACTION ON THE BIDS RECEIVED AS INDICATED BELOW. GRAND TOTAL FOR  
ALL DISTRICTS FOR FISCAL YEAR **2015** BROUGHT FORWARD:

**\$5,023,276.49**

**COMMISSION DISTRICT I**

**AWARDED**

**HSIP-0020-01(214), HSIP-0020-01(215), and HSIP-0020-02(086) / 106780301, 302, & 303**

---

HINDS, RANKIN & LAUDERDALE COUNTIES - Installing Median Cable Barriers  
SIMMONS EROSION CONTROL, INC.  
PO BOX 206  
LAKE, MS 39092

\$4,159,513.90

**MP-3000-00(099) / 305276301**

DISTRICT 3 - Raised Pavement Marker Installation on various routes Districtwide

AKCA, INC.

4603 REECE ROAD

PLANT CITY, FL 33566

\$134,800.00

**MP-5011-38(008) / 305286301**

LAUDERDALE COUNTY - Mill & Overlay approximately 4 miles of US 11 from Clark

County Line to Savoy

APAC - MISSISSIPPI, INC.

PO BOX 24508

JACKSON, MS 39225-4508

\$1,132,870.80

**TOTAL AWARDED DISTRICT I**

**\$13,319,047.15**

**PREVIOUS TOTAL**

\$4,302,215.23

**TOTAL AWARDED DISTRICT I TO DATE**

**\$17,621,262.38**

**COMMISSION DISTRICT II**

**AWARDED**

\*\*\*NONE\*\*\*

**TOTAL AWARDED DISTRICT II (SAME DAY AWARDS)**

\$10,126,725.26

**TOTAL AWARDED DISTRICT II**

**\$10,293,725.26**

**PREVIOUS TOTAL**

\$721,061.26

**TOTAL AWARDED DISTRICT II TO DATE**

**\$11,014,786.52**

**COMMISSION DISTRICT III**

**AWARDED**

**MP-2032-07(004) / 305154301**

CALHOUN COUNTY - Widen & Overlay approximately 17 miles of SR 32 from SR 330 to

Calhoun/Chickasaw County Line

LEHMAN-ROBERTS COMPANY

PO BOX 1603

MEMPHIS, TN 38101

\$4,867,125.38

**TOTAL AWARDED DISTRICT III**

**\$13,553,975.20**

**PREVIOUS TOTAL**

\$0.00

**TOTAL AWARDED DISTRICT III TO DATE**

**\$13,553,975.20**

**TOTAL AWARDED ALL DISTRICTS**

**\$37,166,747.61**

**TOTAL AWARDED TO DATE**

**\$42,190,024.10**

**WITHDRAWN, REJECTED, POSTPONED &/OR TO BE READVERTISED**

**BR-0002-08(018) / 106788301**

ALCORN COUNTY - Maintenance Painting of Bridge No. 274.3 on US 45 near Kossuth

---

**BR-0224-00(047) / 106791301**

PERRY COUNTY - Maintenance Painting of Bridge No. 35.0 on SR 29 at Leaf River

---

**MP-5145-52(001) / 305140301**

NOXUBEE COUNTY - Overlay approximately 4 miles of SR 145 at Shuqualak Bypass

---

**BY: MISSISSIPPI DEPARTMENT OF TRANSPORTATION  
CONTRACT ADMINISTRATION DIVISION**

*Original Signed by Billy Owen, P.E.*

*Contract Administration Engineer*

---

**BILLY OWEN, P. E.**

**CONTRACT ADMINISTRATION ENGINEER**