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-1 HSIP-0020-01(214) / 106780301, HSIP-0020-01(215) / 106780302, HSIP-0020-02(086) / 106780303  Hinds, Rankin, Lauderdale 
Installing Median Cable Barriers

1 Simmons Erosion Control, Inc. - Lake, MS 4,159,513.90$       
2 Fenton Excavating & Construction, Inc. - Clinton Township, MI     IRREGULAR 4,398,795.32$       
3 RMD Holdings, LTD dba Nationwide Construction Group - Chesterfield, MI 4,577,644.76$       
4 Massana Construction, Inc. - Tyrone, GA 5,093,492.00$       

STATE ESTIMATE 4,158,477.20$       
OVER STATE ESTIMATE 0.02%

1 BR-0002-08(018) / 106788301  Alcorn 
Maintenance Painting of Bridge No. 274.3 on US 45 near Kossuth

1 Royal Bridge, Inc. - Tarpon Springs, FL     IRREGULAR 337,650.00$          
2 Southern Road & Bridge, LLC - Tarpon Springs, FL     IRREGULAR 348,000.00$          
3 Gulf Coast Contracting, LLC - Holiday, FL 489,990.00$          

STATE ESTIMATE 560,010.00$          
UNDER STATE ESTIMATE 12.50%

2 BR-0224-00(047) / 106791301  Perry 
Maintenance Painting of Bridge No. 35.0 on SR 29 at Leaf River

1 Royal Bridge, Inc. - Tarpon Springs, FL     IRREGULAR 352,210.00$          
2 Gulf Coast Contracting, LLC - Holiday, FL 539,990.00$          

STATE ESTIMATE 590,010.00$          
UNDER STATE ESTIMATE 8.48%

3 MP-1008-09(009) / 305277301  Chickasaw 
Mill and Overlay of approximately 10 miles of SR 8 from The Trace Regional Hospital Center to Long Creek

1 Falcon Contracting Company, Inc. - Columbus, MS 1,829,537.25$       
2 APAC - Mississippi, Inc. - Richland, MS 1,852,642.28$       

STATE ESTIMATE 1,706,127.37$       
OVER STATE ESTIMATE 7.23%

4 MP-1009-78(004) / 305279301  Webster 
Mill and Overlay SR 9 From the Choctaw County Line to SR 182

1 Lehman-Roberts Company - Memphis, TN (Combination A, Calls 4 & 9) 837,423.34$          
2 APAC - Mississippi, Inc. - Richland, MS 856,188.42$          
3 Falcon Contracting Company, Inc. - Columbus, MS 891,673.90$          

STATE ESTIMATE 803,394.03$          
OVER STATE ESTIMATE 4.24%
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5 MP-1336-58(009) / 305278301  Pontotoc 
Mill and Overlay of approximately 9 miles of SR 336 from Coleman Road to SR 15

1 APAC - Mississippi, Inc. - Richland, MS 2,336,022.00$       
2 Lehman-Roberts Company - Memphis, TN 2,440,043.46$       

STATE ESTIMATE 2,302,617.45$       
OVER STATE ESTIMATE 1.45%

6 MP-2032-07(004) / 305154301  Calhoun 
Widen & Overlay approximately 17 miles of SR 32 from SR 330 to Calhoun/Chickasaw County Line

1 Lehman-Roberts Company - Memphis, TN 4,867,125.38$       
2 APAC - Mississippi, Inc. - Richland, MS 5,058,584.20$       

STATE ESTIMATE 4,760,160.40$       
OVER STATE ESTIMATE 2.25%

7 MP-2315-00(075) / 305293301, 305293302, 305293303  Yalobusha, Lafayette, Panola 
Overlay approximately 16 miles of SR 315 from SR 7 Bypass to SR 6 in Panola County

1 Lehman-Roberts Company - Memphis, TN 3,683,867.23$       
2 Superior Asphalt, Inc. - Jackson, MS 3,913,046.45$       

STATE ESTIMATE 3,766,468.60$       
UNDER STATE ESTIMATE 2.19%

8 MP-3000-00(099) / 305276301  District 3
Raised Pavement Marker Installation on various routes Districtwide

1 Akca, Inc. - Plant City, FL 134,800.00$          
2 Traffic Control Products Company, Inc. - Pearl, MS 197,197.62$          

STATE ESTIMATE 160,037.25$          
UNDER STATE ESTIMATE 15.77%

9 MP-3051-00(098) / 305272301, MP-3051-00(098) / 305272302  Yazoo, Holmes 
Overlay approximately 4 miles of US 51 from Yazoo/Madison County Line to End of Maintenance

1 APAC - Mississippi, Inc. - Richland, MS 1,411,309.20$       
2 Lehman-Roberts Company - Memphis, TN (Combination A, Calls 4 & 9) 1,429,076.55$       

STATE ESTIMATE 1,325,207.00$       
OVER STATE ESTIMATE 7.84%

10 MP-3061-32(004) / 305289301  Jefferson 
Overlay approximately 4 miles of US 61 at the Fayette Bypass

1 W. E. Blain & Sons, Inc. - Mount Olive, MS 1,981,605.00$       

STATE ESTIMATE 1,804,949.00$       
OVER STATE ESTIMATE 9.79%
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11 MP-5011-38(008) / 305286301  Lauderdale 
Mill & Overlay approximately 4 miles of US 11 from Clark County Line to Savoy

1 APAC - Mississippi, Inc. - Richland, MS 1,132,870.80$       

STATE ESTIMATE 1,032,293.63$       
OVER STATE ESTIMATE 9.74%

12 MP-5015-51(019) / 305282301  Newton 
Mill & Overlay approximately 3 miles of SR 15 South of Old SR 15 to Neshoba County Line

1 Dickerson & Bowen, Inc. - Brookhaven, MS 705,204.15$          
2 APAC - Mississippi, Inc. - Richland, MS 741,830.90$          
3 W. E. Blain & Sons, Inc. - Mount Olive, MS 833,867.25$          
4 Superior Asphalt, Inc. - Jackson, MS 890,258.65$          

STATE ESTIMATE 718,868.05$          
UNDER STATE ESTIMATE 1.90%

13 MP-5035-62(015) / 305281301  Scott 
Overlay approximately 13 miles of SR 35 From North of SR 21 to Leake County Line

1 Dickerson & Bowen, Inc. - Brookhaven, MS 3,652,199.40$       
2 W. E. Blain & Sons, Inc. - Mount Olive, MS 3,756,300.40$       
3 Superior Asphalt, Inc. - Jackson, MS 3,763,659.40$       

STATE ESTIMATE 3,314,573.90$       
OVER STATE ESTIMATE 10.19%

14 MP-5045-38(008) / 305288301  Lauderdale 
Striping approximately 12 miles of US 45 from Clarke County Line to SR 19

1 Traffic Control Products Company, Inc. - Pearl, MS 123,777.35$          
2 Lane Line, LLC - Flowood, MS 124,414.15$          
3 J. C. Cheek Contractors, Inc. - Kosciusko, MS 137,124.00$          
4 J. L. McCool Contractors, Inc. - Moss Point, MS 146,163.50$          
5 Robbie Robinson, Inc. - Jackson, MS 168,214.70$          

STATE ESTIMATE 186,184.86$          
UNDER STATE ESTIMATE 33.52%

15 MP-5145-52(001) / 305140301  Noxubee 
Overlay approimately 4 miles of SR 145 at Shuqualak Bypass

1 Falcon Contracting Company, Inc. - Columbus, MS 1,398,411.75$       
2 APAC - Mississippi, Inc. - Richland, MS 1,488,320.95$       

STATE ESTIMATE 1,194,946.75$       
OVER STATE ESTIMATE 17.03%
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16 MP-6042-37(004) / 305291301  Lamar 
Overlay approximately 6 miles of SR 42 from Jefferson Davis County Line to Mill Creek Bridge in Sumrall

1 Warren Paving, Inc. - Hattiesburg, MS 1,347,691.00$       
2 Dunn Roadbuilders, LLC - Laurel, MS 1,405,461.00$       
3 W. E. Blain & Sons, Inc. - Mount Olive, MS 1,643,845.00$       

STATE ESTIMATE 1,364,161.80$       
UNDER STATE ESTIMATE 1.21%

17 MP-6049-18(021) / 305290301  Forrest 
Overlay approximately 5 miles of US 49 from Peps Point Road to Covington County Line

1 Warren Paving, Inc. - Hattiesburg, MS 3,164,888.50$       
2 Dunn Roadbuilders, LLC - Laurel, MS 3,547,472.00$       
3 W. E. Blain & Sons, Inc. - Mount Olive, MS 3,709,797.00$       

STATE ESTIMATE 3,102,878.85$       
OVER STATE ESTIMATE 2.00%

18 MP-6149-66(002) / 305292301  Stone 
Overlay approximately 4 miles of SR 149 from East Frontage Road Drive 
North to Junction Hwy 49/N Magnolia

1 Huey Stockstill, Inc. - Picayune, MS 1,143,561.75$       
2 Warren Paving, Inc. - Hattiesburg, MS 1,195,514.59$       

STATE ESTIMATE 1,082,280.54$       
OVER STATE ESTIMATE 5.66%

19 MP-7024-57(002) / 305273301  Pike 
Overlay approximately 4 miles of SR 24 between Pike County Line and I-55

1 Dickerson & Bowen, Inc. - Brookhaven, MS 840,865.60$          

STATE ESTIMATE 771,913.76$          
OVER STATE ESTIMATE 8.93%

20 MP-7532-16(005) / 305275301  Covington 
Overlay SR 532 between Vester Pickering Rd. and US 84

1 W. E. Blain & Sons, Inc. - Mount Olive, MS 977,529.45$          
2 Dunn Roadbuilders, LLC - Laurel, MS 1,071,400.05$       

STATE ESTIMATE 889,983.54$          
OVER STATE ESTIMATE 9.84%
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21 MP-7570-03(009) / 305274301  Amite 
Widen & Overlay approximately 7 miles of SR 570 beginning at Junction SR 569 
East to Tangipahoa River Bridge

1 Dickerson & Bowen, Inc. - Brookhaven, MS 1,279,034.05$       

STATE ESTIMATE 1,171,712.72$       
OVER STATE ESTIMATE 9.16%

22 MP-7584-03(007) / 305147301  Amite 
Overlay approximately 7 miles of SR 584 from Intersection of SR 568 East to Pike County Line

1 Dickerson & Bowen, Inc. - Brookhaven, MS 1,373,154.91$       

STATE ESTIMATE 1,254,017.15$       
OVER STATE ESTIMATE 9.50%
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