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LENGTH OF ROADWAY 27,386 FT. 5.186 ML
LENGTH OF BRIDGES 475 FT. 0.089 ML.
LENGTH OF PROJECT (NET) 26,013 4.926 M.
LENGTH OF EXCEPTIONS 898 FT. 0.170 ML.
LENGTH OF PROJECT (GROSS) 27,386 5.186 ML
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GENERAL

THE LOCATION AND SPACING OF SIGNS AS SHOWN ON THE
TRAFFIC CONTROL PLANS ARE APPROXIMATE AND MAY BE ADJUSTED
AS NECESSARY TO FIT FIELD CONDITIONS.

ALL TRAFFIC CONTROL DEVICES ON THIS PROJECT SHALL COMPLY
WITH THE MUTCD (LATEST EDITION).

FLUORESCENT ORANGE SHEETING SHALL BE USED ON ALL CONSTRUCTION
AND TRAFFIC CONTROL SIGNS EXCEPT FOR THOSE DESIGNATED ON THE
PLANS TO BE BLACK LEGEND AND BORDER ON WHITE BACKGROUND.

ALL SIGNS AND DELINEATORS THAT CONFLICT WITH THE CONSTRUCTION OF THIS PROJECT
SHALL BE REMOVED AND RESET BY THE CONTRACTOR; COST TO BE ABSORBED IN OTHER
PAY ITEMS.

THE GRASS ON EXISTING SHOULDERS SHALL BE REMOVED PRIOR TO THE PLACEMENT OF SHOULDER
MATERIAL BY LIGHTLY BLADING OR CLOSELY MOWING; COST TO BE ABSORBED IN OTHER PAY ITEMS.

ALL LOCAL ROADS TO BE PAVED TO THE R.0.W.LIMITS, OR AS DIRECTED.

ALL RAMPS AND DRIVEWAYS TO BE PAVED TO THE SHOULDER LINE, MINIMUM, OR FURTHER, AS DIRECTED WITHIN
THE LIMITS OF THE R.0.W.

WHERE MILLING OF THE ROADWAY IS REQUIRED, THE CONTRACTOR SHALL PROVIDE OUTLETS IN THE
EXISTING SHOULDER AT SUFFICIENT INTERVALS TO PREVENT POOLING OR STANDING WATER ON MILLED
SURFACE; COST TO BE ABSORBED IN OTHER PAY ITEMS.

IT SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR TO PROTECT EXISTING STRUCTURES SUCH
AS SIGNS, PIPES, INLETS, APRONS, BRIDGES, ETC., FROM DAMAGE WHICH MIGHT OCCUR DURING
CONSTRUCTION. THE CONTRACTOR SHALL REPLACE OR REPAIR, AS DIRECTED BY THE ENGINEER, ANY
STRUCTURES DAMAGED DURING THE LIFE OF THE CONTRACT. NO PAYMENT WILL BE MADE FOR
REPLACEMENT OR REPAIR OF DAMAGED ITEMS.

THE CONTRACTOR SHALL REMOVE EXISTING PAVEMENT MARKERS PRIOR TO PLACING ASPHALT; COST TO
BE ABSORBED IN OTHER PAY ITEMS.

TEMPORARY STRIPING IS REQUIRED IMMEDIATELY AFTER MILLING, PRELIMINARY LEVELING, AND
OVERLAYING OPERATION; OR PRIOR TO OPENING THE AREA TO TRAFFIC. TEMPORARY STRIPING SHALL
BE PLACED IN THE SAME LOCATION AND LAYOUT AS PERMANENT STRIPE.

ALL ASPHALT AND CONCRETE CURBS ALONG THE LOCAL ROADS FROM B.0.P.TO E.O.P. SHALL BE
PAINTED ( TWO APPLICATIONS ) WITH WHITE TRAFFIC PAINT AND TRAFFIC BEADS; COST SHALL BE
ABSORBED IN OTHER PAY ITEMS.
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FOR CONSTRUCTION OF GUARD RAIL PADS, 3.0 OF 9.5 MM ASPHALT AND 3.0" OF EXCESS EXCAVATION SHALL BE
REQUIRED. SEE SHEET GR-4A MOD.

THE BOP AND EOP WILL REQUIRE 1 12" OF MILLING.

THE BRIDGE ENDS WILL REQUIRE 4" OF MILLING. SEE SHEET TS-1. THE ASPHALT WILL
BE PLACED IN TWO LIFTS. THE 2.5" LIFT OF ASPHALT WILL BE PLACED IMMEDIATELY
FOLLOWING THE MILLING OPERATIONS.

@ 15"AND 1@ 2.57)

IF THE ASPHALT CURB ALONG THE LOCAL ROAD IS SEVERELY DAMAGED. THE ENTIRE ASPHALT CURB WILL
BE REMOVED AS DIRECTED BY THE ENGINEER; COST TO BE ABSORBED IN OTHER PAY ITEMS.
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