

FORREST (18)					MISSISSIPPI DEPARTMENT OF TRANSPORTATION	T. L. Wallace Construction, Inc.	Tanner Construction Company, Inc.	Gulf Equipment Corporation
Safety Upgrades on US 49 from Camp Shelby to US 98, known as State Project No. SP-9999-06(016) / 106672301 in Forrest County.					\$8,950,445.15	\$9,982,535.35	\$9,995,659.71	\$10,418,718.07
Ref#	SM Item	Item Description	Item Qty	Units		1	2	3
0010	201-A001	Clearing and Grubbing	1.000	LS		350,000.00	410,000.00	292,826.57
0020	201-D002	Random Clearing	2.000	ACRE		11,000.00	2,550.00	9,886.46
0030	202-B002	Removal of Asphalt Driveways, All Depths	2,798.000	SY		6.70	5.60	6.20
0040	202-B005	Removal of Asphalt Pavement, All Depths	10,095.000	SY		2.40	5.60	6.36
0050	202-B018	Removal of Concrete Driveways, All Depths	265.000	SY		12.25	6.30	6.20
0060	202-B033	Removal of Concrete Pavement w/ Variable Depth Overlay	6,803.000	SY		12.15	9.25	7.16
0070	202-B042	Removal of Flared End Section, All Sizes	7.000	EA		270.00	625.00	242.92
0080	202-B057	Removal of Inlets, All Sizes	4.000	EA		404.00	625.00	279.56
0090	202-B064	Removal of Pipe, 8" And Above	1,301.000	LF		10.15	8.85	9.34
0100	202-B080	Removal of Box Culvert	32.000	LF		384.00	486.50	454.61
0110	202-B088	Removal of Box Culvert Headwall, All Sizes	30.000	EA		1,280.00	1,565.00	651.12
0120	202-B094	Removal of Curb &/or Curb and Gutter, All Types	193.000	LF		8.15	8.85	6.08
0130	202-B105	Removal of Pipe Headwall, All Sizes	40.000	EA		270.00	280.00	456.53
0140	202-B107	Removal of Sign, Ground Mounted with Posts	66.000	EA		263.00	250.00	272.15
0150	202-B218	Removal of Inlet Tops	2.000	EA		270.00	575.00	388.14
0160	203-A003	Unclassified Excavation, FM, AH	87,177.000	CY		5.55	4.90	6.80
0170	203-EX038	Borrow Excavation, AH, FME, Class B7-6	35,091.000	CY		12.20	7.00	13.95
0180	203-G003	Excess Excavation, FM, AH	66,649.000	CY		4.00	5.25	4.68
0190	206-A001	Structure Excavation	1,773.000	CY		11.00	9.60	7.21
0200	206-B001	Select Material for Undercuts, Contractor Furnished, FM	123.000	CY		38.95	33.00	32.66
0210	209-A004	Geotextile Stabilization, Type V, Non-Woven	34,427.000	SY		2.00	1.30	2.04
0220	211-A001	Topsoil for Slope Treatment, From Right-of-Way	141,881.000	SY		1.00	0.72	0.59
0230	211-B001	Topsoil for Slope Treatment, Contractor Furnished	11,824.000	CY		0.10	2.50	0.11
0240	213-C001	Superphosphate	24.000	TON		579.00	550.00	638.34
0250	217-A001	Ditch Liner	10,799.000	SY		1.30	1.25	1.42
0260	219-A001	Watering	197.000	KGAL		20.00	20.00	20.00

FORREST (18)					MISSISSIPPI DEPARTMENT OF TRANSPORTATION	T. L. Wallace Construction, Inc.	Tanner Construction Company, Inc.	Gulf Equipment Corporation
Safety Upgrades on US 49 from Camp Shelby to US 98, known as State Project No. SP-9999-06(016) / 106672301 in Forrest County.					\$8,950,445.15	\$9,982,535.35	\$9,995,659.71	\$10,418,718.07
Ref#	SM Item	Item Description	Item Qty	Units		1	2	3
0270	220-A001	Insect Pest Control	24.000	ACRE		30.00	30.00	30.00
0280	221-A001	Portland Cement Concrete Paved Ditch	60.000	CY		407.00	425.00	484.46
0290	223-A001	Mowing	45.000	ACRE		50.00	50.00	50.00
0300	234-A001	Temporary Silt Fence	6,974.000	LF		3.35	3.20	2.11
0310	235-A001	Temporary Erosion Checks	1,480.000	BALE		8.95	8.50	15.39
0320	406-A001	Cold Milling of Bituminous Pavement, All Depths	1,286.000	SY		6.85	6.80	7.41
0330	406-B001	Cold Milling of Concrete Pavement, All Depths	621.000	SY		12.10	12.02	13.11
0340	423-A001	Rumble Strips, Ground In	11.000	MI		363.00	345.00	272.15
0350	503-C007	Saw Cut, Full Depth	10,008.000	LF		3.35	3.50	3.65
0360	602-A001	Reinforcing Steel	39,188.000	LBS		1.00	1.40	1.28
0370	603-CA088	18" Reinforced Concrete Pipe, Class III, Rubber Type Gaskets	944.000	LF		35.20	47.00	38.21
0380	603-CA089	24" Reinforced Concrete Pipe, Class III, Rubber Type Gaskets	112.000	LF		44.20	55.00	48.19
0390	603-CA090	30" Reinforced Concrete Pipe, Class III, Rubber Type Gaskets	304.000	LF		59.25	64.00	56.78
0400	603-CA091	36" Reinforced Concrete Pipe, Class III, Rubber Type Gaskets	472.000	LF		72.65	82.00	75.34
0410	603-CA092	42" Reinforced Concrete Pipe, Class III, Rubber Type Gaskets	88.000	LF		83.10	95.00	89.35
0420	603-CB001	18" Reinforced Concrete End Section	17.000	EA		582.00	650.00	540.51
0430	603-CB002	24" Reinforced Concrete End Section	2.000	EA		690.00	700.00	585.22
0440	603-CB003	30" Reinforced Concrete End Section	5.000	EA		825.00	720.00	663.66
0450	603-CB004	36" Reinforced Concrete End Section	3.000	EA		1,080.00	1,100.00	1,162.36
0460	603-CB005	42" Reinforced Concrete End Section	2.000	EA		1,500.00	1,150.00	1,373.01
0470	603-CE039	22" x 13" Concrete Arch Pipe, Class A III, Flexible Plastic	224.000	LF		39.10	55.00	44.95
0480	603-CE040	51" x 31" Concrete Arch Pipe, Class A III, Flexible Plastic	80.000	LF		111.00	101.00	99.35
0490	603-CE042	44" x 27" Concrete Arch Pipe, Class A III, Flexible Plastic	40.000	LF		89.90	83.00	78.69
0500	603-CE043	58" x 36" Concrete Arch Pipe, Class A III, Flexible Plastic	8.000	LF		121.00	110.00	129.57
0510	603-CF004	44" x 27" Concrete Arch Pipe End Section	3.000	EA		1,320.00	1,100.00	1,162.36
0520	603-CF005	51" x 31" Concrete Arch Pipe End Section	4.000	EA		1,700.00	1,300.00	1,373.01

FORREST (18)					MISSISSIPPI DEPARTMENT OF TRANSPORTATION	T. L. Wallace Construction, Inc.	Tanner Construction Company, Inc.	Gulf Equipment Corporation
Safety Upgrades on US 49 from Camp Shelby to US 98, known as State Project No. SP-9999-06(016) / 106672301 in Forrest County.					\$8,950,445.15	\$9,982,535.35	\$9,995,659.71	\$10,418,718.07
Ref#	SM Item	Item Description	Item Qty	Units		1	2	3
0530	603-SB003	18" Branch Connections, Stub into Concrete Box Culvert	1.000	EA		665.00	2,625.00	2,223.95
0540	603-SB028	30" Branch Connections, Stub into Box Culvert	1.000	EA		900.00	2,625.00	2,337.94
0550	604-A001	Castings	2,196.000	LBS		2.60	3.20	3.99
0560	604-B001	Gratings	6,300.000	LBS		2.55	3.20	3.99
0570	606-B001	Guard Rail, Class A, Type 1	3,775.000	LF		21.05	20.00	21.77
0580	606-C003	Guard Rail, Cable Anchor, Type 1	15.000	EA		895.00	850.00	925.31
0590	606-E003	Guard Rail, Terminal End Section, Non-Flared	15.000	EA		2,630.00	2,500.00	2,721.50
0600	609-D004	Combination Concrete Curb and Gutter Type 3A Modified	1,304.000	LF		20.80	21.75	17.67
0610	609-D007	Combination Concrete Curb and Gutter Type 2 Modified	3,002.000	LF		16.75	21.85	18.52
0620	614-B002	Concrete Driveway, With Reinforcement, 6-inch Thickness	217.000	SY		53.90	52.00	66.11
0630	616-A001	Concrete Median and/or Island Pavement, 4-inch	3,710.000	SY		33.90	27.50	41.04
0640	616-A003	Concrete Median and/or Island Pavement, 10-inch	170.000	SY		82.70	70.00	100.31
0650	619-A1002	Temporary Traffic Stripe, Continuous White	8.000	MI		474.00	450.00	544.30
0660	619-A2002	Temporary Traffic Stripe, Continuous Yellow	7.000	MI		474.00	450.00	544.30
0670	619-A3006	Temporary Traffic Stripe, Skip White	8.000	MI		474.00	450.00	544.30
0680	619-A5001	Temporary Traffic Stripe, Detail	36,263.000	LF		0.05	0.06	0.11
0690	619-A6001	Temporary Traffic Stripe, Legend	1,574.000	LF		0.35	0.35	0.56
0700	619-A6002	Temporary Traffic Stripe, Legend	1,131.000	SF		0.60	0.55	2.18
0710	619-C6001	Red-Clear Reflective High Performance Raised Marker	98.000	EA		4.20	4.00	5.45
0720	619-D1001	Standard Roadside Construction Signs, Less than 10 Square Fe	113.000	SF		15.80	8.25	6.00
0730	619-D2001	Standard Roadside Construction Signs, 10 Square Feet or More	644.000	SF		15.80	8.25	6.00
0740	619-E1001	Flashing Arrow Panel, Type C	1.000	EA		3,680.00	2,250.00	2,013.23
0750	619-G4001	Barricades, Type III, Single Faced	264.000	LF		26.30	17.50	16.33
0760	619-G4005	Barricades, Type III, Double Faced	48.000	LF		36.85	17.50	10.89
0770	619-G5001	Free Standing Plastic Drums	90.000	EA		62.10	43.50	45.60
0780	619-G7001	Warning Lights, Type "B"	7.000	EA		158.00	375.00	244.94

FORREST (18)					MISSISSIPPI DEPARTMENT OF TRANSPORTATION	T. L. Wallace Construction, Inc.	Tanner Construction Company, Inc.	Gulf Equipment Corporation
Safety Upgrades on US 49 from Camp Shelby to US 98, known as State Project No. SP-9999-06(016) / 106672301 in Forrest County.					\$8,950,445.15	\$9,982,535.35	\$9,995,659.71	\$10,418,718.07
Ref#	SM Item	Item Description	Item Qty	Units		1	2	3
0790	619-G8001	Warning Lights, Type "C"	37.000	EA		158.00	160.00	70.76
0800	619-H1001	Traffic Signals	1.000	LS		27,000.00	26,035.00	29,677.20
0810	620-A001	Mobilization	1.000	LS		800,000.00	725,000.00	394,720.46
0820	627-J001	Two-Way Clear Reflective High Performance Raised Markers	75.000	EA		4.20	4.00	5.45
0830	627-K001	Red-Clear Reflective High Performance Raised Markers	1,009.000	EA		4.20	4.00	5.45
0840	627-L001	Two-Way Yellow Reflective High Performance Raised Markers	52.000	EA		4.20	4.00	5.45
0850	630-A001	Standard Roadside Signs, Sheet Aluminum, 0.080" Thickness	19.000	SF		20.00	19.00	20.69
0860	630-A002	Standard Roadside Signs, Sheet Aluminum, 0.125" Thickness	420.000	SF		21.05	20.00	21.77
0870	630-C004	Steel U-Section Posts, 3.0 to 3.5 lb/ft	498.000	LF		9.45	9.00	9.80
0880	630-E004	Structural Steel Angles & Bars, 7/16" x 2 1/2" Flat Bar	129.000	LBS		2.10	2.00	2.18
0890	630-F001	Delineators, Guard Rail, White	149.000	EA		18.95	18.00	19.59
0900	630-F003	Delineators, Flexible Post Mounted, Crossover, Type I, Green	14.000	EA		116.00	110.00	119.75
0910	630-F004	Delineators, Flexible Post Mounted, Crossover, Type I, Yello	14.000	EA		116.00	110.00	119.75
0920	630-G001	Type 3 Object Markers, OM-3R, Post Mounted	4.000	EA		78.95	75.00	81.65
0930	630-G003	Type 3 Object Markers, OM-3L, Post Mounted	1.000	EA		78.95	75.00	81.65
0940	630-K002	Welded & Seamless Steel Pipe Posts, 3 1/2"	93.000	LF		42.10	40.00	43.54
0950	630-K003	Welded & Seamless Steel Pipe Posts, 4"	16.000	LF		47.35	45.00	48.99
0960	635-A001	Vehicle Loop Assemblies	948.000	LF		12.10	11.50	13.11
0970	636-A003	Shielded Cable, 4 Conductor	2,110.000	LF		1.05	1.00	1.14
0980	638-A005	Loop Detector Amplifier, Card Rack Mounted, 4 Channel	3.000	EA		468.00	445.00	507.25
0990	640-A016	Traffic Signal Heads, Type 1 LED	6.000	EA		805.00	765.00	872.02
1000	640-A018	Traffic Signal Heads, Type 3 LED	2.000	EA		1,180.00	1,125.00	1,282.39
1010	640-A056	Traffic Signal Heads, Type 2 FYA LED	2.000	EA		1,250.00	1,190.00	1,356.48
1020	646-A001	Removal of Existing Traffic Signal Equipment	1.000	LS		11,000.00	10,295.00	11,735.23
1030	647-A001	Pullbox, Type 1	6.000	EA		363.00	345.00	393.27
1040	647-A002	Pullbox, Type 3	1.000	EA		942.00	895.00	1,020.21

FORREST (18)					MISSISSIPPI DEPARTMENT OF TRANSPORTATION	T. L. Wallace Construction, Inc.	Tanner Construction Company, Inc.	Gulf Equipment Corporation
Safety Upgrades on US 49 from Camp Shelby to US 98, known as State Project No. SP-9999-06(016) / 106672301 in Forrest County.					\$8,950,445.15	\$9,982,535.35	\$9,995,659.71	\$10,418,718.07
Ref#	SM Item	Item Description	Item Qty	Units		1	2	3
1050	647-A003	Pullbox, Type 4	8.000	EA		1,160.00	1,100.00	1,253.89
1060	647-A004	Pullbox, Type 5	10.000	EA		1,630.00	1,550.00	1,766.84
1070	647-A005	Pullbox, Type 2	6.000	EA		558.00	530.00	604.15
1080	653-A001	Traffic Sign, Encapsulated Lens	8.000	SF		67.35	64.00	72.95
1090	653-B001	Street Name Sign, Encapsulated Lens	44.000	SF		60.00	57.00	64.97
1100	666-B007	Electric Cable, Underground in Conduit, IMSA 20-1, AWG 12, 4	2,420.000	LF		1.60	1.54	1.76
1110	666-B040	Electric Cable, Underground in Conduit, THHN, AWG #8, 3 Cond	140.000	LF		2.75	2.59	2.95
1120	666-B049	Electric Cable, Underground in Conduit, THHN, AWG #10, 2 Con	460.000	LF		2.05	1.97	2.25
1130	666-B054	Electric Cable, Underground in Conduit, IMSA 20-1, AWG 14, 8	1,030.000	LF		2.50	2.37	2.70
1140	666-C017	Electric Cable, Aerial Supported, IMSA 20-1, AWG 14, 8 Condu	180.000	LF		4.95	4.71	5.37
1150	668-A016	Traffic Signal Conduit, Underground, Type 4, 1"	1,500.000	LF		4.25	4.06	4.63
1160	668-A018	Traffic Signal Conduit, Underground, Type 4, 2"	240.000	LF		6.95	6.62	7.55
1170	668-A020	Traffic Signal Conduit, Underground, Type 4, 3"	75.000	LF		8.65	8.20	9.35
1180	668-A029	Traffic Signal Conduit, Underground, Rolled Pipe, 2"	80.000	LF		8.40	8.00	9.12
1190	668-B023	Traffic Signal Conduit, Underground Drilled or Jacked, Rolle	595.000	LF		8.40	8.00	9.12
1200	668-B024	Traffic Signal Conduit, Underground Drilled or Jacked, Rolle	380.000	LF		8.95	8.50	9.69
1210	809-A001	Gravity Type Retaining Wall System	8,573.000	SF		60.80	70.00	73.53
1220	815-A008	Loose Riprap, Size 200	164.000	TON		61.80	63.50	69.10
1230	815-E001	Geotextile under Riprap	242.000	SY		3.30	3.20	2.76
1240	907-216-A001	Solid Sodding	9,852.000	SY		3.15	3.00	3.70
1250	907-225-A001	Grassing	45.000	ACRE		758.00	720.00	655.40
1260	907-225-B001	Agricultural Limestone	135.000	TON		68.40	65.00	91.19
1270	907-225-C001	Mulch, Vegetative Mulch	90.000	TON		189.00	180.00	262.18
1280	907-226-A001	Temporary Grassing	47.000	ACRE		789.00	750.00	1,025.91
1290	907-234-C002	Super Silt Fence	1,200.000	LF		8.70	8.25	11.40
1300	907-234-D001	Inlet Siltation Guard	38.000	EA		474.00	450.00	334.52

FORREST (18)					MISSISSIPPI DEPARTMENT OF TRANSPORTATION	T. L. Wallace Construction, Inc.	Tanner Construction Company, Inc.	Gulf Equipment Corporation
Safety Upgrades on US 49 from Camp Shelby to US 98, known as State Project No. SP-9999-06(016) / 106672301 in Forrest County.					\$8,950,445.15	\$9,982,535.35	\$9,995,659.71	\$10,418,718.07
Ref#	SM Item	Item Description	Item Qty	Units		1	2	3
1310	907-237-A003	Wattles, 20"	5,856.000	LF		4.20	4.00	7.10
1320	907-240-A001	Interlocking Flexible Block Erosion Control System	4,780.000	SY		42.60	75.00	68.47
1330	907-246-A002	Sandbags	160.000	EA		4.75	4.50	7.07
1340	907-249-A001	Riprap for Erosion Control	2,467.000	TON		68.00	63.50	69.10
1350	907-407-A001	Asphalt for Tack Coat	10,054.000	GAL		3.70	3.66	3.99
1360	907-413-E001	Sawing and Sealing Transverse Joints in Asphalt Pavement	23,544.000	LF		2.90	2.75	3.00
1370	907-601-A001	Class "B" Structural Concrete	164.000	CY		1,300.00	1,050.00	1,054.40
1380	907-601-B003	Class "B" Structural Concrete, Minor Structures	112.000	CY		1,250.00	1,225.00	1,548.58
1390	907-603-ALT01	18" Type A Alternate Pipe	894.000	LF		22.75	27.00	30.95
1400	907-603-ALT02	24" Type A Alternate Pipe	170.000	LF		34.75	35.00	40.36
1410	907-618-A001	Maintenance of Traffic	1.000	LS		100,000.00	135,000.00	225,689.67
1420	907-619-E3001	Changeable Message Sign	2.000	EA		18,000.00	13,000.00	5,443.01
1430	907-626-A005	6" Thermoplastic Double Drop Traffic Stripe, Skip White	7.000	MI		1,580.00	1,500.00	1,632.90
1440	907-626-C003	6" Thermoplastic Double Drop Edge Stripe, Continuous White	6.000	MI		2,530.00	2,400.00	3,265.80
1450	907-626-F003	6" Thermoplastic Double Drop Edge Stripe, Continuous Yellow	5.000	MI		2,530.00	2,400.00	3,265.80
1460	907-626-G004	Thermoplastic Detail Stripe, White	20,091.000	LF		0.70	0.65	1.09
1470	907-626-G005	Thermoplastic Detail Stripe, Yellow	12,651.000	LF		0.75	0.70	1.09
1480	907-626-H004	Thermoplastic Legend, White	850.000	LF		2.10	2.00	1.09
1490	907-626-H005	Thermoplastic Legend, White	1,131.000	SF		4.45	4.25	5.45
1500	907-630-O002	Remove and Reset Sign Assembly	7.000	EA		2,110.00	2,000.00	2,177.20
1510	907-630-O007	Remove and Reset Signs, Ground Mounted	23.000	EA		6,580.00	6,250.00	6,803.76
1520	907-637-A001	Equipment Cabinet, Type B	1.000	EA		7,580.00	7,200.00	8,207.25
1530	907-639-A026	Traffic Signal Equipment Pole, Type IV, 30' Shaft, 45' & 50'	1.000	EA		13,000.00	12,450.00	14,191.71
1540	907-639-A038	Traffic Signal Equipment Pole, Type IV, 30' Shaft, 40' & 50'	1.000	EA		13,000.00	12,230.00	13,940.93
1550	907-639-A047	Traffic Signal Equipment Pole, Type V, 14' Shaft	2.000	EA		1,230.00	1,165.00	1,327.98
1560	907-639-B001	Traffic Signal Equipment Pole Shaft Extension, 10-foot, Vide	1.000	EA		1,160.00	1,100.00	1,253.89

FORREST (18)					MISSISSIPPI DEPARTMENT OF TRANSPORTATION	T. L. Wallace Construction, Inc.	Tanner Construction Company, Inc.	Gulf Equipment Corporation
Safety Upgrades on US 49 from Camp Shelby to US 98, known as State Project No. SP-9999-06(016) / 106672301 in Forrest County.					\$8,950,445.15	\$9,982,535.35	\$9,995,659.71	\$10,418,718.07
Ref#	SM Item	Item Description	Item Qty	Units		1	2	3
1570	907-639-C002	Pole Foundations, 36" Diameter	9.000	CY		626.00	595.00	678.24
1580	907-639-C003	Pole Foundations, 24" Diameter	2.000	CY		1,880.00	1,785.00	2,034.72
1590	907-642-A005	Solid State Traffic Actuated Controllers, Type 8M	1.000	EA		14,000.00	12,920.00	14,727.46
1600	907-645-B001	Be Prepared to Stop When Flashing Assembly	4.000	EA		3,080.00	2,925.00	3,334.20
1610	907-650-A002	On Street Video Equipment, Fixed Type	2.000	EA		3,180.00	3,020.00	3,442.49
1620	907-650-A003	On Street Video Equipment, PTZ Type	1.000	EA		12,000.00	11,395.00	12,989.12
1630	907-657-A001	Fiber Optic Cable, 72 SM	16,960.000	LF		2.65	2.53	2.88
1640	907-657-B001	Fiber Optic Drop Cable, 12 SM	30.000	LF		3.85	3.68	4.19
1650	907-657-D001	Relocation of Existing Fiber Optic Cable	2,900.000	LF		1.60	1.50	1.71
1660	907-658-A005	Network Switch, Type A	1.000	EA		2,730.00	2,595.00	2,958.03
1670	907-658-B001	Terminal Server	1.000	EA		1,470.00	1,400.00	1,595.85
1680	907-659-A001	Traffic Management Center Modifications	1.000	LS		54,000.00	51,165.00	58,322.80
1690	907-668-E002	Traffic Signal Conduit Bank, Underground, Rolled Pipe, 2 @ 2	8,370.000	LF		7.70	7.30	8.32
1700	907-668-F002	Traffic Signal Conduit Bank, Underground, Drilled or Jacked,	8,590.000	LF		9.40	8.95	10.20
1710	907-670-A001	ITS Radar Detection System	1.000	EA		8,540.00	8,115.00	9,250.26
1720	907-670-B001	ITS RDS Comm Cable	60.000	LF		7.55	7.15	8.15
1730	907-699-A002	Roadway Construction Stakes	1.000	LS		78,000.00	53,500.00	35,268.39
1740	907-815-F001	Sediment Control Stone	600.000	TON		63.00	35.00	54.61
1750	907-304-F003	3/4" and Down Crushed Stone Base	23,912.000	TON				
1760	907-304-F004	Size 825B Crushed Stone Base	23,912.000	TON				
1770	907-304-F002	Size 610 Crushed Stone Base	23,912.000	TON		46.25	50.65	48.96
1780	907-403-A002	Hot Mix Asphalt, HT, 19-mm mixture	773.000	TON		89.45	88.83	96.89
1790	907-403-M011	Warm Mix Asphalt, HT, 19-mm mixture	773.000	TON				
1800	907-403-A006	Hot Mix Asphalt, MT, 12.5-mm mixture	3,264.000	TON		101.00	100.32	109.43
1810	907-403-M002	Warm Mix Asphalt, MT, 12.5-mm mixture	3,264.000	TON				
1820	907-403-A007	Hot Mix Asphalt, MT, 19-mm mixture	4,135.000	TON		90.50	89.87	98.03

FORREST (18)					MISSISSIPPI DEPARTMENT OF TRANSPORTATION	T. L. Wallace Construction, Inc.	Tanner Construction Company, Inc.	Gulf Equipment Corporation
Safety Upgrades on US 49 from Camp Shelby to US 98, known as State Project No. SP-9999-06(016) / 106672301 in Forrest County.					\$8,950,445.15	\$9,982,535.35	\$9,995,659.71	\$10,418,718.07
Ref#	SM Item	Item Description	Item Qty	Units		1	2	3
1830	907-403-M007	Warm Mix Asphalt, MT, 19-mm mixture	4,135.000	TON				
1840	907-403-A010	Hot Mix Asphalt, MT, 9.5-mm mixture	3,366.000	TON		116.00	114.95	125.39
1850	907-403-M006	Warm Mix Asphalt, MT, 9.5-mm mixture	3,366.000	TON				
1860	907-403-A011	Hot Mix Asphalt, ST, 12.5-mm mixture	273.000	TON		89.45	88.83	96.89
1870	907-403-M003	Warm Mix Asphalt, ST, 12.5-mm mixture	273.000	TON				
1880	907-403-A012	Hot Mix Asphalt, ST, 19-mm mixture	5,662.000	TON		87.90	87.26	95.18
1890	907-403-M004	Warm Mix Asphalt, ST, 19-mm mixture	5,662.000	TON				
1900	907-403-A015	Hot Mix Asphalt, ST, 9.5-mm mixture	205.000	TON		116.00	114.95	125.39
1910	907-403-M001	Warm Mix Asphalt, ST, 9.5-mm mixture	205.000	TON				
1920	907-403-D001	Hot Mix Asphalt, HT, 12.5-mm mixture, Polymer Modified	443.000	TON		121.00	120.18	131.09
1930	907-403-P002	Warm Mix Asphalt, HT, 12.5-mm mixture, Polymer Modified	443.000	TON				
1940	907-403-D004	Hot Mix Asphalt, HT, 9.5-mm mixture, Polymer Modified	9,834.000	TON		97.35	96.67	105.44
1950	907-403-P001	Warm Mix Asphalt, HT, 9.5-mm mixture, Polymer Modified	9,834.000	TON				



FORREST (18)					Dunn Roadbuilders, LLC	Joe McGee Construction Company, Inc.		
Safety Upgrades on US 49 from Camp Shelby to US 98, known as State Project No. SP-9999-06(016) / 106672301 in Forrest County.					\$10,638,116.60	\$10,929,654.79		
Ref#	SM Item	Item Description	Item Qty	Units	4	5		
0010	201-A001	Clearing and Grubbing	1.000	LS	380,000.00	932,000.00		
0020	201-D002	Random Clearing	2.000	ACRE	6,800.00	9,500.00		
0030	202-B002	Removal of Asphalt Driveways, All Depths	2,798.000	SY	5.40	8.00		
0040	202-B005	Removal of Asphalt Pavement, All Depths	10,095.000	SY	4.80	5.00		
0050	202-B018	Removal of Concrete Driveways, All Depths	265.000	SY	7.50	15.50		
0060	202-B033	Removal of Concrete Pavement w/ Variable Depth Overlay	6,803.000	SY	10.60	18.50		
0070	202-B042	Removal of Flared End Section, All Sizes	7.000	EA	450.00	340.00		
0080	202-B057	Removal of Inlets, All Sizes	4.000	EA	371.00	380.00		
0090	202-B064	Removal of Pipe, 8" And Above	1,301.000	LF	16.00	11.00		
0100	202-B080	Removal of Box Culvert	32.000	LF	212.00	300.00		
0110	202-B088	Removal of Box Culvert Headwall, All Sizes	30.000	EA	3,800.00	2,200.00		
0120	202-B094	Removal of Curb &/or Curb and Gutter, All Types	193.000	LF	9.50	7.50		
0130	202-B105	Removal of Pipe Headwall, All Sizes	40.000	EA	318.00	450.00		
0140	202-B107	Removal of Sign, Ground Mounted with Posts	66.000	EA	265.00	250.00		
0150	202-B218	Removal of Inlet Tops	2.000	EA	212.00	525.00		
0160	203-A003	Unclassified Excavation, FM, AH	87,177.000	CY	6.60	7.00		
0170	203-EX038	Borrow Excavation, AH, FME, Class B7-6	35,091.000	CY	10.00	0.01		
0180	203-G003	Excess Excavation, FM, AH	66,649.000	CY	6.50	5.00		
0190	206-A001	Structure Excavation	1,773.000	CY	8.50	16.00		
0200	206-B001	Select Material for Undercuts, Contractor Furnished, FM	123.000	CY	37.00	64.00		
0210	209-A004	Geotextile Stabilization, Type V, Non-Woven	34,427.000	SY	2.25	2.00		
0220	211-A001	Topsoil for Slope Treatment, From Right-of-Way	141,881.000	SY	1.15	0.01		
0230	211-B001	Topsoil for Slope Treatment, Contractor Furnished	11,824.000	CY	8.15	0.01		
0240	213-C001	Superphosphate	24.000	TON	583.00	550.00		
0250	217-A001	Ditch Liner	10,799.000	SY	1.35	1.25		
0260	219-A001	Watering	197.000	KGAL	20.00	20.00		

FORREST (18)					Dunn Roadbuilders, LLC	Joe McGee Construction Company, Inc.		
Safety Upgrades on US 49 from Camp Shelby to US 98, known as State Project No. SP-9999-06(016) / 106672301 in Forrest County.					\$10,638,116.60	\$10,929,654.79		
Ref#	SM Item	Item Description	Item Qty	Units	4	5		
0270	220-A001	Insect Pest Control	24.000	ACRE	30.00	30.00		
0280	221-A001	Portland Cement Concrete Paved Ditch	60.000	CY	477.00	425.00		
0290	223-A001	Mowing	45.000	ACRE	50.00	50.00		
0300	234-A001	Temporary Silt Fence	6,974.000	LF	3.40	4.50		
0310	235-A001	Temporary Erosion Checks	1,480.000	BALE	9.00	5.00		
0320	406-A001	Cold Milling of Bituminous Pavement, All Depths	1,286.000	SY	7.50	6.50		
0330	406-B001	Cold Milling of Concrete Pavement, All Depths	621.000	SY	16.80	11.50		
0340	423-A001	Rumble Strips, Ground In	11.000	MI	265.00	345.00		
0350	503-C007	Saw Cut, Full Depth	10,008.000	LF	17.00	5.00		
0360	602-A001	Reinforcing Steel	39,188.000	LBS	1.30	1.70		
0370	603-CA088	18" Reinforced Concrete Pipe, Class III, Rubber Type Gaskets	944.000	LF	33.00	45.00		
0380	603-CA089	24" Reinforced Concrete Pipe, Class III, Rubber Type Gaskets	112.000	LF	42.00	52.00		
0390	603-CA090	30" Reinforced Concrete Pipe, Class III, Rubber Type Gaskets	304.000	LF	49.00	60.00		
0400	603-CA091	36" Reinforced Concrete Pipe, Class III, Rubber Type Gaskets	472.000	LF	60.00	80.00		
0410	603-CA092	42" Reinforced Concrete Pipe, Class III, Rubber Type Gaskets	88.000	LF	79.00	90.00		
0420	603-CB001	18" Reinforced Concrete End Section	17.000	EA	628.00	790.00		
0430	603-CB002	24" Reinforced Concrete End Section	2.000	EA	710.00	840.00		
0440	603-CB003	30" Reinforced Concrete End Section	5.000	EA	805.00	990.00		
0450	603-CB004	36" Reinforced Concrete End Section	3.000	EA	1,055.00	1,225.00		
0460	603-CB005	42" Reinforced Concrete End Section	2.000	EA	1,420.00	1,450.00		
0470	603-CE039	22" x 13" Concrete Arch Pipe, Class A III, Flexible Plastic	224.000	LF	44.00	50.00		
0480	603-CE040	51" x 31" Concrete Arch Pipe, Class A III, Flexible Plastic	80.000	LF	77.00	95.00		
0490	603-CE042	44" x 27" Concrete Arch Pipe, Class A III, Flexible Plastic	40.000	LF	95.00	78.00		
0500	603-CE043	58" x 36" Concrete Arch Pipe, Class A III, Flexible Plastic	8.000	LF	111.00	108.00		
0510	603-CF004	44" x 27" Concrete Arch Pipe End Section	3.000	EA	1,563.00	1,225.00		
0520	603-CF005	51" x 31" Concrete Arch Pipe End Section	4.000	EA	1,722.00	1,450.00		

FORREST (18)					Dunn Roadbuilders, LLC	Joe McGee Construction Company, Inc.		
Safety Upgrades on US 49 from Camp Shelby to US 98, known as State Project No. SP-9999-06(016) / 106672301 in Forrest County.					\$10,638,116.60	\$10,929,654.79		
Ref#	SM Item	Item Description	Item Qty	Units	4	5		
0530	603-SB003	18" Branch Connections, Stub into Concrete Box Culvert	1.000	EA	583.00	970.00		
0540	603-SB028	30" Branch Connections, Stub into Box Culvert	1.000	EA	689.00	970.00		
0550	604-A001	Castings	2,196.000	LBS	3.50	1.60		
0560	604-B001	Gratings	6,300.000	LBS	4.50	2.80		
0570	606-B001	Guard Rail, Class A, Type 1	3,775.000	LF	21.20	20.00		
0580	606-C003	Guard Rail, Cable Anchor, Type 1	15.000	EA	901.00	850.00		
0590	606-E003	Guard Rail, Terminal End Section, Non-Flared	15.000	EA	2,650.00	2,500.00		
0600	609-D004	Combination Concrete Curb and Gutter Type 3A Modified	1,304.000	LF	23.30	21.75		
0610	609-D007	Combination Concrete Curb and Gutter Type 2 Modified	3,002.000	LF	23.30	21.85		
0620	614-B002	Concrete Driveway, With Reinforcement, 6-inch Thickness	217.000	SY	44.55	52.00		
0630	616-A001	Concrete Median and/or Island Pavement, 4-inch	3,710.000	SY	33.00	27.50		
0640	616-A003	Concrete Median and/or Island Pavement, 10-inch	170.000	SY	70.00	70.00		
0650	619-A1002	Temporary Traffic Stripe, Continuous White	8.000	MI	477.00	450.00		
0660	619-A2002	Temporary Traffic Stripe, Continuous Yellow	7.000	MI	477.00	450.00		
0670	619-A3006	Temporary Traffic Stripe, Skip White	8.000	MI	477.00	450.00		
0680	619-A5001	Temporary Traffic Stripe, Detail	36,263.000	LF	0.10	0.06		
0690	619-A6001	Temporary Traffic Stripe, Legend	1,574.000	LF	0.40	0.35		
0700	619-A6002	Temporary Traffic Stripe, Legend	1,131.000	SF	1.10	0.55		
0710	619-C6001	Red-Clear Reflective High Performance Raised Marker	98.000	EA	4.80	4.00		
0720	619-D1001	Standard Roadside Construction Signs, Less than 10 Square Fe	113.000	SF	25.00	5.00		
0730	619-D2001	Standard Roadside Construction Signs, 10 Square Feet or More	644.000	SF	14.00	5.00		
0740	619-E1001	Flashing Arrow Panel, Type C	1.000	EA	4,200.00	1,800.00		
0750	619-G4001	Barricades, Type III, Single Faced	264.000	LF	23.00	12.00		
0760	619-G4005	Barricades, Type III, Double Faced	48.000	LF	22.50	15.00		
0770	619-G5001	Free Standing Plastic Drums	90.000	EA	78.00	45.00		
0780	619-G7001	Warning Lights, Type "B"	7.000	EA	300.00	250.00		

FORREST (18)					Dunn Roadbuilders, LLC	Joe McGee Construction Company, Inc.		
Safety Upgrades on US 49 from Camp Shelby to US 98, known as State Project No. SP-9999-06(016) / 106672301 in Forrest County.					\$10,638,116.60	\$10,929,654.79		
Ref#	SM Item	Item Description	Item Qty	Units	4	5		
0790	619-G8001	Warning Lights, Type "C"	37.000	EA	120.00	55.00		
0800	619-H1001	Traffic Signals	1.000	LS	29,000.00	2,500.00		
0810	620-A001	Mobilization	1.000	LS	750,000.00	860,000.00		
0820	627-J001	Two-Way Clear Reflective High Performance Raised Markers	75.000	EA	5.30	4.00		
0830	627-K001	Red-Clear Reflective High Performance Raised Markers	1,009.000	EA	5.30	4.00		
0840	627-L001	Two-Way Yellow Reflective High Performance Raised Markers	52.000	EA	5.30	4.00		
0850	630-A001	Standard Roadside Signs, Sheet Aluminum, 0.080" Thickness	19.000	SF	20.00	19.00		
0860	630-A002	Standard Roadside Signs, Sheet Aluminum, 0.125" Thickness	420.000	SF	21.00	20.00		
0870	630-C004	Steel U-Section Posts, 3.0 to 3.5 lb/ft	498.000	LF	9.50	9.00		
0880	630-E004	Structural Steel Angles & Bars, 7/16" x 2 1/2" Flat Bar	129.000	LBS	2.15	2.00		
0890	630-F001	Delineators, Guard Rail, White	149.000	EA	19.00	18.00		
0900	630-F003	Delineators, Flexible Post Mounted, Crossover, Type I, Green	14.000	EA	117.00	110.00		
0910	630-F004	Delineators, Flexible Post Mounted, Crossover, Type I, Yello	14.000	EA	117.00	110.00		
0920	630-G001	Type 3 Object Markers, OM-3R, Post Mounted	4.000	EA	80.00	75.00		
0930	630-G003	Type 3 Object Markers, OM-3L, Post Mounted	1.000	EA	80.00	75.00		
0940	630-K002	Welded & Seamless Steel Pipe Posts, 3 1/2"	93.000	LF	43.00	40.00		
0950	630-K003	Welded & Seamless Steel Pipe Posts, 4"	16.000	LF	48.00	45.00		
0960	635-A001	Vehicle Loop Assemblies	948.000	LF	13.00	15.00		
0970	636-A003	Shielded Cable, 4 Conductor	2,110.000	LF	1.10	4.00		
0980	638-A005	Loop Detector Amplifier, Card Rack Mounted, 4 Channel	3.000	EA	496.00	540.00		
0990	640-A016	Traffic Signal Heads, Type 1 LED	6.000	EA	852.00	930.00		
1000	640-A018	Traffic Signal Heads, Type 3 LED	2.000	EA	1,253.00	1,380.00		
1010	640-A056	Traffic Signal Heads, Type 2 FYA LED	2.000	EA	1,325.00	1,300.00		
1020	646-A001	Removal of Existing Traffic Signal Equipment	1.000	LS	11,467.00	6,850.00		
1030	647-A001	Pullbox, Type 1	6.000	EA	385.00	445.00		
1040	647-A002	Pullbox, Type 3	1.000	EA	997.00	700.00		

FORREST (18)					Dunn Roadbuilders, LLC	Joe McGee Construction Company, Inc.		
Safety Upgrades on US 49 from Camp Shelby to US 98, known as State Project No. SP-9999-06(016) / 106672301 in Forrest County.					\$10,638,116.60	\$10,929,654.79		
Ref#	SM Item	Item Description	Item Qty	Units	4	5		
1050	647-A003	Pullbox, Type 4	8.000	EA	1,225.00	110.00		
1060	647-A004	Pullbox, Type 5	10.000	EA	1,726.00	1,475.00		
1070	647-A005	Pullbox, Type 2	6.000	EA	590.00	600.00		
1080	653-A001	Traffic Sign, Encapsulated Lens	8.000	SF	71.00	135.00		
1090	653-B001	Street Name Sign, Encapsulated Lens	44.000	SF	63.50	75.00		
1100	666-B007	Electric Cable, Underground in Conduit, IMSA 20-1, AWG 12, 4	2,420.000	LF	1.75	4.85		
1110	666-B040	Electric Cable, Underground in Conduit, THHN, AWG #8, 3 Cond	140.000	LF	2.90	6.25		
1120	666-B049	Electric Cable, Underground in Conduit, THHN, AWG #10, 2 Con	460.000	LF	2.20	2.75		
1130	666-B054	Electric Cable, Underground in Conduit, IMSA 20-1, AWG 14, 8	1,030.000	LF	2.65	4.50		
1140	666-C017	Electric Cable, Aerial Supported, IMSA 20-1, AWG 14, 8 Condu	180.000	LF	5.25	3.00		
1150	668-A016	Traffic Signal Conduit, Underground, Type 4, 1"	1,500.000	LF	4.50	2.20		
1160	668-A018	Traffic Signal Conduit, Underground, Type 4, 2"	240.000	LF	7.40	17.00		
1170	668-A020	Traffic Signal Conduit, Underground, Type 4, 3"	75.000	LF	9.00	9.25		
1180	668-A029	Traffic Signal Conduit, Underground, Rolled Pipe, 2"	80.000	LF	9.00	7.50		
1190	668-B023	Traffic Signal Conduit, Underground Drilled or Jacked, Rolle	595.000	LF	9.00	10.00		
1200	668-B024	Traffic Signal Conduit, Underground Drilled or Jacked, Rolle	380.000	LF	9.50	10.00		
1210	809-A001	Gravity Type Retaining Wall System	8,573.000	SF	44.00	58.00		
1220	815-A008	Loose Riprap, Size 200	164.000	TON	85.00	72.00		
1230	815-E001	Geotextile under Riprap	242.000	SY	3.70	2.00		
1240	907-216-A001	Solid Sodding	9,852.000	SY	3.20	3.00		
1250	907-225-A001	Grassing	45.000	ACRE	795.00	720.00		
1260	907-225-B001	Agricultural Limestone	135.000	TON	69.00	65.00		
1270	907-225-C001	Mulch, Vegetative Mulch	90.000	TON	190.00	180.00		
1280	907-226-A001	Temporary Grassing	47.000	ACRE	795.00	750.00		
1290	907-234-C002	Super Silt Fence	1,200.000	LF	8.75	12.00		
1300	907-234-D001	Inlet Siltation Guard	38.000	EA	477.00	700.00		

FORREST (18)					Dunn Roadbuilders, LLC	Joe McGee Construction Company, Inc.		
Safety Upgrades on US 49 from Camp Shelby to US 98, known as State Project No. SP-9999-06(016) / 106672301 in Forrest County.					\$10,638,116.60	\$10,929,654.79		
Ref#	SM Item	Item Description	Item Qty	Units	4	5		
1310	907-237-A003	Wattles, 20"	5,856.000	LF	4.25	5.50		
1320	907-240-A001	Interlocking Flexible Block Erosion Control System	4,780.000	SY	66.50	52.00		
1330	907-246-A002	Sandbags	160.000	EA	4.80	25.00		
1340	907-249-A001	Riprap for Erosion Control	2,467.000	TON	85.00	72.00		
1350	907-407-A001	Asphalt for Tack Coat	10,054.000	GAL	3.50	3.50		
1360	907-413-E001	Sawing and Sealing Transverse Joints in Asphalt Pavement	23,544.000	LF	3.00	2.75		
1370	907-601-A001	Class "B" Structural Concrete	164.000	CY	1,400.00	2,500.00		
1380	907-601-B003	Class "B" Structural Concrete, Minor Structures	112.000	CY	1,800.00	2,100.00		
1390	907-603-ALT01	18" Type A Alternate Pipe	894.000	LF	33.00	30.00		
1400	907-603-ALT02	24" Type A Alternate Pipe	170.000	LF	42.00	30.00		
1410	907-618-A001	Maintenance of Traffic	1.000	LS	140,000.00	215,000.00		
1420	907-619-E3001	Changeable Message Sign	2.000	EA	20,000.00	6,500.00		
1430	907-626-A005	6" Thermoplastic Double Drop Traffic Stripe, Skip White	7.000	MI	1,590.00	1,500.00		
1440	907-626-C003	6" Thermoplastic Double Drop Edge Stripe, Continuous White	6.000	MI	2,650.00	2,400.00		
1450	907-626-F003	6" Thermoplastic Double Drop Edge Stripe, Continuous Yellow	5.000	MI	2,968.00	2,400.00		
1460	907-626-G004	Thermoplastic Detail Stripe, White	20,091.000	LF	0.85	0.65		
1470	907-626-G005	Thermoplastic Detail Stripe, Yellow	12,651.000	LF	0.95	0.70		
1480	907-626-H004	Thermoplastic Legend, White	850.000	LF	2.25	2.00		
1490	907-626-H005	Thermoplastic Legend, White	1,131.000	SF	4.75	4.25		
1500	907-630-O002	Remove and Reset Sign Assembly	7.000	EA	2,120.00	2,000.00		
1510	907-630-O007	Remove and Reset Signs, Ground Mounted	23.000	EA	6,625.00	6,250.00		
1520	907-637-A001	Equipment Cabinet, Type B	1.000	EA	8,020.00	6,300.00		
1530	907-639-A026	Traffic Signal Equipment Pole, Type IV, 30' Shaft, 45' & 50'	1.000	EA	13,867.00	13,850.00		
1540	907-639-A038	Traffic Signal Equipment Pole, Type IV, 30' Shaft, 40' & 50'	1.000	EA	13,622.00	13,650.00		
1550	907-639-A047	Traffic Signal Equipment Pole, Type V, 14' Shaft	2.000	EA	1,298.00	2,100.00		
1560	907-639-B001	Traffic Signal Equipment Pole Shaft Extension, 10-foot, Vide	1.000	EA	1,225.00	2,350.00		

FORREST (18)					Dunn Roadbuilders, LLC	Joe McGee Construction Company, Inc.		
Safety Upgrades on US 49 from Camp Shelby to US 98, known as State Project No. SP-9999-06(016) / 106672301 in Forrest County.					\$10,638,116.60	\$10,929,654.79		
Ref#	SM Item	Item Description	Item Qty	Units	4	5		
1570	907-639-C002	Pole Foundations, 36" Diameter	9.000	CY	663.00	1,000.00		
1580	907-639-C003	Pole Foundations, 24" Diameter	2.000	CY	1,988.00	575.00		
1590	907-642-A005	Solid State Traffic Actuated Controllers, Type 8M	1.000	EA	14,390.00	15,000.00		
1600	907-645-B001	Be Prepared to Stop When Flashing Assembly	4.000	EA	3,258.00	2,115.00		
1610	907-650-A002	On Street Video Equipment, Fixed Type	2.000	EA	3,364.00	1,850.00		
1620	907-650-A003	On Street Video Equipment, PTZ Type	1.000	EA	12,690.00	11,700.00		
1630	907-657-A001	Fiber Optic Cable, 72 SM	16,960.000	LF	2.80	1.65		
1640	907-657-B001	Fiber Optic Drop Cable, 12 SM	30.000	LF	4.00	23.00		
1650	907-657-D001	Relocation of Existing Fiber Optic Cable	2,900.000	LF	1.70	2.10		
1660	907-658-A005	Network Switch, Type A	1.000	EA	2,890.00	3,730.00		
1670	907-658-B001	Terminal Server	1.000	EA	1,559.00	2,000.00		
1680	907-659-A001	Traffic Management Center Modifications	1.000	LS	57,000.00	30,600.00		
1690	907-668-E002	Traffic Signal Conduit Bank, Underground, Rolled Pipe, 2 @ 2	8,370.000	LF	8.15	4.25		
1700	907-668-F002	Traffic Signal Conduit Bank, Underground, Drilled or Jacked,	8,590.000	LF	10.00	12.58		
1710	907-670-A001	ITS Radar Detection System	1.000	EA	9,100.00	12,970.00		
1720	907-670-B001	ITS RDS Comm Cable	60.000	LF	8.00	3.19		
1730	907-699-A002	Roadway Construction Stakes	1.000	LS	163,000.00	160,000.00		
1740	907-815-F001	Sediment Control Stone	600.000	TON	58.00	65.00		
1750	907-304-F003	3/4" and Down Crushed Stone Base	23,912.000	TON				
1760	907-304-F004	Size 825B Crushed Stone Base	23,912.000	TON	39.00			
1770	907-304-F002	Size 610 Crushed Stone Base	23,912.000	TON		49.00		
1780	907-403-A002	Hot Mix Asphalt, HT, 19-mm mixture	773.000	TON		92.00		
1790	907-403-M011	Warm Mix Asphalt, HT, 19-mm mixture	773.000	TON	82.50			
1800	907-403-A006	Hot Mix Asphalt, MT, 12.5-mm mixture	3,264.000	TON		104.00		
1810	907-403-M002	Warm Mix Asphalt, MT, 12.5-mm mixture	3,264.000	TON	97.00			
1820	907-403-A007	Hot Mix Asphalt, MT, 19-mm mixture	4,135.000	TON		92.00		

FORREST (18)					Dunn Roadbuilders, LLC	Joe McGee Construction Company, Inc.		
Safety Upgrades on US 49 from Camp Shelby to US 98, known as State Project No. SP-9999-06(016) / 106672301 in Forrest County.					\$10,638,116.60	\$10,929,654.79		
Ref#	SM Item	Item Description	Item Qty	Units	4	5		
1830	907-403-M007	Warm Mix Asphalt, MT, 19-mm mixture	4,135.000	TON	92.00			
1840	907-403-A010	Hot Mix Asphalt, MT, 9.5-mm mixture	3,366.000	TON		115.00		
1850	907-403-M006	Warm Mix Asphalt, MT, 9.5-mm mixture	3,366.000	TON	116.00			
1860	907-403-A011	Hot Mix Asphalt, ST, 12.5-mm mixture	273.000	TON		90.00		
1870	907-403-M003	Warm Mix Asphalt, ST, 12.5-mm mixture	273.000	TON	87.00			
1880	907-403-A012	Hot Mix Asphalt, ST, 19-mm mixture	5,662.000	TON		88.00		
1890	907-403-M004	Warm Mix Asphalt, ST, 19-mm mixture	5,662.000	TON	94.30			
1900	907-403-A015	Hot Mix Asphalt, ST, 9.5-mm mixture	205.000	TON		115.00		
1910	907-403-M001	Warm Mix Asphalt, ST, 9.5-mm mixture	205.000	TON	100.70			
1920	907-403-D001	Hot Mix Asphalt, HT, 12.5-mm mixture, Polymer Modified	443.000	TON		120.00		
1930	907-403-P002	Warm Mix Asphalt, HT, 12.5-mm mixture, Polymer Modified	443.000	TON	95.60			
1940	907-403-D004	Hot Mix Asphalt, HT, 9.5-mm mixture, Polymer Modified	9,834.000	TON		98.00		
1950	907-403-P001	Warm Mix Asphalt, HT, 9.5-mm mixture, Polymer Modified	9,834.000	TON	98.00			