P.E. : STP-0062-02(016) FMS NO.: 100579101000

STATE OF MISSISSIPPI STATE PROJECT NUMBER ST\,EOE_T
GENERAL INDEX MISSISSIPPI|  STP-0062-02(017) :
MISSISSIPPI DEPARTMENT OF TRANSPORTATION
INCLUDED BEGIN
THIS WITH
PROJECT SHEET

ROADWAY .......cuouvnnnnnnenn. 1 PLAN AND PROFILE OF PROPOSED
PERMANENT SIGNS ........... 1001 ST ATE HI GHW AY

TRAFFIC SIGNALS ............. 2001 ( Y
™" = FEDERAL AID PROJECT NO.STP-0062-02(017) SO

ROADWAY STANDARD DWGS .. 6001 S.R. 471 FROM U.S. 80, GOVERNMENT ST.
BRIDGE STANDARD DWGS ..... 7001 IN BRANDON’ TO GRANTS FERRY ROAD CONST. FMS. NO.: 100579301000

BRIDGE ........:.:.:treennnnnns 8001
CROSS SECTIONS ........::::s 9001 RANKIN COUNTY (?/
SCALES ’
PLAN 1 IN.= 50 FT. i_ _ LUCEDALE
B.0.P. STA. 0+ 00 . proFie { HOR.  1IN.- 0 FT. EOP. STA 172 + 00 STATE MAP
- g LAYOUT 1IN.= 1000 FT. ol
NOTE v
/ * INDICATES APPROXIMATE
. LOCATION OF PROJECT.

BRIDGE STRUCTURES REQ’D.

(A) SR 471 OVER INTERSTATE 20

STA. 17+14.05 (le92’, 2el@2’, 1e80") l
LENGTH = 378.34" ‘

LAT. 32°17°40" N LONG. 89°59'50" W
_____ ] : (APPROX. MIDDLE OF PROJECT)

DESIGN CONTROL
50 MPH = V (SPEED DESIGN)

Brandon
Pop. 21,705

ADT (2012 ) = 17,000 : ADT (2032) = 29,000
DHV =_2900 :D =_5 % T=_17 %

SR 471 OVER MS LLC RAILROAD & VALUE RD.
STA. 46+48.31 (4@99', 2e180’, 1€99’, 6@106")
LENGTH = 1,493.42"

PERMITS ACQUIRED BY MDOT ‘

WETLANDS AND WATERS PERMITS ‘
(NECESSARY FOR ULTIMATE IMPROVEMENTS ONLY):

WATERS ~ WETLANDS ‘

NATIONWIDE #14 [N I,

NATIONWIDE (OTHER)* m’ @

GENERAL* [N IN
INDIVIDUAL (404)* [N IN ‘

* ACQUISITION OF PERMITS FOR TEMPORARY IMPACTS DURING
CONSTRUCTION ARE THE RESPONSIBILITY OF THE CONTRACTOR

STORMWATER PERMIT

TITLE
ROADWAY DESIGN DIVISION
MISSISSIPPI DEPARTMENT OF TRANSPORTATION

TOLLESON DR.

BOX BRIDGES REQ’D.

@ SR471 OVER TERRAPIN SKIN CREEK
STA. 73436 (DOUBLE 14'x12")
LENGTH ALONG G = 45.26’

Y REQUIRED, CNOI SUBMITTED BY MDOT ‘
(DISTURBED AREA=5 ACRES) ‘
S REQUIRED, SCNOITO_BE SUBMITTED BY |

CONTRACTOR (1 TO 4.99 ACRES)
N NO STORMWATER PERMIT REQUIRED (<1 ACRE) |

APPROVED BY: |

1

|

|

|

I
——

/ [ S N |
Y | | N
GPS CONTROL NOTES
HORIZONTAL DATUM: NAD 83 MS WEST ZONE (US SURVEY FEET) i
HORIZONTAL MONUMENT NORTH EAST 1
\
GPs-1 1010198.927 2401559.598 EQUATIONS EXCEPTIONS ;
GPS-14 1021713.216 2402378.956 STA. 85+52.22 BK. = 97 +-88.95 AH NONE }
STA. 154+ 22.69 BK. = 154 +23.430 AH P S & E DATE: 09-11-14 ‘
STA. 166 +85.436 BK. = 166 +89.22 AH APPROVED: |
5 \
VERTICAL DATUM:  NAVD 88 (US SURVEY FEET) T AT S e ‘
,.;11\11 iy, o ‘e,, /,’ T g N\ |
= VERTICAL MONUMENT ELEVATION S0 JOSEP ey, S FANG C/Y,;"' ,1’,(Q‘<\E\',II,K' Cox # i D. 77/\7“\\ \
@ °®® a%e 90"@9 O .-‘) S QY. ppa e, “, R O - \..0““‘\\\\“ e\ |
- GPS-1 488.428 LEN‘GTH D AT A & {iﬁ;f'i:;{;;ﬂ V"U*aob_?f,;;'ﬁ& R § ','\C?&D PROQ(\&'..%',. 00" @.‘ ‘,/é:e‘?«o PROFES&%\?& \Q‘ i %:’@PROF ﬂi}g.f‘ ‘0.' DEPUTY EXECUTIVE DIRECTOR / CHIEF ENGINEER \
5 R R N 82002 ¢ 2N\ £ \ ‘
s GPS-14 420.716 gw‘; , e ; X s {> evomeen },\ \ 7S ENGINEER "@% Y i
Y LENGTH OF ROADWAY 14,040.12 FT. 2.659 M. [E =¥ NOp 10 )’;T’@?: \ 2% A MM 5 1. o ;
= ALL AZIMUTHS AND DISTANCES ARE LENGTH OF BRIDGES 1.918.63 FT. 0.363 M. |% ica & 3 \\\ i o~ ¢ ‘,. % 15025 Ao~ £ S| EXECUTIVE DIRECTOR \
S GRID VALUES, US SURVEY FEET LENGTH OF PROJECT (NET) M. | r' @ SR A Y, QQ,'. ..d}\n.\ P -”’Q?‘ V] = 1
. LENGTH OF EXCEPTIONS NONE FT. NONE ML, 2 e s VGINEY o0 X o N 7{(\ e neet?’ D N 4/?‘\\““«" 3‘5 4 !
& CONVERSION VALUES PROJECT AVERAGE AT ST PPL L= S Oop ree\oy W& OF NSO ‘
- LENGTH OF PROJECT (GROSS) 15,958.75 FL. 3.022 M. Ttagy O 1938 ‘., = F M\S2 7 M MO e ‘
“Aimpuayunbt 00000000t b YD ik SN
N GROUND TO GRID (COMBINED) FACTOR 0.9999627 ;
S GRID TO GEODETIC AZIMUTH 0°10'55.93" Date: 0Wb/06/2014 Date: @o/06/2@14 Date: 06/06/2014 Date: @o/06/2014 |
> (ROADWAY ONLY) (BRIDGE “A” ONLY) (BRIDGE “B” ONLY) (PERMANENT SIGNING AND |
S TRAFFIC SIGNALS ONLY) = ‘
0 Q |

STP-0062-02(017) RANKIN COUNTY 1

S |




1st O.REV. e - STATE | PROJECT NO.
DESCRIPTION OF SHEET N N MISS. | STP-0062-02(@17)
TITLE SHEET (1) 1 WK G SH
DESCRIPTION OF SHEET N N
DETAILED INDEX AND GENERAL NOTES SHEETS (6 ) LAKELAND DRIVE - STA. 10+00.00 TO STA. 22+13.830 5A 49
SILLAS ROAD - STA. 15+37.202 TO STA. 20+00 5B 50
DETAILED INDEX - ROADWAY DI-1 2 g;AGS:A?TNTm\éE ;’ZA' S+00 Ig 212' 8+00 5C o1
DETAILED INDEX-ROADWAY ol2 > TA:I(731LEWOOD DI-:{IVE | 4;;,2010 00 T65§;2020 45.779 ei :i
- + +
DETAILED INDEX-ROADWAY ol-3 4 ASPEN COVE - STA. 0+00 TO STA. 2+77.500 | 6B 54
- + +
DETAILED INDEX - ROADWAY D4 5 % LLC RAILROAD ' ' ' oS e
GENERAL NOTES GN-1 ° SR471 MAINLINE - STA. 59+00 TO STA. 74+00 7 56
- + +
GENERAL NOTES GN-2 7 ' '
EXISTING SR471 CONNECTOR - STA. 8+25.313 TO STA. 20+00.00 7A 57
TERRAPIN CREEK ROAD - STA. 20+00 TO STA. 26+65.734 7B 58
- + +
TYPICAL SECTION SHEETS (15 ) SR471 MAINLINE - STA. 74+00 TO STA. 101+00 8 59
LUCKNEY ROAD - STA. 10+00 TO STA. 20+00 8A 60
TYPICAL SECTION -SR471 5 LANE - WIDENING AND OVERLAY TS-1 8 2::112@':;?5 'SSTT:';O;:%TSTET?(‘) 1;§+OO gi g;
- + +
TYPICAL SECTION -SR471 NEW CONSTRUCTION TS-2 9 e 71 MAINLINE STA 1540070 S'T o 1h00 - s
- + +
TYPICAL SECTION -SR471 NEW CONSTRUCTION TS-3 10 EN ROAD - STA 4 50‘ STA 10400 ' on iy
- + +
TYPICAL SECTION -SR471 5 LANE - WIDENING AND OVERLAY TS4 11 OLLESON RIVE aTA 4 o 0 STA. 10500 on o
- + +
TYPICAL SECTION -SR471 3 LANE SECTION - WIDENING AND OVERLAY TS-5 12 CAST DEER RIDGE STA 10200 T0 sz 3000 e o
- + +
TYPICAL SECTION -SR471 2 LANE SECTION - OVERLAY TS-6 13 Sra71 MAINLINE - STA 1'31 00 70 STA '146 o0 y o
- + +
TYPICAL SECTION -SR471 LOCAL ROADS - OLD HWY 80 / COLLEGE ST TS-7 14 WARNER DRIVE STA'3 0,641 T0 STA 0000 A s
- + +
TYPICAL SECTION -SR471 LOCAL ROADS - SCHOOL DRIVE TS-8 15 SRa71 MAINLINE STA‘ s -oo 0 STA %61 o ” oo
- + +
TYPICAL SECTION -SR471 LOCAL ROADS - LAKELAND, TANGLEWOOD, ASPEN COVE, E. DEER RIDGE TS-9 16 GRANTS FERRY ROAD‘ STA 1456 845-TO STA 10400 oA o
- + +
TYPICAL SECTION -SR471 LOCAL ROADS - SILLAS RD. TS-10 17 L LCREST DRIVE - STA 10 -oo TO‘ StA 16 36'409 on iy
- + +
TYPICAL SECTION -SR471 LOCAL ROADS - TERRAPIN DRIVE TS-11 18 Sra71 MAINLINE - STA 1'61 10,00 T0 £ 'O . sz 1000 s )
- + +
TYPICAL SECTION -SR471 LOCAL ROADS - BENTLEY, KEN, TOLLESON, WARNER, & HILLCREST TS-12 19 ' ' Do
) TYPICAL SECTION -SR471 LOCAL ROADS - GRANTS FERRY RD. AND LUCKNEY RD. TS-13 20 BLAN & PROFILE SHEETS - DETAILED DRAINAGE ( €
TYPICAL SECTION -SR 471 LOCAL ROADS - EXISTING SR 471 CONNECTOR TS-14 21 - (6)
: TYPICAL SECTION - I-20 (REGRADING OF DITCHES) TS-15 22
DRAINAGE DESIGN - SR471 MAINLINE LEFT - STA. 0+00.00 TO STA. 6+00 DDILT 73
DRAINAGE DESIGN - SR471 MAINLINE RIGHT- STA. 0+00.00 TO STA. 6+00 DD1RT 74

DRAINAGE DESIGN - SR471 MAINLINE LEFT- STA. 6+00 TO STA. 12+00 DD2LT 75

2o, SUMMARY OF QUANTITIES ( 6)

DRAINAGE DESIGN - SR471 MAINLINE RIGHT- STA. 6+00 TO STA. 12+00 DD2RT 76
DRAINAGE DESIGN - SR471 MAINLINE LEFT- STA. 12+00 TO STA. 18+00 DD3LT 77
i SUMMARY OF QUANTITIES SQ- 23 DRAINAgE DEzlgN 2R471 MAINLINE RIGHTSSTA 12+00 'I(')OSSTA 18+00 DD3RT 78
o - - C 12+ .18+
v SUMMARY OF QUANTITIES SQ-2 24

SUMMARY OF QUANTITIES SQ-3 25
: SUMMARY OF QUANTITIES SQ4 26 SPECIAL DESIGN SHEETS ( 205
SUMMARY OF QUANTITIES SQ-5 27 (209)
SUMMARY OF QUANTITIES SQ-6 28
RIGHT OF WAY LAYOUT SHEETS (7))
RIGHT OF WAY LAYOUT SHEET - STA. 0+00 TO STA. 30+00 RW-1 79
ESTIMATED QUANTITIES ( 13 )
RIGHT OF WAY LAYOUT SHEET - STA. 30+00 TO STA. 60+00 RW-2 80
RIGHT OF WAY LAYOUT SHEET - STA. 60+00 TO STA. 105+00 RW-3 81
ESTIMATED QUANTITIES - DRAINAGE STRUCTURES EQ- 29 RIgHT 8F WAY LAYgBT zHEET zm 105+00 'I(')OSSTA 135+00 RW-4 82
- + +
ESTIMATED QUANTITIES - DRIVEWAYS REQUIRED EQ-2 30 ' '
RIGHT OF WAY LAYOUT SHEET - BENTLEY RD. AND KEN DRIVE RW-4A 83
ESTIMATED QUANTITIES - REMOVAL ITEMS EQ-3 > RIGHT OF WAY LAYOUT SHEET - STA. 135+00 TO STA. 165+00 RW-5 84
ESTIMATED QUANTITIES - PAVEMENT MARKING Q-4 32 RIGHT OF WAY LAYOUT SHEET - STA- 165+00 TO E.O -P STA. 172+00 RW-6 85
ESTIMATED QUANTITIES - BRIDGE END PAVEMENT, GUARDRAIL AND BOX BRIDGE EQ-5 33 s e R )
ESTIMATED QUANTITIES - CURB AND GUTTER EQ-6 34 INTERSECTION DETAIL SHEETS (7)
ESTIMATED QUANTITIES - EARTHWORK EQ-7 35
ESTIMATED QUANTITIES - SIDE DRAINS AND EROSION CONTROL EQ-8 36 SR 471 - STA. 0500 T0 STA. 5500 . .
ESTIMATED QUANTITIES - TRAFFIC SIGNAL ITEMS EQ-9 37 R 47 :AT OI_-D WY 80 AN'D COLLEGE ST ID-2 o
ESTIMATED QUANTITIES - TRAFFIC CONTROL ITEMS EQ-10 38 ' )
SR 471 AT LAKELAND DRIVE ID-3 88
ESTIMATED QUANTITIES - CONSTRUCTION SIGNING EQ-11 39
SR 471 AT TERRAPIN CREEK ROAD ID-4 89
ESTIMATED QUANTITIES - STANDARD ROADSIDE SIGN QUANTITIES SRS-1 40
SR 471 AT LUCKNEY ROAD ID-5 90
ESTIMATED QUANTITIES - STANDARD ROADSIDE SIGN QUANTITIES SRS-2 41
PS & E PLANS-DATE: @9-11-14
> MISSISSIPPI DEPARTMENT OF TRANSPORTATION
FMS CON.: 108579 / 301000
z PLAN & PROFILE SHEETS (31) e Toran,, DETAIL INDEX
o REVISIONS SR Saeen,, (U,
: St PRI O,
= SR471 MAINLINE - STA. 0+00.00 TO STA. 14+00 3 42 DATE SHEET NO. BY ggﬁfff Y% SR 471 FROM U.S. HWY 80
— - + + = 2 P <2 =
OLD HWY 80/ COLLEGE ST - STA. 7+00 TO STA. 13+50 3A 43 10-17-14 |26. 28, 252, 253 IC E 3¢ oy 10§97 ;E)Jﬂﬁ- ) TO GRANT'S FERRY ROAD
> SR471 MAINLINE - STA. 14+00.00 TO STA. 29+00 4 44 i 5 § 3 %
” . = 0
o 1-20 EASTBOUND (RT) LANE 4A 45 10-22-14123, 25, 30, 36, 69 KJC AV S N g +
- V7 uao SVGINEE a°?—‘-\£\'“"
: 1-20 WESTBOUND (LT) LANE 4B 46 N P SAREI
: (LT) PROJ NO: STP-0062-02(@17) TP s
. NEW SCHOOL DRIVE - STA. 33+00 TO STA. 38+09.855 4C 47 {2y 3008 COUNTY: RANKIN DI-1
\ SR471 MAINLINE - STA. 29+00 TO STA. 44+00 5 48 Date: 06/06/2014 °
N S| FILENAME: DI-1.dgn SHEET NUMBER
~ <t
§ O] DESIGN TEAM BAKER CHECKED KJC DATE 2014 2



dseal
MDOT-1st Order


STATE PROJECT NO.
DESCRIPTION OF SHEET WNK@G i(H) MISS. | STP-0062-02@17)
SR 471 AT TOLLESON DRIVE AND EAST DEER RIDGE RD ID-6 91 WKG. SH.
SR 471 AT GRANTS FERRY ROAD ID-7 92 DESCRIPTION OF SHEET NO. NO.
SR471 - PHASE 2 - LAKEKLAND DETOUR TC2-2A 145
FORM GRADE SHEETS (7 ) SR471 - PHASE 2 TC2-3 146
SR471 - PHASE 2 TC2-4 147
FORM GRADES - OLD HWY 80 FG-1 93 SRa71 - PHASE 2 1625 148
FORM GRADES - LAKELAND DRIVE FG-2 04 SRA7T - PHASE 2 TC2-6 149
FORM GRADES - BRIDGE STA. 60+75 TO STA. 66+00 FG-3 95 SR47T - PHASE 2A TC2A- 150
FORM GRADES - EX SR 471 CONNECTOR FG-4 96 SRA4rT - PHASE 3 TC3- 151
FORM GRADES - LUCKNEY ROAD FG-5 o7 SR471 - PHASE 3 TC3-2 152
FORM GRADES - EAST DEER RIDGE DRIVE FG-6 08 SR471 - PHASE 3 TC3-3 153
FORM GRADES - GRANTS FERRY ROAD FG-7 99 SR471 - PHASE 3 TC3-4 154
SR471 - PHASE 3 TC3-5 155
SR471 - PHASE 3 TC3-6 156
PERMANENT PAVEMENT MARKING SHEETS ( 26 ) SR471 - PHASE 4 TCA4-1 157
SR471 - PHASE 4 TC4-2 158
PAVEMENT MARKING - SR 471 STA. 0+00 TO STA. 7+50 PMD-1 100 SRarT - PHASE 4 TC4-3 159
PAVEMENT MARKING - SR 471 AT OLD HWY 80 STA. 7+50 TO STA. 16+50 PMD-2 101 SR471 - PHASE 4 TCa-4 160
PAVEMENT MARKING - SR 471 STA. 16+50 TO STA. 25+50 PMD-3 102 SR471 - PHASE 4 TC4-5 161
PAVEMENT MARKING - SR 471 STA. 25+50 TO STA. 32+00 PMD-4 103 SRA4TT - PHASE 4 TC4-6 162
PAVEMENT MARKING - NEW SCHOOL DRIVE PMD-5 104
PAVEMENT MARKING - SR 471 AT LAKELAND DR STA. 32+00 TO STA. 37+50 PMD-6 105 MDOT PRELIMINARY EROSION CONTROL PLANS (23 )
PAVEMENT MARKING - LAKELAND DRIVE STA. 15+50 TO 22+00 PMD-7 106
PAVEMENT MARKING - SR 471 STA. 37+50 TO STA. 46+00 PMD-8 107 DETAILS OF TYPICAL DITCH TREATMENT DT-1 163
B AVEMENT MARKING - TANGLEWOOD DRIVE STA. 12+00 TO 22+00 - 108 DITCH TREATMENT INSTALLATION DETAIL FOR SOIL REINFORCING MAT DT-1A 164
BAVEMENT MARKING - SR 471 STA. 46+00 TO STA. 55400 OMD-10 109 TYPICAL TEMPORARY EROSION CONTROL MEASURES (SLOPE DRAIN AND TYPE A SILT BASINS) TEC-2 165
Z BAVEMENT MARKING - SR 471 STA. 55400 TO STA. 64+00 OMD-11 10 TYPICAL TEMPORARY EROSION SEDIMENT CONTROL APPLICATIONS ECD-1 166
PAVEMENT MARKING - SR 471 STA. 64+00 TO STA. 70+50 PMD-12 111 DETAILS OF SEDIMENT BARRIER APPLICATIONS ECD-2 167
PAVEMENT MARKING - SR 471 STA. 70+50 TO STA. 79+00 PMD-13 112 DETAILS OF SILT FENCE INSTALLATION ECD-3 168
BAVEMENT MARKING - EXISTING SR471 STA. 8+00 TO 17400 OMD-14 13 DITCH CHECK STRUCTURES, TYPICAL APPLICATIONS AND DETAILS ECD-4 169
5; PAVEMENT MARKING - TERRAPIN CREEK RD. STA. 21+00 TO 26+65.73 OMDA5 114 TEMPORARY EROSION, SEDIMENT AND WATER POLLUTION CONTROL MEASURES, SILT FENCE AND HAY BALE DITCH CHECKS ECD-5 170
PAVEMENT MARKING - LUCKNEY ROAD STA. 10+00 TO STA. 20+00 PMD-16 115 DETAILS OF EROSION CONTROL WATTLE DITCH CHECK ECD-6 17
BAVEMENT MARKING - SR471 STA. 83+00 TO STA. 104+00 OMD-17 16 DETAILS OF EROSION CONTROL SILT DIKE DITCH CHECK ECD-7 172
PAVEMENT MARKING - SR471 STA. 104+00 TO STA. 112+00 PMD-18 117 ROCK DITCH CHECK ECD-8 173
PAVEMENT MARKING - SR471 STA. 112+00 TO STA. 118+00 PMD-19 118 ROCK DITCH CHECK WITH SUMP EXCAVATION ECD-9 174
BAVEMENT MARKING - SR471 STA. 118+00 TO STA. 127400 OMD-20 19 INLET PROTECTION TYPICAL APPLICATION AND DETAILS ECD-10 175
BAVEMENT MARKING - TOLLESON DRIVE STA. 3400 TO 9+00 OMD-21 120 INLET PROTECTION DETAILS FOR COARSE AGGREGATE ON GRADES & SAGS ECD-11 176
PAVEMENT MARKING - SR471 STA. 127+00 TO STA. 135+00 PMD-22 121 INLET PROTECTION DETAILS OF WATTLES ECD-12 177
B AVEMENT MARKING - SR471 STA. 135+00 TO STA. 144+00 OMD.23 19 INLET PROTECTION DETAILS OF MANUFACTURED INLET PROTECTION DEVICE ECD-13 178
PAVEMENT MARKING - SR471 AT GRANTS FERRY ROAD STA. 144+00 TO STA. 153+00 PMD-24 123 INLET PROTECTION DETAILS OF SAND BAG ECD-14 179
PAVEMENT MARKING - SR471 STA. 153+00 TO STA. 162+00 PMD-25 124 STABILIZED CONSTRUCTION ENTRANCE ECD-15 180
PAVEMENT MARKING - SR471 STA. 162+00 TO E.O.P. STA. 172+00 PMD-26 125 TEMPORARY CULVERT STREAM CROSSING ECD-16 181
TEMPORARY STREAM DIVERSION ECD-17 182
CONSTRUCTION SIGNING PLANS (6 ) TEMPORARY STREAM DIVERSION (BOX EXTENSIONS) ECD-18 183
FLOATING TURBIDITY CURTAIN ECD-19 184
CONSTRUCTION SIGNING st 106 DETAILS OF EROSION CONTROL SANDBAG DITCH CHECK ECD-20 185
CONSTRUCTION SIGNING CS-2 127
CONSTRUCTION SIGNING CS-3 128
CONSTRUCTION SIGNING CS4 129
CONSTRUCTION SIGNING CS-5 130
CONSTRUCTION SIGNING CS-6 131
TRAFFIC CONTROL PLANS (31)
SR471 - PHASE 1 TC1-1 132
SR471 - PHASE 1 TC1-1A 133
SR471 - PHASE 1 - OLD US 80/ COLLEGE ST DETOUR TC1-1B 134
SR471 - PHASE 1 TC1-2 135 LT ~| MISSISSIPPI DEPARTMENT OF TRANSPORTATION
= SR471 - PHASE 1 TC1-3 136 S J05eDh ", DETAIL INDEX
. SR471 - PHASE 1 TC1-4 137 5w T e, 0%,
= SR471 - PHASE 1 TC1-5 138 5‘;*3 B SR 471 FROM U.S. HWY 80
- SR471 - PHASE 1 TC1-6 139 = 2 o 1007 (e |  TO GRANT'S FERRY ROAD
> SR471 - PHASE 1 - TYPICAL SECTIONS TC1-6A 140 $ o 6 \ ,;* .
o SR471 - PHASE 1 - TYPICAL SECTIONS TC1-6B 141 5 ﬁa)/;cmq@%w\ﬁ &
SRA471 - PHASE 2 TC2-1 142 PROJ NO: STP-00@62-02(@17) TORKING NOVEER
s SR471 - PHASE 2 TC2-1A 143
5 SRA471 - PHASE 2 TC2-2 144 Date: 06/06/2014 COUNTY: RANKIN DI-2
0 “| FILENAME: DI-1.dgn SHEET NUMBER
5 S DESIGN TEAM BAKER CHECKED KJC DATE 2014 3




WKG. Sh STATE | PROJECT NO.
DESCRIPTION OF SHEET NO. NO. MISS. | STP-0062-02(@17)
EROSION CONTROL PLANS (31) e -
DESCRIPTION OF SHEET NO. NO .
SR471 MAINLINE - STA. 0+00.00 TO STA. 14+00 ECP3 186
OLD HWY 80/ COLLEGE ST - STA. 7400 TO STA. 13+50 CCPaA . TYPICAL INSTALLATION AND DETAILS OF DELINEATORS AND DISTANCE REFERNCE SIGNS SDSN-8 246
SR471 MAINLINE - STA. 14+00.00 TO STA. 29+00 ECP4 188 DRIVEWAYS, CURB & GUTTER & SIDEWALK SDSD-1 247
120 EASTBOUND (RT) LANE CCPan et MISCELLANEOUS CONSTRUCTION DETAILS MCD-1 248
20 WESTBOUND (LT) LANE CopaB et MISCELLANEOUS DETAIL SHEET MD-1 249
NEW SCHOOL DRIVE - STA. 33+00 TO STA. 38+09.855 ECP4C 191 RURAL DRIVEWAYS RD-1 250
SR471 MAINLINE - STA. 29+00 TO STA. 44+00 ECP5 192 VEGETATION SCHEDULE VS 251
LAKELAND DRIVE - STA. 10+00.00 TO STA. 22+13.830 ECP5A 193
SILLAS ROAD - STA. 15437 202 TO STA. 20+00 copsE o CRANE PAD AND WORK RAMP DETAILS AT RAILROAD ( 18 )
FLAGSTAR DRIVE - STA. 5+00 TO STA. 8+00 ECP5C 195
SR471 MAINLINE - STA. 44+00 TO STA. 59+00 ECP6 196 SEQUENCE OF CONSTRUCTION WR-1 252
TANGLEWOOD DRIVE - STA. 10+00 TO STA. 20+45.779 ECP6A 197 PHASE 1 TYPICAL SECTION WR-2 253
ASPEN COVE - STA. 0+00 TO STA. 2+77.500 ECP6B 198 PHASE 2 TYPICAL SECTION WR-3 254
MS LLC RAILROAD ECP6C 199 PHASE 1 PLAN WR4 255
SR471 MAINLINE - STA. 59+00 TO STA. 74+00 ECP7 200 PRASE 2 PLAN WR-5 256
EXISTING SR471 CONNECTOR - STA. 8+25.313 TO STA. 20+00.00 ECP7A 201 GEOTECHNICAL DETAILS WR-6 257
TERRAPIN CREEK ROAD - STA. 20+00 TO STA. 26+65.734 ECP7B 202 PRAINAGE STRUCTURE DETAILS WR-7 258
SR471 MAINLINE - STA. 74+00 TO STA. 101+00 ECPS8 203 AGGREGATE AND OPERATION LIMITS WR-S 259
LUCKNEY ROAD - STA. 10+00 TO STA. 20+00 ECP8A 204 PHASE 1 CROSS SECTIONS WR-9 260
SR471 MAINLINE - STA. 101+00 TO STA. 116+00 ECP9 205 PHASE 1 GROSS SECTIONS WR-10 261
BENTLEY ROAD - STA. 5+00 TO STA. 10+00 ECP9A 206 PRASE 1 CROSS SECTIONS WR- 202
SR471 MAINLINE - STA. 116+00 TO STA. 131+00 ECP10 207 PHASE 1 GROSS SECTIONS WR-12 263
KEN ROAD - STA. 4+50 STA. 10+00 ECP10A 208 PHASE 1 GROSS SECTIONS WR-13 264
TOLLESON DRIVE - STA. 4+50 TO STA. 10+00 ECP10B 209 PRASE 2 CROSS SECTIONS WR-14 265
EAST DEER RIDGE - STA. 10+00 TO STA. 13+00 ECP10C 210 PRASE 2 CROSS SECTIONS WR-15 200
) SR471 MAINLINE - STA. 131+00 TO STA. 146+00 ECP11 211 PHASE 2 GROSS SECTIONS WR-16 267
WARNER DRIVE - STA. 3+80.641 TO STA. 10+00 ECP11A 212 PHASE 2 GROSS SECTIONS WR-AT 268
SR471 MAINLINE - STA. 146+00 TO STA. 161+00 ECP12 213 PHASE 2 CROSS SECTIONS WR-18 269
GRANTS FERRY ROAD - STA. 1+99.845 TO STA. 10+00 ECP12A 214
) HILLCREST DRIVE - STA. 10+00 TO STA. 15+36.409 ECP12B 215
SR471 MAINLINE - STA. 161+00.00 TO E.O.P. STA. 172+00 ECP13 216 PERMANENT SIGNING SHEETS (5)
MISCELLANEOUS SHEETS ( 35 ) PERMANENT SIGNING PLANS - B.O.P. STA. 0+00 TO STA. 30+00 PSP-1 1001
s PERMANENT SIGNING PLANS - STA. 30+00 TO STA. 62+00 PSP-2 1002
BOX CULVERT DRAWING - BARREL JOINT LOCATIONS - NORMAL AND SKEWED CULVERTS SD-IBJL-1 217 PERMANENT SIGNING PLANS - STA. 62+00 TO STA. 107+00 PSP-3 1003
: BOX CULVERT DRAWING - IBD CULVERTS MODIFIED FOR HIGH COVER - WINGS WITH 3:1 SLOPE SD-IBDM-3W 218 PERMANENT SIGNING PLANS - STA. 107+00 TO STA. 139+00 PSP-4 1004
BOX CULVERT DRAWING - IBD CULVERTS MODIFIED FOR HIGH COVER - WINGS WITH 3:1 SLOPE SD-IBDM-3WA 219 PERMANENT SIGNING PLANS - STA. 139+00 TO E.O.P. STA. 172+00 PSP-5 1005
WINGS WITH 3:1 SLOPE FOR BASIC CULVERT DRAWING - DOUBLE CELL - HEIGHTS 4 -12FEET - TOTAL SPANS 840 FEET SD-IWD-3 220
WINGS WITH 3:1 SLOPE FOR BASIC CULVERT DRAWING - DOUBLE CELL - HEIGHTS 4 -12FEET - TOTAL SPANS 840 FEET SD-IWD-3A 221 TRAFFIC SIGNAL SHEETS (13 )
SKEWED COLLAR DETAILS FOR BOX STRUCTURES (SINGLE, DOUBLE, TRIPLE AND QUADRUPLE) SD-ICJS 222
BOX CULVERT DRAWING - 45 DEGREE SKEW DETAILS - WINGS WITH 3:1 SLOPE - SINGLE AND DOUBLE CELL CULVERTS SD-ISK-45-3W 223 TRAFFIC SIGNAL PLANS - SRa71 ATU.S. HWY 80 TSk 2001
PRECAST UNITS - JUNCTION BOX, S$S-3, AND DROP PRECAST INLET (30" CONCRETE ROUND PIPE AND UNDER)(36"x23" CONCRETE PCU-1 224 TRAFFIC SIGNAL PLANS - SRa71 AT OLD HWY 80 TSk2 2002
ARCH PIPE AND UNDER) TRAFFIC SIGNAL PLANS - SR471 AT OLD HWY 471 TSI3 2003
PRECAST UNITS - SS-2 PRECAST INLET (30" CONCRETE ROUND PIPE AND UNDER) (36"X23" CONCRETE ARCH PIPE AND UNDER) PCU-2 225 TRAFFIC SIGNAL PLANS - SRa71 AT LUCKNEY RD. TSH4 2004
SUPER SILT FENCE SSF1 ot TRAFFIC SIGNAL PLANS - SR471 AT EAST DEER RIDGE RD. TSI5 2005
FENCE: TYPICAL INSTALLATION AT BRIDGES SDFLA o7 TRAFFIC SIGNAL PLANS - SR471 AT GRANTS FERRY RD. TSk6 2006
BRIDGE END PAVEMENT WITH RAIL AND OVERLAY BEC 7o TEMPORARY TRAFFIC SIGNAL - SR471 AT EAST DEER RIDGE ROAD TSI7 2007
43.5" BRIDGE END PAVEMENT RAIL BEPRAC 720 DETAIL OF TRAFFIC SIGNAL HEADS, TRAFFIC SIGNAL SIGNS AND GENERAL NOTES TSD-1 2008
GUARDRAIL: BRIDGE END SECTION TYPE "I (WOOD POSTS) GROF 230 PULLBOX AND CONDUIT TRENCHING DETAILS FOR TRAFFIC SIGNAL INSTALLATION TSD-3 2009
GUARDRALL: BRIDGE END SECTION TYPE *I' (STEEL POSTS) CR2G v TYPICAL DETAILS OF CONTROLLER CABINET MOUNTINGS, TYPE 1 POLE ATTACHEMENTS AND MISCELLANEOUS DETAILS TSD-5 2010
GUARDRAIL: RUB RAIL HARDWARE SHEET CRAR Ja MAST ARM AND PEDESTAL POLE DETAILS FOR TRAFFIC SIGNAL INSTALLATION TSD-6 2011
LOCATION OF R16.3 SIGNS RS a3 CITY OF BRANDON STANDARD SIGNAL DETAILS AND MAST ARM SIGNAL POLES TSD-6A 2012
~IGHT-OF-WAY MARKER "y ot TRAFFIC CONTROL PLAN (TYPICAL SIGNAL INSTALLATION) TSD-7 2013
RIGHT-OF-WAY COORDINATE SHEET RWCS-1 235
RIGHT-OF-WAY COORDINATE SHEET RWCS-2 236
RIGHT-OF-WAY COORDINATE SHEET RWCS-3 237
SUPERELEVATION TRANSITION FOR LOCAL FACILITIES (V < 40 MPH) SDSE-1 238 SRR ~| MISSISSIPPI DEPARTMENT OF TRANSPORTATION
= SUPERELEVATION TRANSITION - CASE | - ROTATION ABOUT CENTERLINE (URBAN FACILITY, V = 50 MPH) SDSE-2E 239 SO J0seDh", DETAIL INDEX
g SUPERELEVATION TRANSITION ROTATION ABOUT CENTERLINE (URBAN FACILITY, V <_ 45 MPH) SDSE-2G 240 S S Vi e, 0
e TRAFFIC CONTROL DETALS DRUM PLACEMENT AND SHOULDER CLOSURE TCP-SC 241 §‘§)§’ g u ; SR 471 FROM U.S. HWY 80
. SPECIAL DESIGN PAVEMENT MARKING DETAILS FOR 2-LANE AND 4-LANE DIVIDED HIGHWAYS SDPM-1 242 E Y o L0pF \Dad . TO GRANT'S FERRY ROAD
> PAVEMENT MARKING DETAILS FOR 4-LANE AND 5-LANE UNDIVIDED HIGHWAY'S SDPM-2 243 % | $3 7
@ HIGHWAY SIGN AND BARRICADE DETAILS FOR CONSTRUCTION PROJECTS SDTCP-10 244 % ;‘,,‘_‘»;%:{”GEW& SR "
N Gy P a00e® DS
: BREAKAWAY SIGN SUPPORTS SDSN-68 245 gty O TS PROJ NO: STP-G062-02@1T) I
S Date: 06/06/2014 COUNTY: RANKIN DI-3
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PLAN
ROADWAY DESIGN DIVISION
MISSISSIPPI DEPARTMENT OF TRANSPORTATION

I NDE X. DGN

2: 15 PM

8/19/201 4

DESCRIPTION OF SHEET

STANDARD DRAWINGS - ROADWAY SHEETS (46)

PAVEMENT MARKING LEGEND DETAILS

PAVEMENT MARKING LEGEND DETAILS

EROSION CONTROL

TYPICAL TEMPORARY EROSION CONTROL MEASURES (TYPE B SILT BASIN)

FENCE: CHAIN LINK CLASS |

FENCE: CHAIN LINK GATE

GUARDRAIL: "W" BEAM (WOQOD POSTS)

GUARDRAIL: THRIE BEAM (WOOD POSTS)

GUARDRAIL: "W" BEAM (STEEL POSTS)

GUARDRAIL: MODIFIED THRIE BEAM (STEEL POSTS)

GUARDRAIL: TYPICAL INSTALLATION AT BRIDGE APPROACHES FOR 2-LANE, 2-WAY HIGHWAYS
GUARDRAIL (TEMPORARY): TYPICAL INSTALLATION AT BRIDGE END DURING CONSTRUCTION PHASES
GUARDRAIL: MISCELLANEOUS HARDWARE

MEDIAN BARRIER: CONCRETE (PRECASTS)

ROUTE SHIELDS AND "EXIT ONLY" PANELS

STANDARD ROADSIDE SIGNS

STANDARD ROADSIDE SIGNS

STANDARD ROADSIDE SIGNS

STANDARD ROADSIDE SIGN ASSEMBLY AND INSTALLATION

STANDARD ROADSIDE SIGN ASSEMBLY AND INSTALLATION

STANDARD ROADSIDE SIGN ASSEMBLY AND INSTALLATION

BREAKAWAY SIGN SUPPORTS

BREAKAWAY SIGN SUPPORTS

TYPICAL GUARDRAIL DELINEATION

TRAFFIC CONTROL PLAN WITH FLAGGER (ONE-LANE CLOSURE OF TWO-WAY TRAFFIC)
TRAFFIC CONTROL PLAN FOR POSTED SPEED LIMIT OF 65 OR 70 MPH (INTERSTATES AND OTHER 4-LANE DIVIDED HIGHWAYS)
(MEDIAN LANE OR OUTSIDE LANE CLOSURE) (WORK DAY ONLY)

SHORT DURATION CLOSING OF TWO-LANE TWO-WAY HIGHWAYS

TRAFFIC CONTROL PLANS MOBILE OPERATIONS MULTILANE ROADS AND TWO-LANE ROADS
TRAFFIC CONTROL PLANS UNEVEN PAVEMENT DETAILS

TEMPORARY STRIPING FOR TRAFFIC CONTROL 2-LANE AND 4-LANE DIVIDED HIGHWAYS
TEMPORARY STRIPING FOR TRAFFIC CONTROL 4-LANE AND 5-LANE UNDIVIDED HIGHWAYS
TYPICAL GRADING TRANSITION BETWEEN CUTS AND FILLS

SIGHT FLARE

MISCELLANEOUS DETAIL SHEET, 1. STACKED PIPE JOINTS, 2. EXCAVATION AT GRADE POINTS
DETAILS OF PAVED FLUMES

PIPE CULVERT INSTALLATION

PIPE COLLAR - CONCRETE

BRANCH CONNECTIONS

DETAILS OF GRATES FOR GUTTER INLETS

GUTTER INLET FOR TYPE 2 CURB STORM SEWER ALONG ROADWAY

STORM SEWER INLET - TYPE SS-2

STORM SEWER INLET - TYPE SS-3

DROP INLET AND GRATE DETAILS FOR PIPE AND BOX CULVERT

FLARED END SECTION FOR CONCRETE PIPE

FLARED END SECTION FOR CONCRETE ARCH PIPE

DETAILS OF UNDERDRAIN AND STORM DRAIN USED AS UNDERDRAIN

STANDARD DRAWINGS - BOX CULVERTS (2)

BASIC CULVERT DRAWING DOUBLE CELL - HEIGHT 12 FT. SPANS 24 - 40 FT.
BASIC CULVERT DRAWING DOUBLE CELL - HEIGHT 12 FT. SPANS 24 - 40 FT.
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PM-5
PM-6
EC-1
TEC-3
CL-1
CLG-1
GR-1
GR-1A
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GR-1C
GR-4A
TGR-2
GR-HW
MB-2A
SN-2
SN-3
SN-3A
SN-3B
SN-4
SN-4A
SN-4B
SN-6
SN-6A
SN-8C
TCP-1
TCP-5

TCP-8
TCP-11
TCP-14
TCP-15
TCP-16

GT-1
SF-1
MDS-1
PF-1
P11
PC-1
BC-1
IG-2
GI-1A
SS-2
SS-3
B-9
FE-1

FE-1A

uD-1

IBD-12-2W
IBD-12-2W
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6124
6125
6140
6144
6162
6168
6180
6181
6182
6183
6195
6200
6202
6205
6221
6222
6223
6224
6225
6226
6227
6229
6230
6236
6250
6254

6257
6260
6263
6264
6265
6272
6273
6290
6291
6300
6301
6305
6315
6317
6322
6323
6325
6328
6329
6331

7034
7035

' CROSS SECTIONS ( 252)

SR 471 MAINLINE STA. 0+00 TO STA. 155+53.213
SR 471 TIE IN STA. 155+53.213 TO STA. 172+00
OLD HWY 80/ COLLEGE STREET
NEW SCHOOL DRIVE

LAKELAND DRIVE RELOCATED
SILLAS DRIVE RELOCATED

FLAG STAR DRIVE

TANGLEWOOD DRIVE RELOCATED
ASPEN COVE

EXISTING SR 471

TERRAPIN CREEK ROAD
LUCKNEY ROAD

BENTLEY DRIVE

KEN DRIVE

TOLLESON DRIVE

EAST DEER RIDGE ROAD
WARNER DRIVE

GRANTS FERRY ROAD

HILLCREST DRIVE

I-20 EASTBOUND (RT) LANE

I-20 WESTBOUND (LT) LANE

DESCRIPTION OF SHEET

NOTE:

TOTAL SHEETS =

SEE BRIDGE PLANS FOR BRIDGE
DETAILED INDEX SHEET.
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STATE | PROJECT NO.

G E N E RAI_ N OTES MISS. | STP-0062-02(017)

(1) THE LOCATION AND SPACING OF SIGNS, SHOWN ON THE TRAFFIC CONTROL PLANS, ARE APPROXIMATE AND WORK ON STRUCTURES FOR THIS PROJECT REQUIRES EXCAVATION IN THE IMMEDIATE VICINITY OF TRAFFIC AND ADJACENT
MAY BE ADJUSTED AS NECESSARY TO FIT FIELD CONDITIONS. PROPERTIES. THEREFORE, THE RISK OF A FAILURE OCCURRING DURING EXCAVATION REQUIRES THAT EXTREME CAUTION BE
EXERCISED. THE CONTRACTOR SHALL BE RESPONSIBLE FOR PLACING WHAT BRACING, SHORING, OR GROUND SUPPORT
SYSTEM THAT IS DEEMED NECESSARY TO PREVENT A FAILURE AND PROTECT THE PERSONS WORKING NEAR THE EXCAVATION,
(D A SOIL PROFILE HAS BEEN PREPARED FOR THIS PROJECT USING SAMPLES TAKEN FROM HOLES AT THE THE PUBLIC THAT MAY BE ABOVE THE EXCAVATION OR ANY STRUCTURES ADJACENT TO THE EXCAVATION. ALL COSTS FOR

LOCATIONS INDICATED IN THE TEST REPORTS. THIS SOIL PROFILE IS ON FILE IN' THE DISTRICT AND DESIGNING, DRAWING, AND CONSTRUCTING THE FACILITY SHALL BE INCLUDED IN THE PRICE BID FOR CONTRACT ITEMS.
CENTRAL CONSTRUCTION OFFICES AND IS AVAILABLE FOR EXAMINATION. THE DEPARTMENT DOES

NOT GUARANTEE THAT THE MATERIALS AS SHOWN IN THE REPORTS ARE NECESSARILY TO BE FOUND
OUTSIDE THE TEST HOLES.

9 FLUORESCENT ORANGE SHEETING SHALL BE USED ON ALL CONSTRUCTION AND TRAFFIC CONTROL SIGNS

(3)  25% SHRINKAGE FACTOR USED IN THE EARTHWORK CALCULATIONS IS FOR DESIGN ESTIMATING PURPOSES ONLY. EXCEPT FOR THOSE DESIGNATED IN THE PLANS TO BE BLACK LEGEND AND BORDER ON WHITE BACKGROUND.
()  THE CONTRACTOR SHALL BE RESPONSIBLE FOR PROTECTING EXISTING STRUCTURES SUCH AS, BUT NOT LIMITED TO, PIPES, FULL COLLARS ARE TO BE USED AT ALL BOX CULVERT CONSTRUCTION JOINTS. (SEE WK. NO.'S 1CJ=1 AND
INLETS, APRONS, AND BRIDGES FROM DAMAGE WHICH MIGHT OCCUR DURING CONSTRUCTION. THE CONTRACTOR SHALL REPLACE CJS—1 FOR DETAILS)

OR REPAIR, AS DIRECTED BY THE ENGINEER, ANY STRUCTURES DAMAGED DURING THE LIFE OF THE CONTRACT. NO PAYMENT
WILL BE MADE FOR REPLACEMENT OR REPAIR OF DAMAGED ITEMS.

an ALL TRAFFIC CONTROL DEVICES ON THIS PROJECT SHALL COMPLY WITH PART VIOF THE MANUAL ON
UNIFORM TRAFFIC CONTROL DEVICES (MUTCD), LATEST EDITION.

®) VOIDS CREATED BY THE REMOVAL OF, BUT NOT LIMITED TO, POSTS, CONCRETE ANCHORS, AND FOOTINGS SHALL BE

BACKFILLED AND TAMPED IN ACCORDANCE WITH SECTION 203 OF THE MISSISSIPPI STANDARD SPECIFICATIONS FOR ROAD
AND BRIDGE CONSTRUCTION @  THE EROSION CONTROL DEVICES REFERENCED IN THESE PLANS ARE A MINIMUM REQUIREMENT. IT IS

THE RESPONSIBILITY OF THE CONTRACTOR TO INSURE THAT SILT DOES NOT LEAVE THE RIGHT-OF-WAY
OR CONTAMINATE WATERS OF THE U.S. DURING CONSTRUCTION. THE CONTRACTOR SHALL SUBMIT AN

EROSION CONTROL PLAN PRIOR TO COMMENCEMENT OF WORK AND MAINTAIN THAT PLAN DURING
(6) ALL PIPE JOINTS ARE TO BE WRAPPED IN 24-INCH WIDE TYPE V GEOTEXTILE FABRIC. ALL PICKUP HOLES SHALL BE PLUGGED CONSTRUCTION.

AND COVERED WITH TYPE V GEOTEXTILE FABRIC , THE COST OF WHICH SHALL BE ABSORBED IN OTHER BID ITEMS.

@ UTILITIES ON THE DRAWINGS ARE SHOWN IN THEIR ORIGINAL LOCATION BASED UPON THE BEST INFORMATION ® ALL POST LENGTHS FOR SIGNS SHALL BE VERIFIED IN' THE FIELD PRIOR TO FABRICATION.

AVAILABLE TO THE ENGINEER. UTILITIES THAT WERE FOUND TO BE IN CONFLICT WITH CONSTRUCTION HAVE BEEN

RELOCATED. PERMITS ARE ON FILE WITH THE DEPARTMENT SHOWING THE APPROXIMATE LOCATION OF UTILITIES

RELOCATED WITHIN THE RIGHT-OF-WAY. THE ENGINEER CANNOT AND DOES NOT WARRANT THAT THIS INFORMATION
IS COMPLETE OR ACCURATE. THE CONTRACTOR MUST COORDINATE DIRECTLY WITH THE INVOLVED UTILITY OWNERS

TO HAVE UNDERGROUND UTILITY LINES FIELD LOCATED IN ADVANCE OF CONSTRUCTION.

PUBLIC UTILITIES

THE CONTRACTOR IS RESPONSIBLE FOR FIELD VERIFICATION OF EXISTING GRADES AND MAKING
ADJUSTMENTS AS NECESSARY WITH THE APPROVAL OF THE PROJECT ENGINEER.

CITY OF BRANDON BELLSOUTH CENTRAL ELECTRIC POWER ASSOCIATION LANGFORD WATER ASSN
PUBLIC WORKS DEPT. ROBERT DERRICK (939-0694) COON HUNTERS RD.195+00 TO EOP LUCKNEY RD 90+00 TO EOP
HWY 80 TO LUCKNEY 4360 OLD BRANDON RD. KENNY SMITH (829-1201) PAUL KENNEDY (601-829-2401) | MISSISSIPPI DEPARTMENT OF TRANSPORTATION
) WATER AND SEWER BRANDON MS. 39208 P.0. BOX 19 P.0. BOX 5401 GENERAL NOTES
2 ROGER MCNEESE (601-824-4579) SANDHILL, MS. 39161 BRANDON, MS. 39047
X P 0. BOX 1539 SR 471 FROM US HWY 80
: 0. ENTERGY MS, INC. )
: BRANDON, MS. 39043 0+00 TO 195-+00 BRANDON TO COON ENTEX || TO GRANTS FERRY ROAD
v HUNTERS RD.0.C. WHITE (351-4156) BRENT KOYM (601-824—8071) .
. P.0.BOX 1640 216 WOODGATE DRIVE SOUTH PROJ NO: STP-00@62-02(011) WORKING NUVBER
: COUNTY: RANKIN GN-1
3 JACKSON MS 39215 BRANDON, MS. 33042 “| FILENAME: GN-1.dgn SHEET NUMBER
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GN-2. DGN

S/11 /2014 12:; 45PM

GENERAL

ROADWAY SIGNS THAT ARE IN CONFLICT WITH CONSTRUCTION OF THIS PROJECT SHALL BE REMOVED AND
RELOCATED BY THE CONTRACTOR AS DIRECTED BY THE ENGINEER, THE COST OF WHICH SHALL BE ABSORBED
IN OTHER ITEMS BID.

ALL PLASTIC DRUMS SHALL HAVE A BALLASTING COLLAR MADE FROM RECYCLED TRUCK TIRES
OR OTHER SUITABLE MATERIALS.

REMOVAL OF RAISED PAVEMENT MARKERS THAT ARE IN CONFLICT WITH REQUIRED CONSTRUCTION
IS NOT CONSIDERED A SEPARATE PAY ITEM. COST TO BE ABSORBED IN OTHER ITEMS BID.

SELECT BRUSH FROM CLEARING AND GRUBBING SHALL BE USED FOR A BRUSH BARRIER AS APPROVED
BY THE CONTRACTOR'S EROSION CONTROL PLANS. BRUSH BARRIERS SHALL BE REMOVED AFTER
CONSTRUCTION. COST OF BRUSH BARRIER PLACEMENT AND REMOVAL WILL BE ABSORBED IN

PAY ITEM 201-A, CLEARING AND GRUBBING.

THE ENDS OF ANY EXISTING PIPES TO BE ABANDONED IN PLACE SHALL BE FILLED WITH FLOWABLE FILL
(TO BE ABSORBED IN OTHER PAY ITEMS).

CONTRACTOR SHALL BE RESPONSIBLE FOR MAINTAINING AND RELOCATE MAIL BOXES AS NECESSARY TO MAINTAIN
CONTINUOUS MAIL SERVICE THROUGHOUT THE LIFE OF THE PROJECT.

PRIOR TO EXCAVATION AND EMBANKMENT CONSTRUCTION, ALL TOPSOIL SHALL BE STRIPPED 4" AND STOCKPILED

IN ACCORDANCE WITH SECTION 211 OF THE STANDARD SPECIFICATIONS. AFTER COMPLETION OF EXCAVATION

AND EMBANKMENT CONSTRUCTION, ALL SLOPES SHALL BE UNIFORMLY PLATED WITH STOCKPILED TOPSOIL. THE

THE COST OF STRIPPING, STOCKPILING, PLACING AND SPREADING OF TOPSOIL IS TO BE ABSORBED (NOT A SEPARATE
PAY ITEM). TOPSOIL STRIPPED FROM CONSTRUCTION LIMITS WILL NOT BE INCLUDED IN THE MEASUREMENT OF
OTHER EXCAVATION ITEMS.

EXISTING FENCE TO BE REMOVED UNDER CLEARING AND GRUBBING.
WIRE FENCE BACKING WILL BE REQUIRED FOR ALL SILT FENCE. (SEE WK. NO. ECD-3)

IF COLORS ARE USED ON PLANPROFILE SHEETS, THEY ARE INTENDED TO VISUALLY EASE THE LOCATION OF ELEMENTS FOR
USERS OF THESE DRAWINGS. ALTHOUGH THE INTENT IS TO CATEGORIZE EVERYTHING AS EITHER EXISTING OR PROPOSED,
IT IS THE END USER'S RESPONSIBILITY TO ENSURE ALL ELEMENTS ARE INTERPRETED CORRECTLY REGARDLESS OF COLOR.

ERECTION DATES ARE TO BE LEGIBLY WRITTEN ON THE BACK OF ALL SIGNS WITH A SANFORD MEANSTREAK WATERPROOF
FORMULA PERMANENT MARKING STICK.

ALL PROPOSED PAVEMENT MARKINGS, GUARDRAIL AND PERMANENT SIGNING SHALL BE INSTALLED
BEFORE OPENING THE NEW FACILITY TO TRAFFIC, UNLESS OTHERWISE DIRECTED AND SPECIFICALLY
APPROVED BY THE ENGINEER.

2)

STATE | PROJECT NO.

NOTES (CONTINUED)

SOME WORK IS REQUIRED OUTSIDE THE PROJECT LIMITS. NO ADDITIONAL COMPENSATION WILL BE MADE FOR SUCH WORK
EXCEPT AS PROVIDED BY SPECIFIC PAY ITEMS INCLUDED IN THE PLANS.

BRIDGE DECK SHALL BE GROOVED AND ALL BRIDGE JOINTS SHALL BE SEALED PRIOR TO ALLOWING
TRAFFIC BACK ONTO THE NEWLY CONSTRUCTED ROAD.

WHERE MILLING IS REQUIRED, THE CONTRACTOR SHALL PROVIDE OUTLETS IN THE EXISTING SHOULDERS AT SUFFICIENT
INTERVALS TO PREVENT POOLING OR STANDING WATER ON THE MILLED SURFACE, THE COST OF WHICH SHALL BE
ABSORBED IN OTHER ITEMS BID.

SEE BRIDGE PLANS FOR DETAILED INDEX SHEET(S), ESTIMATED AND SUMMARY OF QUANTITY SHEETS, AND EROSION
CONTROL SHEETS.

BIDDERS ARE ADVISED THAT HARD COPIES OF ANY ADDENDA FOR THIS PROJECT WILL NO LONGER BE MAILED. ALL
ADDENDA FOR THIS PROJECT WILL BE POSTED TO www.mdot.ms.gov UNDER THE PROPOSAL ADDENDA COLUMN. IT IS
THE BIDDER'S RESPONSIBILITY TO CHECK AND SEE IF ANY ADDENDA HAVE BEEN POSTED FOR THIS PROJECT. PLEASE
CONTACT CONTRACT ADMINISTRATION DIVISION AT 601-359-7700 FOR ANY QUESTIONS REGARDING ELECTRONIC
ADDENDA.

PRIOR TO POURING PAVED ISLANDS THE TRAFFIC ENGINEERING DIVISION SHALL BE NOTIFIED SO THAT
SIGNS REQUIRED IN ISLANDS CAN BE LOCATED.

THE CONTRACTOR SHALL COORDINATE WITH THE CONTRACTOR FROM ADJACENT PROJECT(S) IN IMPLEMENTING THE TRAFFIC
CONTROL PLAN AS DIRECTED BY THE ENGINEER. ALL CONFLICTING SIGNS SHALL BE COVERED OR REMOVED AS DIRECTED
BY THE ENGINEER.

ANY REFERENCE TO PROJECT NUMBER STP-0062-02(009) IS TO BE UNDERSTOOD THAT STP-0062-02(017) IS THE
CORRECT PROJECT NUMBER.

THE CLEARING LIMITS ADJACENT TO THE STREAM AT STATION 74+00 WILL BE LIMITED TO NO FURTHER THAN
TEN (10) FEET OUTSIDE THE CONSTRUCTION LIMITS WHEN ANY CLOSER TO THE STREAM THAN FIFTY(50) FEET
FROM THE TOP OF THE BANKS.

~| MISSISSIPPI DEPARTMENT OF TRANSPORTATION
GENERAL NOTES

SR 471 FROM US HWY 80
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