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FEDERAL AID PROJECT NO.                     

             

CHUNKY

Meridian

585+41 LT LN
585+24 RT LN
STATION
EOP IM-0059-03(093)/106187 303000   
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1+10 LT LN
0+22 RT LN
STATION
BOP IM-0020-02(082)/106187 301000 

70+92 LT LN
70+76 RT LN
STATION
BOP IM-0020-02(083)/106187 302000 
EOP IM-0020-02(082)/106187 301000 

 RIVER TO LAUDERDALE CO LINE
I-20 FROM 2 MILES EAST OF CHUNKY

I-20 FROM NEWTON CO LINE TO I-59 SPLIT

I-59 FROM SPLIT TO 65th AVE

494+00 LT LN
528+61 RT LN
STATION
BOP IM-0059-03(093)/106187 303000  
EOP IM-0020-02(083)/106187 302000  

2,882ft

2,979 ft

IM-0020-02(082)
IM-0059-03(093)

EQUATIONS EXCEPTIONS

        

        

        

                      

                          

574+95BK=575+00AH
538+77BK=527+07AH
520+95BK=532+64AH
476+74BK=476+97AH
472+65BK=444+17AH
422+32BK=421+99AH
386+51BK=385+73AH
317+48BK=317+56AH
274+16AK=274+02AH
233+04BK=233+01AH
205+75BK=205+72AH
154+27BK=154+13AH
121+62BK=121+74AH
49+30BK=49+20AH
30+15BK=30+13AH

Left Lane604+71BK=575+00AH 
421+64BK=421+99AH
384+88BK=385+73AH 
274+02BK=274+08AH
206+66BK=206+62AH 
154+88BK=154+77AH 
121+75BK=121+74AH
63+08BK=62+95AH
52+26BK=51+23AH
30+15BK=30+13AH

Right Lane

+2971ft
-35ft
-85ft
-6ft
+4ft
+11ft
+1ft
+13ft
+103ft
+2ft

Right LaneLeft Lane

                                 
560+26  566+17   591 
535+16  537+17   201 
527+39  529+80  241 
437+66  439+88  222 
277+08  279+04  196 
159+05  162+15   310     

590+95  595+55  460
564+90  566+90  200
557+20  559+60  240
522+84  528+61   577
437+90  440+12  222
276+76  278+72  196
159+05  162+15   310

2,205 ft
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1 IN.= 100 FT.
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DESIGN CONTROL
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PERMITS ACQUIRED BY MDOT

NATIONWIDE #14

NATIONWIDE (OTHER)*

GENERAL*

INDIVIDUAL (404)*

WETLANDS AND WATERS PERMITS

WATERS WETLANDS

* ACQUISITION OF PERMITS FOR TEMPORARY IMPACTS DURING

CONSTRUCTION ARE THE RESPONSIBILITY OF THE CONTRACTOR
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(NECESSARY FOR ULTIMATE IMPROVEMENTS ONLY):

(APPROX. MIDDLE OF PROJECT)

STATE MAP

  

          

          

            

      

(DISTURBED AREA=5 ACRES)

CONTRACTOR (1 TO 4.99 ACRES)
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CROSS SECTIONS . . . . . . . . . . . . .

BRIDGE . . . . . . . . . . . . . . . . . . . . . .

BRIDGE STANDARD DWGS . . . . .

ROADWAY STANDARD DWGS . .

(RESERVED) . . . . . . . . . . . . . . . . . . .

LIGHTING . . . . . . . . . . . . . . . . . . . .

ITS COMPONENTS . . . . . . . . . . . . .

TRAFFIC SIGNALS . . . . . . . . . . . . .

PERMANENT SIGNS . . . . . . . . . . . 

ROADWAY . . . . . . . . . . . . . . . . . . . .

GPS CONTROL NOTES

HORIZONTAL DATUM:NAD          MS      ZONE (US SURVEY FEET)

HORIZONTAL MONUMENT NORTH EAST

                                          

                                          

                                          

(US SURVEY FEET)NAVD          VERTICAL DATUM:

VERTICAL MONUMENT ELEVATION

                        

            

CONVERSION VALUES PROJECT AVERAGE

GROUND TO GRID (COMBINED) FACTOR

GRID TO GEODETIC AZIMUTH

                    

                    

ALL AZIMUTHS AND DISTANCES ARE GRID VALUES, US SURVEY FEET
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NEWTON & LAUDERDALE COUNTY

IM-0020-02(082)
IM-0059-03(093)

N

N

N N

N

N

N

N

12/15/2014

NOTE: LENGTH DATA CALCULATED USING RT LANE

59,276 FT.

0 FT.

59,276 FT.

2,205 FT.

61,481 FT.

11.226 MI.

11.226 MI.

0.418 MI.

11.644 MI.

NEWTON & LAUDERDALE COUNTY

P.E. SP-0020-02(082) & SP-0020-02(083)

Left Lane

-5ft
+1170ft
-1169ft
-23ft
+2848ft
+33ft
-22ft
-8ft
+14ft
+3ft
+3ft
+14ft
+12ft
+10ft
+2ft

LAT. 32° 20' 56"   LONG. 88° 50' 31"
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GENERAL NOTES

LAUDERDALE AND NEWTON COUNTIES

I-20/I-59 OVERLAY

IM-0059-03(093)

                          

                       

                       

                  

GENERAL NOTES GENERAL NOTES

GENERAL NOTES.DGN

        

3

PROJECT NO. IM-0020-02(082)

IM-0059-03(093)

IM-0020-02(082)

IM-0059-03(093)

  Office. The Contractor shall coordinate the delivery of these items with MDOT in advance.
  and other appurtenances will become property of MDOT and shall be delivered by the Contractor to the Newton District 
  replacement activities have been completed. All guardrails, including rail, terminal end sections, bridge end sections, posts 
  prior to completion of construction activity. The adjacent lane of traffic will not be opened until all guardrail repair and/or 
  Pay Item No. 606-B007 will be used to replace existing guardrail which is either currently damaged or becomes damaged
  907-606-PP007 will be used to pay for all work items associated with adjusting existing guardrail to the required height. 
  will need to be replaced. The locations and lengths are shown in the attached tables on Sheet EQ-2. Pay Item No. 
  structure. Standard ’W’ Beam sections and blocks will be raised while existing terminal end sections and cable anchors 
18. Guardrail is to be adjusted as to satisfy the heights listed in Standard Drawings after placement of additional asphalt

  payment will be made for the work; therefore, the cost should be included in other bid items.
17. The area beneath the installed guardrail is to graded to restore the appropriate slope and grade.  No separate 

16. The included Plan/Profile sheets are attached for information only.

  shall be included in other bid items.
15. A minimum amount of grassing and site grading may be required at the bridges approaches, the cost of which 

14. Existing emergency crossovers are to be paved according to the attached drawings.

   Existing signs in conflict if not required to be removed shall be covered. The cost of which shall be included in other bid items.
13. Any signs that are in conflict shall be removed, reset, and/or relocated by the Contractor as directed by the Engineer. 

  included in other bid items.
  with Section 203 of the Mississippi Standard Specifications for Road and Bridge Construction, the cost of this shall be
12. Voids created by the removal of post, concrete anchors, footing, etc. shall be back filled and compacted in accordance 

  the project will not be measured for separate payment and will be considered included in the prices of items bid.
  and/or, removing excess asphalt material, project clean- up, and other items of incidental work necessary to complete 
11. Incidental work such as removing vegetation, shaping and compacting shoulders, removing and resetting signs 

   accordance with the standard drawings.
10. Rumble strips will be placed from the BOP to the EOP on the mainline outside and inside shoulders in 

  Bidders, final project cleanup is required and will be completed immediately prior to the final inspection.
  operations until the debris is satisfactorily removed by the Contractor. As described in the applicable Notice-To-
  prescribed herein shall be just cause for withholding the monthly progress estimate payment or suspending active 
  removal; the cost is to be included in the prices of items bid.  Failure of the Contractor to remove the debris as 
  work or the beginning of the contract time, whichever comes first.  No direct payment will be made for the debris
  in the opinion of the Engineer, is a hazard to the traveling public.  This activity shall begin with the beginning of 
9. The Contractor shall on a daily basis, remove all debris from within the roadway and a 30-foot clear zone which, 

8. Permanent pavement markers are to be placed in accordance with the attached drawings and Standard Drawings.  

  opened to traffic until asphalt has been replaced. 
  his  judgment, can be overlaid the same day. The contractor will not exceed that area.The milled lane shall not be 
  after the milling operations. Milling will be limited to an area in a single lane established by the Engineer, which in 
  of the Engineer, weather conditions have been consistently suitable enough to allow placement of the HMA/WMA 
7. Milling will not begin until an approved asphalt mix design has been received, nor until such time that, in  the opinion 

  asphalt paving operation.
  of damaged items.  The Contractor shall also take all the necessary  measures to protect the bridge decks during the 
  engineer, any structures damaged during the life of the contract.  No payment will be made for replacement or repair
  etc. from damage which might occur during construction. The Contractor shall replace or repair, as directed by the  
6. It shall be the responsibility of the Contractor to protect existing structures such as pipes, inlets, aprons, bridges, 

5. Wire fence backing will be required on all silt fence.

  condition throughout the life of the project.
  for using the appropriate pay items. Traffic control signs and devices shall be kept clean and in satisfactory 
  legend and border on white background.  Standard roadside construction signs and barricades will be paid
  shall be used on all construction and traffic control signs except those designated in the plans to be black 
  Maintenance of Traffic unless shown on the Construction Signing Schedule.Fluorescent orange sheeting 
  Plan and the MUTCD (Latest Edition).  The cost is to be included in the price bid for Pay Item No. 907-618-A001, 
  necessary to safely maintain traffic around and through the work areas in accordance with the Traffic Control 
4. The Contractor shall erect and maintain construction signing and provide all signs and traffic control devices 

   as a substitute for treated paper.
   at milled tie -ins, and shall be adequately maintained. Sand or dirt from the edge of roadway shall not be used 
3. Temporary pavement transition joints (paper joints) shall be at least three (3) paper widths long, shall be used 

   beginning the asphalt overlay. Patching of potholes shall be considered an absorbed pay item.
2. Potholes that may exist or occur in the existing pavement are to be patched in a timely manner and prior to 

  permanent stripe except that it may be offset as required for milling and paving operations.
  prior to opening area to traffic. Temporary stripe is to be placed in the same location and configuration as the 
  thermoplastic. Temporary traffic stripe will be required immediately   after the milling and/or required overlay and
1. Removal of existing stripe on the bridges will be required.  All permanent stripe will be placed as
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  be mowed by tractor/mower shall be cut with weed-eater or other hand-held equipment.  
37. Mowing will be required from the BOP in Newton County to the I20/I59 split.Slopes that are determined to be too steep to 
  for any questions regarding electronic addenda.
  see if any addenda  have  been  posted  for  this  project.   Please  contact  Contract  Administration Division at 601-359-7700 
  will be posted to www.mdot.ms.gov under the Proposal  Addenda column.   It is the  bidder’s  responsibility to  check and  
36.Bidders are advised that hard copies of any addenda for this project will no longer be mailed.  All addenda for this project 

  619 pay items (temporary traffic stripe).
35. Temporary striping will be 4" paint along roadway and 4" tape across the bridges. The 4" tape will be paid under the 

   change located just south of the ramp to the end of state maintenance. 
34. Chunky- Duffee road is to be milled 1 1/2" and replaced with 1 1/2" (HMA or WMA) 12.5mm mix ST from the pavement 

  and will be considered included in the price of items bid.
33. Reflective devices or steady burn lights used on concrete median barriers will not be measured for separate payment 

31. Removal of Object Markers is not considered a separate pay item, and shall be absorbed in other items bid.

  current phase.
30. The Contractor shall cover any temporary traffic control signs in the Traffic Control Plan that do not apply to the 

   All costs for designing, drawing, and constructing the facility shall be included in the price bid for contract items.
   working near the excavation, the public that may be above the excavation or any structures adjacent to the excavation.  
   what bracing, shoring, or ground support system that is deemed necessary to prevent a failure and protect the persons 
   occurring during excavation requires that extreme cautions be exercised.  The Contractor shall be responsible for placing 
29. Work on structures for this project requires excavation in the immediate vicinity of traffic.Therefore, the risk of a failure 

28. All plastic drums shall have a ballasting collar made from recycled truck tires or other suitable material.

27. The location and spacing of signs are approximate and may be adjusted as necessary to fit field conditions.

   transitions will also be required at all interchange ramps and bridge ends to maintain profile grade.
26. Milled transitions and lift thickness adjustments will be required to provide adequate clearances at underpasses. Milled

   item. The cost is to be absorbed in other items bid.
25. Removal of raised pavement markers that are in conflict with required construction is not considered a separate pay

   sufficient intervals to prevent pooling or standing of water on the milled surface. This will be an absorbed item.
24. Where milling of the roadway lanes is required, the Contractor shall provide outlets in the existing shoulders at 

   provided by specific pay items.
23. Some work is required outside of the project limits.  No additional compensation will be made for such work except as 

   the Engineer. 
22. Roadside construction signs, barrels, etc. shall be placed in accordance with the attached drawings or as directed by 

   also apply to the reconstruction areas between the I20/I59 split and 65th Ave.
   signing at these areas.The required signage as per SDTCP-4 will be paid under maintenance of traffic. This shall
   be completed so that the grade difference does not exceed 2 1/4 inches when open to traffic. See SDTCP-4 for 
   shall be used in these areas according to the attached typicals and drawings.  Construction at  the bridge ends shall
   be in place until the failed area has been completely repaired.  Concrete median barriers and traffic control devices 
   repairs shall be completed as a continuous operation  in order to minimize the impact on traffic. Lane closures shall 
   the attached table shall be added to the Contract without the consent of the District Construction Engineer. Pavement
   the typical drawings. They  shall be constructed according to the attached typical. No other areas than those shown on
21. Saw cuts shall be cut to provide a neat removal and replacement area. A list of area at the bridge ends is shown on

   and is not to be included in the price of pay items bid.
   shoulder material in place shall be bladed to a slope of four percent (4%). The cost of blading will be an absorbed item 
   a uniform and   compacted shoulder with a minimum depth and width of material placed. Shoulders with adequate 
   rolled, and compacted to a finished slope of four percent (4%). Placement of this material shall be performed to provide
   Placement of the granular material on the finished asphalt course shall not be permitted. The material shall be bladed, 
   depth Granular Material (Class 5, Group E) on the existing shoulders once all existing material has been utilized. 
20. Where applicable the existing shoulders are to be raised to match the new pavement elevation by placing variable 

   the price bid for the cold milling. Equipment and operator will be provided by the contractor to stockpile the mill material. 
   Engineer. All costs associated with the hauling, placing, and stockpiling the state retained material shall be included in 
   coordinate the efforts with the maintenance office to effectively stockpile the milled material as directed by the 
   stockpiled at the MDOT maintenance office yard at the Newton District Office. The Contractor will be required to 
   contractor with the exception of 10,000 tons or 50% of the total anticipated RAP tonnage, whichever is less, to be 
19. The Reclaimed Asphalt Pavement (RAP) material removed by the milling operation shall become the property of the 
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