As Read Bid Results A e April 28, 2015 Letting

1 MEP-5000-25(080) / 502884301 & MEP-5000-25(088) / 502884302 Hinds
Remove and Replace the Roof Systems at the MDOT Materials Lab and Administration Building in Jackson

WITHDRAWN FROM LETTING

2 NHPP-0011-01(066) / 106532301 Washington
US 82 Abandoned RR Bridge Removal in Leland

1 Malouf Construction, LLC - Greenwood, MS $ 4,209,498.94

2 Century Construction & Realty, Inc. - Tupelo, MS $  4,849,467.06

3 Key, LLC - Madison, MS $ 5,374,607.31
STATE ESTIMATE |$ 3,592,412.98 |

3 NH-0015-01(131) / 106697301 Franklin
Overlay approximately 5 miles of US 84 from East end of Bude Bypass to Homochitto River Bridge

1 W. E. Blain & Sons, Inc. - Mount Olive, MS $ 2,051,859.46
2 Dickerson & Bowen, Inc. - Brookhaven, MS $ 2,245,277.76
STATE ESTIMATE | $ 1,865,620.53 |

4 BR-0023-02(050) / 104211301 & 104211302 Leake & Scott
Replacing Bridges on SR 35 Between Harperville and Walnut Grove

1 Tanner Construction Company, Inc. - Ellisville, MS $ 6,380,125.38

2 T. L. Wallace Construction, Inc. - Columbia, MS $ 6,895,244.77

3 L & A Contracting Company - Hattiesburg, MS $ 7,038,851.46

4 Key, LLC - Madison, MS $ 7,451,328.45

5 N. L. Carson Construction Company, Inc. - Carthage, MS $ 7,553,558.26

6 Joe McGee Construction Company, Inc. - Lake, MS $ 9,058,505.34
STATE ESTIMATE |$ 6,477,239.25 |

5 HSIP-0059-01(114) / 106818301 Forrest
Overlay 1-59 Loop Ramps at US 49 with High Friction Surface Treatment

1 The Truesdell Corporation - Tempe, AZ $ 268,268.00

2 Baldwin Paving Co., Inc. - Marietta, GA $ 287,790.00

3 Gibson & Associates, Inc. - Balch Springs, TX $ 359,520.00
STATE ESTIMATE |$ 344,989.00 |
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6 BR-0063-04(003) / 104484301 & 104484302 Greene & Perry

Replacing Bridges on SR 42, Bridge Nos. 88.1, 90.0, and 90.1

April 28, 2015 Letting

1 T. L. Wallace Construction, Inc. - Columbia, MS $  6,260,640.77
2 Tanner Construction Company, Inc. - Ellisville, MS $ 6,468,552.11
3 Joe McGee Construction Company, Inc. - Lake, MS $ 6,662,451.72
4 L & A Contracting Company - Hattiesburg, MS $ 6,969,194.00
5 Key, LLC - Madison, MS $  7,149,310.45
6 Gulf Equipment Corporation - Theodore, AL $ 7,895,300.39
7 GLF Construction Corporation - Miami, FL $ 9,700,227.35

STATE ESTIMATE

7 BR-0359-00(007) / 102493301 Jasper

Bridge Replacement on SR 528 over Bogue Homa Creek Bridge No. 21.1

|$ 6,438,630.98 |

1 Tanner Construction Company, Inc. - Ellisville, MS $ 2,227,160.06
2 T. L. Wallace Construction, Inc. - Columbia, MS $ 2,349,911.56
3 Key, LLC - Madison, MS $ 2,609,801.50
4 Joe McGee Construction Company, Inc. - Lake, MS $ 2,631,163.70

STATE ESTIMATE

8 BR-9999-03(011) / 106918302 District 3

|$ 2,376,997.87 |

Bridge Joint Repair on various routes in Yazoo, Washington, Issaquena, Sharkey & Humphreys

1 Sunbelt Sealing, Inc. - Jackson, MS

$ 391,364.00

2 D. O'brian Construction, LLC - Gulfport, MS

$ 553,996.00

STATE ESTIMATE

9 BR-9999-05(017) / 106918303 Hinds
Bridge Joint Repair on 1-20 Eastbound over I-55 South

1 Key, LLC - Madison, MS

[5— 594,899.60 |

&

253,461.50

2 Century Construction & Realty, Inc. - Tupelo, MS

»

372,708.62

STATE ESTIMATE

10 MP-1002-70(005) / 305382301 Tippah
Overlay SR 2 from SR 4 to Alcorn County Line

1 W. G. Construction Company, Inc. - Ripley, MS

s 206,342.00]

&

1,307,255.00

2 APAC - Mississippi, Inc. - Jackson, MS

»

1,389,885.00

STATE ESTIMATE
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11 MP-1015-70(015) / 305423301 Tippah
Mill and Overlay approximately 5 miles of SR 15 from End 3-lane in Ripley to CR 407

1 W. G. Construction Company, Inc. - Ripley, MS $ 997,280.00
2 APAC - Mississippi, Inc. - Jackson, MS $ 1,135,650.00
STATE ESTIMATE |[$ 1,102,534.25 |

12 MP-1015-80(012) / 305424301 Winston
Mill & Overlay approximately 5 miles of SR 15 North from North Church Avenue Overpass
to the Winston / Choctaw County Line

1 Falcon Contracting Company, Inc. - Columbus, MS $ 1,645,385.00
2 Dickerson & Bowen, Inc. - Brookhaven, MS $ 1,647,839.50
3 APAC - Mississippi, Inc. - Jackson, MS $ 1,726,715.00
4 Lehman-Roberts Company - Memphis, TN $ 1,780,957.00
STATE ESTIMATE |$ 1,530,139.75 |

13 MP-1178-00(080) / 305381301, 305381302 & 305381303 Lee, Pontotoc & Union
Mill & Overlay approximately 19 Miles of SR 178 from SR 15 to 5-Lane South of US 78

1 APAC - Mississippi, Inc. - Jackson, MS $ 3,963,749.70
2 W. G. Construction Company, Inc. - Ripley, MS $  4,221,457.15
STATE ESTIMATE |$ 3,690,653.01 |

14 MP-5145-52(002) / 305442301 Noxubee
Mill & Overlay approximately 7 miles of SR 145 at Macon

1 Falcon Contracting Company, Inc. - Columbus, MS $ 2,744,589.90
2 APAC - Mississippi, Inc. - Jackson, MS $ 3,011,793.80
STATE ESTIMATE |$ 2,589,516.98 |
15 MP-6015-31(009) / 305495301 Jasper
Overlay approximately 7 miles of SR 15 in Bay Springs from SR 18 South
1 Dunn Roadbuilders, LLC - Laurel, MS $ 2,019,002.00
2 W. E. Blain & Sons, Inc. - Mount Olive, MS $ 2,141,985.00
STATE ESTIMATE |$ 1,865,023.88 |
16 MP-6198-20(003) / 305492301 George
Mill & Overlay approximately 5 miles of SR 198 from .2 miles W of SR 26 to US 98
1 Mallette Brothers Construction Company, Inc. - Gautier, MS $ 1,950,140.00
2 Warren Paving, Inc. - Hattiesburg, MS $ 1,989,955.00
STATE ESTIMATE |$ 1,820,297.08 |
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17 MP-7000-00(182) / 305460301 District 7
Scrub Seal approximately 34 miles of roadway throughout the District

1 T. L. Wallace Construction, Inc. - Columbia, MS $ 1,133,071.48

2 Dickerson & Bowen, Inc. - Brookhaven, MS $ 1,190,303.72

3 RIM-McQueen Contracting, Inc. - Collins, MS $ 1,216,942.30

4 Kimes & Stone Construction Company, Inc. - Booneville, MS $ 1,583,459.00
STATE ESTIMATE | 1,336,470.95 |

18 MP-7024-03(010) / 305450301 Amite
Overlay approximately 7 miles of SR 24 from East Fork Road to Pike County Line

1 Dickerson & Bowen, Inc. - Brookhaven, MS $ 1,326,600.75

STATE ESTIMATE |$ 1,213,523.35 |
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