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STATE OF MISSISSIPPI

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

PLAN AND PROFILE OF PROPOSED
STATE HIGHWAY
STATE PROJECT NO. NHPP-0011-01(066)

US HWY 82 ABANDONED RR BRIDGE REMOVAL IN LELAND

EXISTING BRIDGE STRUCTURES (REMOVE)

OVER US 82 WESTBOUND -

STA. 15+ 80.130

STEEL BEAM SPANS ENCASED IN
CONCRETE WITH CONC DECK

2 SPANS @ 19'-6",1 SPAN @ 28'-6"

OVER US 82 EASTBOUND -

STA. 115+ 65.070

STEEL BEAM SPANS WITH CONC DECK
1 SPAN @ 42'-6”

GPS CONTROL NOTES

HORIZONTAL DATUM: NAD83/97 HARN MS WEST ZONE (US SURVEY FEET)

HORIZONTAL MONUMENT NORTH EAST
Station Name: 142 1418199.855 2122158.090
Station Name: 1007 1418122.459 2123508.742

VERTICAL DATUM:
VERTICAL MONUMENT

NAVD 88 (US SURVEY FEET)

ELEVATION

ALL AZIMUTHS AND DISTANCES ARE GRID VALUES, US SURVEY FEET
CONVERSION VALUES PROJECT AVERAGE

GROUND TO GRID (COMBINED) FACTOR
GRID TO GEODETIC AZIMUTH

0.999979098
-0° 18' 52"

432 +30.470 BK =

WASHINGTON COUNTY

FMS CON 106532 /301000

LENGTH DATA

LENGTH OF ROADWAY 4379.470 FT. 0.829 M.
LENGTH OF BRIDGES 0.000 FT. 0.000 M.
LENGTH OF PROJECT (NET) 4379.470Q FI. 0.829 M.
LENGTH OF EXCEPTIONS 0.000 FT. 0.000 M.
LENGTH OF PROJECT (GROSS) 4379.470 FI. 0.829 M.

0+00.000 AH (+43230.470’)

NONE

(SIGNAL & LIGHTING)

SCALES
PLAN 1 IN.= 50 FT.
PROFILE | yERT 1IN.- 5 FT.
LAYOUT 1 IN.= 2000 FT.
B.O.P.
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NOTE

S INDICATES APPROXIMATE
LOCATION OF PROJECT.

LAT. 33°23'54"N LONG. 90°54'20"W
(APPROX. MIDDLE OF PROJECT)

DESIGN CONTROL (U.S. 82)
55 MPH = V (SPEED DESIGN)

ADT (2023 ) = 19000 : ADT (2033) =_22000
DHV =_2200 :D = 60 % T=_12 %

PERMITS ACQUIRED BY MDOT

WETLANDS AND WATERS PERMITS
(NECESSARY FOR ULTIMATE IMPROVEMENTS ONLY):

WATERS ~ WETLANDS
NATIONWIDE #14 @ @
NATIONWIDE (OTHER)* @ @
GENERAL* @ @
INDIVIDUAL (404)* @ @

* ACQUISITION OF PERMITS FOR TEMPORARY IMPACTS DURING
CONSTRUCTION ARE THE RESPONSIBILITY OF THE CONTRACTOR

STORMWATER PERMIT

Y REQUIRED, CNOI SUBMITTED BY MDOT
(DISTURBED AREA=5 ACRES)

REQUIRED, SCNOITO BE SUBMITTED BY
CONTRACTOR (1 TO 4.99 ACRES)

N NO STORMWATER PERMIT REQUIRED (<1 ACRE)
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STATE | PROJECT NO.

1st O.REV.

MISS. NHPP-0011-01(066)

PLAN
ROADWAY DESIGN DIVISION
MISSISSIPPI DEPARTMENT OF TRANSPORTATION

DGN

DI.

2/5/201509: 24: B2

REVISTON WKG. SH, REVISTON WKG. SH.,
DESCRIPTION OF SHEET DA TE NO. NO. DESCRIPTION OF SHEET DATE NQO., NO.
ROADWAY
TRAFFIC CONTROL SHEETS (35)
TITLE SHEET (1) TITLE 1
DETOUR SIGNAGE FOR WIDE LOADS TC-DET 46
DETAILED INDEX & GENERAL NOTES (4) TRAFFIC CONTROL CONSTRUCTION PHASING NOTES TC-GN1 47
TRAFFIC CONTROL GENERAL NOTES TC-GN2 48
DETAILED INDEX (ROADWAY) DI-1 2 PHASE 1A CONSTRUCTION TYPICAL SECTIONS TS-TCP-1 49
DETAILED INDEX (ROADWAY) DI-2 3 PHASE 1B CONSTRUCTION TYPICAL SECTIONS TS-TCP-2 50
GENERAL NOTES GN-1 4 PHASE 1B CONSTRUCTION TYPICAL SECTIONS TS-TCP-3 51
GENERAL NOTES GN-2 5 PHASE 2 CONSTRUCTION TYPICAL SECTIONS TS-TCP-4 52
PHASE 2 CONSTRUCTION TYPICAL SECTIONS TS-TCP-5 53
TYPICAL SECTION SHEETS (4) PHASE 2 CONSTRUCTION TYPICAL SECTIONS TS-TCP-6 54
PHASE 3 CONSTRUCTION TYPICAL SECTIONS TS-TCP-7 55
TYPICAL SECTION - U.S. HIGHWAY 82 - BOP TO STA. 20+00 TS-1 6 PHASE 4 CONSTRUCTION TYPICAL SECTIONS TS-TCP-8 56
TYPICAL SECTION - U.S. HIGHWAY 82 - STA.20+00 TO EOP AND LOCAL ROADS TS-2 7 PHASE 4 CONSTRUCTION TYPICAL SECTIONS TS-TCP-9 57
TYPICAL SECTION - OLD U.S.HIGHWAY 61 - STA.17+00 TO STA. 22+00 TS-3 8 PHASE 4 CONSTRUCTION TYPICAL SECTIONS TS-TCP-10 58
TYPICAL SECTION - TEMPORARY PAVEMENT DETAILS TS-4 9 PHASE 5 CONSTRUCTION TYPICAL SECTIONS TS-TCP-11 59
PHASE 5 CONSTRUCTION TYPICAL SECTIONS TS-TCP-12 60
TRAFFIC CONTROL PLAN - PHASE 1A - B.O.P.TO STA. 9+00 TC-1 61
QUANTITY SHEETS (18) TRAFFIC CONTROL PLAN - PHASE 1A - STA.9+00 TO STA. 25+00 TC-2 62
TRAFFIC CONTROL PLAN - PHASE 1A - STA.25+00 TO E.O.P. TC-3 63
SUMMARY OF QUANTITIES sQ-1 10 TRAFFIC CONTROL PLAN - PHASE 1B - B.O.P.TO STA. 9+00 TC-4 64
SUMMARY OF QUANTITIES sQ-2 11 TRAFFIC CONTROL PLAN - PHASE 1B - STA.9+00 TO STA. 25+00 TC-5 65
SUMMARY OF QUANTITIES sQ-3 12 TRAFFIC CONTROL PLAN - PHASE 1B - STA.25+00 TO E.O.P. TC-6 66
SUMMARY OF QUANTITIES sQ-4 13 TRAFFIC CONTROL PLAN - PHASE 2 - B.O.P.TO STA. 9+00 TC-7 67
SUMMARY OF QUANTITIES sQ-5 14 TRAFFIC CONTROL PLAN - PHASE 2 - STA.9+00 TO STA. 25+00 TC-8 68
TRAFFIC CONTROL PLAN - PHASE 2 - STA.25+00 TO E.O.P. TC-9 69
ESTIMATED QUANTITIES - REMOVALS EQ-1 15 TRAFFIC CONTROL PLAN - PHASE 3 - B.O.P.TO STA. 9+00 TC-10 70
ESTIMATED QUANTITIES - EARTHWORK EQ-2 16 TRAFFIC CONTROL PLAN - PHASE 3 - STA.9+00 TO STA. 25+00 TC-11 71
ESTIMATED QUANTITIES - EROSION CONTROL EQ-3 17 TRAFFIC CONTROL PLAN - PHASE 3 - STA.25+00 TO E.O.P. TC-12 72
ESTIMATED QUANTITIES - DRAINAGE SUMMARY EQ-4 18 TRAFFIC CONTROL PLAN - PHASE 4 - B.O.P.TO STA. 9+00 TC-13 73
ESTIMATED QUANTITIES - CONCRETE CURB & GUTTER EQ-5 19 TRAFFIC CONTROL PLAN - PHASE 4 - STA.9+00 TO STA. 25+00 TC-14 74
ESTIMATED QUANTITIES - DRIVEWAYS & SIDEDRAINS EQ-6 20 TRAFFIC CONTROL PLAN - PHASE 4 - STA.25+00 TO E.O.P. TC-15 75
ESTIMATED QUANTITIES - TRAFFIC CONTROL EQ-7 21 TRAFFIC CONTROL PLAN - PHASE 5 - B.O.P.TO STA. 9+00 TC-16 76
ESTIMATED QUANTITIES - PAVEMENT MARKINGS EQ-8 22 TRAFFIC CONTROL PLAN - PHASE 5 - STA.9+00 TO STA. 25+00 TC-17 77
ESTIMATED QUANTITIES - SIGNS & DELINEATORS EQ-9 23 TRAFFIC CONTROL PLAN - PHASE 5 - STA.25+00 TO E.O.P. TC-18 78
ESTIMATED QUANTITIES - SIGN ASSEMBLIES EQ-10 24 TEMPORARY SIGNAL LAYOUT DETAILS - PHASES 1A,1B & 2 TC-SIG1 79
ESTIMATED QUANTITIES - TRAFFIC SIGNAL EQ-11 25 TEMPORARY SIGNAL LAYOUT DETAILS - PHASES 3,4 & 5 TC-SIG2 80
ESTIMATED QUANTITIES - LIGHTING EQ-12 26
ESTIMATED QUANTITIES - TRAFFIC CONTROL SIGNS EQ-13 27
BRIDGE REMOVAL PLAN (2)
PLAN & PROFILE SHEETS (8)
DEMOLITION LIMITS - TRAFFIC CONTROL PHASE 2 BR-1 81
U.S. HIGHWAY 82 WESTBOUND - B.O.P.TO STA.8+50 LEFT SIDE LT 28 DEMOLITION LIMITS - TRAFFIC CONTROL PHASE 4 BR-2 82
U.S. HIGHWAY 82 EASTBOUND - B.O.P. TO STA.108+50 RIGHT SIDE 3RT 29
U.S. HIGHWAY 82 WESTBOUND - STA. 8+50 TO STA.23+50 LEFT SIDE AT 30 FORM GRADES -US 82 AT OLD HWY 61 (1) FG-1 83
U.S. HIGHWAY 82 EASTBOUND - STA.108+50 TO STA.123+50 RIGHT SIDE 4RT 31
OLD U.S.HIGHWAY 61 4A 32
OUTLET DITCH IMPROVEMENTS 4B 33 INTERSECTION DETAIL -US 82 AT OLD HWY 61 (1) ID-1 84
U.S. HIGHWAY 82 WESTBOUND - STA. 23+50 TO E.O.P.LEFT SIDE 5LT 34
U.S. HIGHWAY 82 EASTBOUND - STA.123+00 TO E.O.P.RIGHT SIDE 5RT 35
PERMANENT PAVEMENT MARKING SHEETS (4)
EROSION CONTROL PLAN SHEETS (8)
PAVEMENT MARKINGS - BOP TO STA.4+00 PMD-1 85
EROSION CONTROL PLAN - U.S.HIGHWAY 82 WESTBOUND - B.O.P.TO STA.8+50 LEFT SIDE ECP-3LT 36 PAVEMENT MARKINGS - STA.4+00 TO STA.17+00 PMD-2 86
EROSION CONTROL PLAN - U.S.HIGHWAY 82 EASTBOUND - B.O.P.TO STA.108+50 RIGHT SIDE ECP-3RT 37 PAVEMENT MARKINGS - STA.17+00 TO STA. 31+50 PMD-3 87
EROSION CONTROL PLAN - U.S. HIGHWAY 82 WESTBOUND - STA.8+50 TO STA.23+50 LEFT SIDE ECP-4LT 38 PAVEMENT MARKINGS - STA. 31+50 TO EOP PMD-4 88
EROSION CONTROL PLAN - U.S.HIGHWAY 82 EASTBOUND - STA.108+50 TO STA.123+50 RIGHT SIDE ECP-4RT 39
EROSION CONTROL PLAN - OLD U.S.HIGHWAY 61 ECP-4A 40
EROSION CONTROL PLAN - OUTLET DITCH IMPROVEMENTS ECP-4B 41
EROSION CONTROL PLAN - U.S. HIGHWAY 82 WESTBOUND - STA.23+50 TO E.O.P.LEFT SIDE ECP-5LT 42
EROSION CONTROL PLAN - U.S.HIGHWAY 82 EASTBOUND - STA.123+00 TO E.O.P.RIGHT SIDE ECP-5RT 43 e & £ PLANS /14,2015
FMS CON. * 106532/301000 Q
CONSTRUCTION_SIGHING SHEETS (2) GRESHAM, SITH AND PARTNERS /1, REVISIONS =\ | MISSISSIPPI DEPARTMENT OF TRANSPORTATION
DATE SHEET NO. BY =
CONSTRUCTION SIGNING LAYOUT cS-1 44 18715 | 2. 3. 12. 13, 25, 27, 44-45. 6L, Y DETA’LED ’NDEX
CONSTRUCTION SIGNING LAYOUT CS-2 45 304 6067 69-10. 1213, N
75-76, 78-80, 92-95, 97-98, >
100-101, 103-126, 128-131, 2001 z _ S HWY 82 AT Ol D) HWY 6]
=5
= |0
=
; PROJ. NO., NHPP-ZO11-01(J6b6) WORKING NUMBER
OATE: 2/18/2015 S| |WASHINGTON COUNTY Dl-1
2 FILENAME: D1.dgn SHEET NUMBER
S| DESIGN TEAM GS&P CHECKED DATE 2



mccleew
MDOT-1st Order


PLAN
ROADWAY DESIGN DIVISION
MISSISSIPPI DEPARTMENT OF TRANSPORTATION

DGN

DI.

2/3/201514: 27: 28

1st O.REV.

~EVISTON WKG.

DESCRIPTION OF SHEET DATE NO.
MISCELLANEOUS ROADWAY ITEMS (43)
CULVERT HYDRAULIC DESIGN SUMMARY CHD-1
VEGETATION SCHEDULE VS-1
DRIVEWAYS, CURB & GUTTER, & SIDEWALK SDSD-1
TRAFFIC CONTROL DETAILS - DRUM PLACEMENT AND SHOULDER CLOSURE TCP-SC
TRAFFIC CONTROL PLAN FOR INTERSECTIONS ON PARALLEL LANE CONSTRUCTION TC-PL
LOCATION OF R16-3 SIGNS ALRS-1
TRAFFIC CONTROL PLAN FOR POSTED SPEED LIMIT LESS THAN 65 MPH (4-LANE: MEDIAN OR OUTSIDE LANE CLOSURE) SDTCP-3
HIGHWAY SIGN AND BARRICADE DETAILS FOR CONSTRUCTION PROJECTS SDTCP-10
TYPICAL PAVEMENT MARKING DETAIL FOR MEDIAN CROSSOVERS SDXO-1
ISLAND PAVEMENT DETAILS SD-IP-1
BREAKAWAY SIGN SUPPORTS SDSN-6B
SUPERELEVATION RUNOFF CASE |- ROTATION ABOUT CENTERLINE SDRO-1
SUPERELEVATION CASE |- ROTATION ABOUT CENTERLINE (2% NORMAL SUBGRADE) SDSE-2A
CONVERSION OF JB-1 TO SS-2 INLET CON-1
FLEXIBLE PIPE STANDARD HDPE-1
DETAILS OF TYPICAL DITCH TREATMENTS DT-1
DITCH TREATMENT INSTALLATION DETAIL FOR SOIL REINFORCING MAT DT-1A
TYPICAL TEMPORARY EROSION CONTROL MEASURES (SLOPE DRAIN AND TYPE A SILT BASIN) TEC-2
EROSION CONTROL DETAILS ECD-1
EROSION CONTROL DETAILS ECD-2
EROSION CONTROL DETAILS ECD-3
EROSION CONTROL DETAILS ECD-4
EROSION CONTROL DETAILS ECD-5
EROSION CONTROL DETAILS ECD-6
EROSION CONTROL DETAILS ECD-7
EROSION CONTROL DETAILS ECD-8
EROSION CONTROL DETAILS ECD-9
EROSION CONTROL DETAILS ECD-10
EROSION CONTROL DETAILS ECD-11
EROSION CONTROL DETAILS ECD-12
EROSION CONTROL DETAILS ECD-13
EROSION CONTROL DETAILS ECD-14
EROSION CONTROL DETAILS ECD-15
EROSION CONTROL DETAILS ECD-16
EROSION CONTROL DETAILS ECD-17
EROSION CONTROL DETAILS ECD-18
EROSION CONTROL DETAILS ECD-19
EROSION CONTROL DETAILS ECD-20
CONTROL POINT LAYOUT CPL-1
2-LANE, 2-WAY - 2-WAY CLEAR RAISED PAVEMENT MARKERS PLACED ON SIDE ROADS CRPMSR-2
4-LANE - 2-WAY CLEAR RAISED PAVEMENT MARKERS PLACED ON SIDE ROADS CRPMSR-4

SPECIAL POST DESIGN FOR PREPARE TO STOP WHEN FLASHING ASSEMBLY SSD-1

BREAKAWAY SIGN SUPPORTS - TYPE A,B,C AND D POSTS SSD-4C
PERMANENT SIGNING SHEETS (3)

SIGNING PLAN PSP-1
SIGNING PLAN PSP-2
DIRECTIONAL SIGN DETAILS PSP-3
TRAFFIC SIGNAL SHEETS (6)

US82 AT OLD HWY 61 TRS-1
DETAIL OF TRAFFIC SIGNAL HEADS, TRAFFIC SIGNAL SIGNS, AND GENERAL NOTES TSD-1
PULL BOX AND CONDUIT TRENCHING DETAILS FOR TRAFFIC SIGNAL INSTALLATION TSD-3
TYPICAL DETAILS OF CONTROLLER CABINET MOUNTINGS, TYPE 1 POLE ATTACHMENTS, AND MISCELLANEOUS DETAILS TSD-5
MAST ARM AND PEDESTAL POLE DETAILS FOR TRAFFIC SIGNAL INSTALLATION TSD-6
TRAFFIC CONTROL PLAN (TYPICAL SIGNAL INSTALLATION) TSD-7
ITS SHEETS (1)

SMART WORK ZONE PLAN SWZz-1

89
90
91
92
93
94
95
96
97
98
99
100
101
102
103
104
105
106
107
108
109
110
111
112
113
114
115
116
117
118
119
120
121
122
123
124
125
126
127
128
129
130
131

1001
1002
1003

2001
2002
2003
2004
2005
2006

3001

>p

PROJECT NO,

NHPP-0011-01(066)

STATE
MISS.
REVISTON WKG.
DESCRIPTION OF SHEET DA TE NO.
LIGHTING SHEETS (6)
LIGHTING NOTES, ABBREVIATIONS AND LEGEND SL-1
LIGHTING LAYOUT LTG-1
SECONDARY POWER CONTROLLER DETALS LD-1
LIGHTING DETAILS LD-3
LIGHTING DETAILS LD-4
LIGHTING DETAILS - FOUNDATIONS LD-5
STANDARD DRAWINGS - ROADWAY SHEETS (33)
PAVEMENT MARKING DETAILS FOR 2-LANE & 4-LANE DIVIDED HIGHWAYS 12-1-99 PM-1
PAVEMENT MARKING DETAILS FOR 4-LANE & 5-LANE UNDIVIDED HIGHWAYS 12-1-99 PM-2
PAVEMENT MARKING LEGEND DETAILS PM-5
PAVEMENT MARKING LEGEND DETAILS PM-6
EROSION CONTROL EC-1
TYPICAL TEMPORARY EROSION CONTROL MEASURES (TYPE B SILT BASIN) TEC-3
STANDARD ROADSIDE SIGNS SN-3
STANDARD ROADSIDE SIGNS SN-3A
STANDARD ROADSIDE SIGNS 3-01-02 SN-3B
STANDARD ROADSIDE SIGN ASSEMBLY AND INSTALLATION SN-4
STANDARD ROADSIDE SIGN ASSEMBLY AND INSTALLATION SN-4A
STANDARD ROADSIDE SIGN ASSEMBLY AND INSTALLATION SN-4B
TYPICAL INSTALLATION OF GROUND MOUNTED DIRECTIONAL SIGNS SN-5
BREAKAWAY SIGN SUPPORTS SN-6
BREAKAWAY SIGN SUPPORTS SN-6A
TYPICAL CROSSOVER DELINEATION SN-8B
TRAFFIC CONTROL PLAN WITH FLAGGER (ONE-LANE CLOSURE OF TWO-WAY TRAFFIC) TCP-1
TRAFFIC CONTROL PLAN FOR POSTED SPEED LIMIT LESS THAN 65 MPH (4-LANE: MEDIAN LANE OR OUTSIDE LANE CLOSURE) TCP-2
(WORK DAY ONLY)
SHORT DURATION CLOSING OF TWO-LANE TWO-WAY HIGHWAYS TCP-8
SHORT DURATION CLOSING OF DIVIDED HIGHWAYS TCP-9
TRAFFIC CONTROL PLAN - MOBILE OPERATIONS - MULTILANE ROADS AND TWO-LANE ROADS 12-1-99 TCP-11
TRAFFIC CONTROL PLANS - UNEVEN PAVEMENT DETAILS TCP-14
TEMPORARY STRIPING FOR TRAFFIC CONTROL - 2-LANE AND 4-LANE DIVIDED HIGHWAYS TCP-15
TEMPORARY STRIPING FOR TRAFFIC CONTROL - 4-LANE AND 5-LANE UNDIVIDED ROADWAYS TCP-16
RURAL DRIVEWAYS RD-1
TYPICAL GRADING TRANSITION BETWEEN CUTS AND FILLS GT-1
MISCELLANEOUS DETAIL SHEET 1.STACKED PIPE JOINTS 2. EXCAVATION AT GRADE POINTS MDS-1
DETAILS OF PAVED FLUMES PF-1
PIPE CULVERT INSTALLATION PI-1
CONCRETE PIPE COLLAR PC-1
JUNCTION BOX FOR PIPE CULVERTS JB-1
STORM SEWER STRUCTURE TYPE SS-2 SS-2
FLARED END SECTION FOR CONCRETE ARCH PIPE FE-1A

CROSS-SECTIONS (20)

U.S. HIGHWAY 82
OLD HWY 61
OUTLET DITCH

DATE:2/18/21015

TOTAL SHEETS

SH.
NO.

4001
4002
4003
4004
4005
4006

6120
6121
6124
6125
6140
6144
6222
6223
6224
6225
6226
6227
6228
6229
6230
6235
6250
6251

6257
6258
6260
6263
6264
6265
6271
6272
6290
6291
6300
6301
6302
6322
6329

9001-9014
9015-9018
9019-9020

200

4
=\ MISSISSIPPI DEPARTMENT OF TRANSPORTATION

§§% JS HWY 82 Al OLD HWY 61
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PLAN
ROADWAY DESIGN DIVISION
MISSISSIPPI DEPARTMENT OF TRANSPORTATION

VW8: ¥B8: 31 GN. DGN

1/14,/,2015

(1)

(2)

(3)

(4)

(%)

(6)

(7)

(8)

(9)

(10)

(10)

(11)

(12)

(13)

(14)

(19)

GENERAL NOTES

THE LOCATION AND SPACING OF SIGNS, SHOWN ON THE TRAFFIC CONTROL PLANS, ARE APPROXIMATE AND MAY BE ADJUSTED
AS NECESSARY TO FIT FIELD CONDITIONS.

ALL TRAFFIC CONTROL DEVICES ON THIS PROJECT SHALL COMPLY WITH THE MUTCD (LATEST EDITION).
ALL PLASTIC DRUMS SHALL HAVE A BALLASTING COLLAR MADE FROM RECYCLED TRUCK TIRES OR OTHER SUITABLE MATERIAL.

25% SHRINKAGE FACTOR USED IN THE EARTHWORK CALCULATIONS IS FOR DESIGN ESTIMATING PURPOSES ONLY.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR PROTECTING EXISTING STRUCTURES SUCH AS, BUT NOT LIMITED TO, PIPES,

INLETS, APRONS, AND BRIDGES FROM DAMAGE WHICH MIGHT OCCUR DURING CONSTRUCTION. THE CONTRACTOR SHALL REPLACE
OR REPAIR, AS DIRECTED BY THE ENGINEER, ANY STRUCTURES DAMAGED DURING THE LIFE OF THE CONTRACT. NO PAYMENT
WILL BE MADE FOR REPLACEMENT OR REPAIR OF DAMAGED ITEMS.

ALL PIPE JOINTS ARE TO BE WRAPPED IN 24-INCH WIDE TYPE V GEOTEXTILE FABRIC. ALL PICKUP HOLES SHALL BE PLUGGED
AND COVERED WITH TYPE V GEOTEXTILE FABRIC , THE COST OF WHICH SHALL BE ABSORBED IN OTHER BID ITEMS.

VOIDS CREATED BY THE REMOVAL OF, BUT NOT LIMITED TO, POSTS, CONCRETE ANCHORS, AND FOOTINGS SHALL BE
BACKFILLED AND TAMPED IN ACCORDANCE WITH SECTION 203 OF THE MISSISSIPPI STANDARD SPECIFICATIONS FOR ROAD
AND BRIDGE CONSTRUCTION.

UTILITIES ON THE DRAWINGS ARE SHOWN IN THEIR ORIGINAL LOCATION BASED UPON THE BEST INFORMATION AVAILABLE TO
THE ENGINEER. UTILITIES THAT WERE FOUND TO BE IN CONFLICT WITH CONSTRUCTION HAVE BEEN RELOCATED. PERMITS ARE
ON FILE WITH THE DEPARTMENT SHOWING THE APPROXIMATE LOCATION OF UTILITIES RELOCATED WITHIN THE RIGHT-OF-WAY.
THE ENGINEER CAN NOT AND DOES NOT WARRANT THAT THIS INFORMATION IS COMPLETE OR ACCURATE. THE CONTRACTOR
MUST COORDINATE DIRECTLY WITH THE INVOLVED UTILITY OWNERS TO HAVE UNDERGROUND UTILITY LINES FIELD LOCATED
IN ADVANCE OF CONSTRUCTION.

WORK ON STRUCTURES FOR THIS PROJECT REQUIRES EXCAVATION IN THE IMMEDIATE VICINITY OF TRAFFIC AND ADJACENT
PROPERTIES. THEREFORE, THE RISK OF A FAILURE OCCURRING DURING EXCAVATION REQUIRES THAT EXTREME CAUTION BE
EXERCISED. THE CONTRACTOR SHALL BE RESPONSIBLE FOR PLACING WHAT BRACING, SHORING, OR GROUND SUPPORT
SYSTEM THAT IS DEEMED NECESSARY TO PREVENT A FAILURE AND PROTECT THE PERSONS WORKING NEAR THE EXCAVATION,

THE PUBLIC THAT MAY BE ABOVE THE EXCAVATION OR ANY STRUCTURES ADJACENT TO THE EXCAVATION. ALL COSTS FOR
DESIGNING, DRAWING, AND CONSTRUCTING THE FACILITY SHALL BE INCLUDED IN THE PRICE BID FOR CONTRACT ITEMS.

SOME WORK IS REQUIRED OUTSIDE THE PROJECT LIMITS. NO ADDITIONAL COMPENSATION WILL BE MADE FOR SUCH WORK
EXCEPT AS PROVIDED BY SPECIFIC PAY ITEMS INCLUDED IN THE PLANS.

WIRE FENCE BACKING WILL BE REQUIRED FOR ALL SILT FENCE. (SEE WK. NO. ECD-3)

LIST OF PUBLIC UTILITIES

A. Entergy Mississippi (electric) - Clay Carlock, Clinton MS 601-925-6506 (ofc); 601-201-5119 (cell)

B. Atmos Energy (gas) - Steven Lehnerer, Jackson MS 601-592-5311 (ofc); 601-624-5910 (cell)

C. AT&T (telephone) - Bob Grantham, Greenwood MS 662-455-1781 (ofc); 662-466-0018 (cell)

D. Town of Leland (water & sewer) -  Ron Cassada at Gardner Engineering, Indianola MS 662-887-1862 (ofc); 662-207-8872 (cell)

E. Town of Leland (electrical power) - Mayor's Office for Johnny Green, electric dept. supervisor - 662-686-4136
ALL POST LENGTHS FOR SIGNS SHALL BE VERIFIED IN THE FIELD PRIOR TO FABRICATION.

FLUORESCENT ORANGE SHEETING SHALL BE USED ON ALL CONSTRUCTION AND TRAFFIC CONTROL SIGNS EXCEPT FOR
THOSE DESIGNATED ON THE PLANS TO BE BLACK LEGEND AND BORDER ON WHITE BACKGROUND.

SMALL AMOUNTS OF EXCAVATION MAY BE NECESSARY AT SOME OF THE SITES. THIS MATERIAL MAY BE USED AS E.S.F.E.
MATERIAL AND WILL BE PAID FOR BORROW. NO E.S.F.E. MATERIAL SHALL BE REMOVED FROM THE PROJECT WITHOUT THE
APPROVAL OF THE ENGINEER.

(16)

(21)

(22)

STATE

PROJECT NO.

MISS.

NHPP-0011-01(066)

GENERAL NOTES (CONT’D.)

VEGETATIVE MATERIAL WILL BE REMOVED PRIOR TO PLACEMENT OF GRANULAR MATERIAL. THE COST OF WHICH SHALL BE
ABSORBED INOTHER BID ITEMS.

THE CONTRACTOR SHALL COORDINATE WITH THE CONTRACTOR FROM ANY ADJACENT PROJECT(S) IN IMPLEMENTING THE
TRAFFIC CONTROL PLAN AS DIRECTED BY THE ENGINEER. ALL CONFLICTING SIGNS SHALL BE COVERED OR REMOVED AS
DIRECTED BY THE ENGINEER.

ROADWAY SIGNS THAT ARE IN CONFLICT WITH CONSTRUCTION OF THIS PROJECT SHALL BE REMOVED AND RELOCATED BY
THE CONTRACTOR AS DIRECTED BY THE ENGINEER, THE COST OF WHICH SHALL BE ABSORBED IN OTHER ITEMS BID.

REMOVAL OF RAISED PAVEMENT MARKERS THAT ARE IN CONFLICT WITH REQUIRED CONSTRUCTION IS NOT CONSIDERED A
SEPARATE PAY ITEM. COST TO BE ABSORBED IN OTHER ITEMS BID.

WHERE MILLING AND/OR PAVEMENT BUILDUP IS REQUIRED, THE CONTRACTOR SHALL ENSURE POSITIVE DRAINAGE AT SUFFICIENT
INTERVALS TO PREVENT POOLING OR STANDING WATER ON THE TRAVELED WAYS THROUGH ALL PHASES OF CONSTRUCTION,
THE COST OF WHICH SHALL BE ABSORBED IN OTHER ITEMS BID.

THE EROSION CONTROL DEVICES REFERENCED IN THESE PLANS ARE A MINIMUM REQUIREMENT. IT IS THE RESPONSIBILITY
OF THE CONTRACTOR TO ENSURE THAT SILT DOES NOT LEAVE THE RIGHT OF WAY OR CONTAMINATE WATERS OF THE U. S.
DURING CONSTRUCTION. THE CONTRACTOR SHALL SUBMIT AN EROSION CONTROL PLAN PRIOR TO COMMENCEMENT OF
WORK AND MAINTAIN THE PLAN DURING CONSTRUCTION. ANY ADDITIONAL SILT BASINS NOT SHOWN IN THE PLANS SHALL

BE INCLUDED IN THE CONTRACTOR'S EROSION CONTROL PLAN PRIOR TO SUBMITTING FOR APPROVAL.

THE CONTRACTOR IS RESPONSIBLE FOR FIELD-VERIFICATION OF EXISTING GRADES AND MAKING ADJUSTMENTS AS
NECESSARY WITH THE APPROVAL OF THE PROJECT ENGINEER.

TEMPORARY STRIPING SHALL CONFORM TO FINISHED STRIPE SPECIFICATIONS FOR ALIGNMENT, NEATNESS, AND STRAIGHTNESS.

ALL ITEMS OF WORK ASSOCIATED WITH THE INSTALLATION OF A CONSTRUCTION ENTRANCE SHALL BE ABSORBED IN
OTHER ITEMS OF WORK.
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