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5 (B.0.P. TO 585+ 00)

5 PROFILE (B.0.P. TO 585+ 00)
5 /SIWELL RD. (585+00 TO 615+ 00)
5 PROFILE (585+00 TO 615+ 00)
/ SIWELL RD. (RAMPS & LOOP PROFILES)
(615+00 TO 645+ 00)

645+00 TO 672+ 00)
672+00 TO 700+ 00)
700+00 TO 728+ 00)

(728 +00 TO 756+ 00)
5 /ELTON RD. (756 +00 TO 783+ 00)
5 PROFILE (756+00 TO 783+ 00)
5 /ELTON RD. PROFILE

5 /ELTON RD. (RAMP PROFILES)
5 (783+00 TO 813+ 00)

5 (813+00 TO 843+ 00)

5 /SAVANNA ST. (843+00 TO 873+ 00)
5 PROFILE (843+00 TO 873+ 00)
55 /SAVANNA ST. (SAVANNA ST. & E. FRONTAGE RD. @ SAVANNA PROFILES)
55 /SAVANNA ST. (RAMP PROFILES)
55 /DANIEL LAKE BLVD. (873+00 TO 902+ 00)
55 PROFILE (873 +00 TO 902+ 00)
55 /DANIEL LAKE BLVD. (RAMP PROFILES)

I-55 (902+00 TO 930+ 00)
I-55 / McDOWELL RD. (903+00 TO 960+ 00)
I-55 PROFILE (930+00 TO 960 + 00)
I-55 /N.B. I-65 /McDOWELL RD. RAMPS & LOOP PROFILES
I-55 /N.B. I-565 /McDOWELL RD. (960+00 TO E.O.P.)

PLAN VIEW SHEETS (36)

PLAN

PLAN
PLAN
PLAN
PLAN
PLAN
PLAN
PLAN
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543 +00 — STA. 555+00
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579+00 — STA. 589+ 00
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601+ 00 — STA. 613+00
613+ 00 — STA. 625+ 00
625+00 — STA. 637+ 00
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672+00 — STA. 684+ 00
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708 +00 — STA. 720+ 00
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744 +00 — STA. 756+ 00
756 +00 — STA. 768 +00
768 +00 — STA. 780+ 00
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DESCRIPTION OF SHEET

PLAN VIEW SHEETS (CONT.)

PLAN
PLAN
PLAN
PLAN
PLAN
PLAN
PLAN
PLAN
PLAN
PLAN
PLAN

VIEW - STA. 780+00 — STA. 792+ 00
VIEW - STA.792+00 — STA. 804 + 00
VIEW - STA. 804+00 — STA. 816 +00
VIEW - STA. 816 +00 — STA. 828 +00
VIEW - STA. 828+00 — STA. 840+ 00
VIEW - STA. 840+00 — STA. 852+ 00
VIEW - STA. 852+00 — STA. 864 + 00
VIEW - STA. 864+00 — STA. 876 +00
VIEW - STA. 876+00 — STA. 888 + 00
VIEW - STA. 888+00 — STA. 900+ 00
VIEW - STA. 900+00 — STA. 912+00

PLAN VIEW - STA. 912400 — STA. 924 +00
PLAN VIEW - STA. 924+00 — STA.
PLAN VIEW - STA. 936+00 — STA.
PLAN VIEW - STA. 948+00 — STA.
PLAN VIEW

FORM GRADES (5)

936 +00
948 + 00
960+ 00

FORM GRADE — |-55 AT ELTON RD. SW RAMP AND SE RAMP
FORM GRADE - |-55 AT ELTON RD. N\W RAMP AND NE RAMP

FORM GRADE — |-55 AT DANIEL LAKE BLVD. NW RAMP AND NE RAMP

FORM GRADE - |-55 AT McDOWELL RD. SW RAMP AND SE RAMP
FORM GRADE - |-55 AT McDOWELL RD. SE LOOP

TRAFFIC CONTROL SHEETS (47)

TRAFFIC
TRAFFIC
TRAFFIC
TRAFFIC
TRAFFIC
TRAFFIC
TRAFFIC
TRAFFIC
TRAFFIC
TRAFFIC
TRAFFIC
TRAFFIC
TRAFFIC
TRAFFIC
TRAFFIC
TRAFFIC
TRAFFIC
TRAFFIC
TRAFFIC
TRAFFIC
TRAFFIC
TRAFFIC
TRAFFIC
TRAFFIC
TRAFFIC
TRAFFIC
TRAFFIC
TRAFFIC
TRAFFIC
TRAFFIC
TRAFFIC
TRAFFIC
TRAFFIC
TRAFFIC
TRAFFIC
TRAFFIC
TRAFFIC
TRAFFIC
TRAFFIC
TRAFFIC
TRAFFIC
TRAFFIC
TRAFFIC
TRAFFIC
TRAFFIC
TRAFFIC
TRAFFIC

CONTROL — NARRATIVE FOR PHASE 1, PHASE 1A, AND PHASE 3

CONTROL — TYPICAL SECTIONS

CONTROL PLAN
CONTROL PLAN
CONTROL PLAN
CONTROL PLAN
CONTROL PLAN
CONTROL PLAN
CONTROL PLAN
CONTROL PLAN
CONTROL PLAN
CONTROL PLAN
CONTROL PLAN
CONTROL PLAN
CONTROL PLAN
CONTROL PLAN
CONTROL PLAN
CONTROL PLAN
CONTROL PLAN
CONTROL PLAN
CONTROL PLAN
CONTROL PLAN
CONTROL PLAN
CONTROL PLAN
CONTROL PLAN
CONTROL PLAN
CONTROL PLAN
CONTROL PLAN
CONTROL PLAN
CONTROL PLAN
CONTROL PLAN
CONTROL PLAN
CONTROL PLAN
CONTROL PLAN
CONTROL PLAN
CONTROL PLAN
CONTROL PLAN
CONTROL PLAN
CONTROL PLAN
CONTROL PLAN
CONTROL PLAN
CONTROL PLAN
CONTROL PLAN
CONTROL PLAN
CONTROL PLAN
CONTROL PLAN
CONTROL PLAN

— PHASE 1 ELTON ROAD STA. 755+00 TO STA.771+00
— PHASE 1 ELTON ROAD STA.771+00 TO STA.795+00
— PHASE 1 DANIEL LAKE STA. 896 +50 TO STA. 912+ 50
— PHASE 1 McDOWELL ROAD STA. 926+00 TO E.O.P.

— PHASE 1A ELTON ROAD

— PHASE 1A ELTON ROAD

PHASE 1A DANIEL LAKE BLVD.
PHASE 1A McDOWELL ROAD

PHASE 2
PHASE 2
PHASE 2
PHASE 2
PHASE 2
PHASE 2
PHASE 2
PHASE 2
PHASE 2
PHASE 2
PHASE 2
PHASE 2
PHASE 2
PHASE 2
PHASE 2
PHASE 2
PHASE 2
PHASE 3
PHASE 3
PHASE 3
PHASE 3
PHASE 3
PHASE 3
PHASE 3
PHASE 3
PHASE 3
PHASE 3
PHASE 3
PHASE 3
PHASE 3
PHASE 3
PHASE 3
PHASE 3

FRONTAGE RdAD CLOSURE

STA.
STA.
STA.
STA.
STA.
STA.
STA.
STA.
STA.
STA.
STA.
STA.
STA.
STA.
STA.
STA.

STA.
STA.
STA.
STA.
STA.
STA.
STA.
STA.
STA.
STA.
STA.
STA.
STA.
STA.

STA

574+ 00
605 + 00
637 + 00
709+ 00
725+ 00
755+ 00

10
10
10
10
10
10

771+00 TO

777+ 00
793+ 00
835+00

10
10
10

851+00 TO

867+ 00
896 + 50

10
10

912+50 T0

926 + 00
953+ 00

574+ 00
605 + 00
637 + 00
709+ 00
725+ 00
755+ 00

10
10

10
10
10
10
10
10

STA. 605+ 00
STA. 637+ 00
STA. 709+ 00
STA. 725+ 00
STA. 755+ 00
STA. 771+ 00
STA. 777+ 00
STA. 793+ 00
STA. 835+ 00
STA. 851+00
STA. 867+ 00
STA. 896 + 50
STA. 912 +50
STA. 926 + 00
STA. 953 + 00
E.O.P.

STA. 605+ 00
STA. 637+ 00
STA. 709+ 00
STA. 725+ 00
STA. 755+ 00
STA. 771+ 00

771+00 TO STA. 795+ 00

795+ 00
835+ 00

10
10

STA. 835+00
STA. 851+00

851+00 TO STA. 867 +00

867+ 00
896 + 50

10
10

STA. 896 +50
STA. 912 +50

912+50 TO STA. 926 +00

926 + 00

10

STA. 953 +00

953+00 TO E.O.P.

CONSTRUCTION SIGNING DETAILS
EXIT RAMP CLOSING DETAILS
ENTRANCE RAMP CLOSING DETAILS

REVISION
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PV-21
PV-22
PV-23
PV-24
PV-25
PV-26
PV-27
PV-28
PV-29
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PV-31
PV-32
PV-33
PV-34
PV-35
PV-36

TC-GN
TC-TS
TC-1
1C-2
TC-3
1C—4
TC-5
TC-6
1C-7
TC-8
TC-9
TC-10
TC-1
1C-12
1C-13
1C-14
TC-15
TC-16
TC-17
T1C-18
TC-19
TC-20
T1C-21
1C-22
T1C-23
T1C-24
TC-25
TC-26
1C-27
1C-28
1C-29
TC-30
T1C-31
1C-32
TC-33
1C-34
TC-35
TC-36
T1C-37
TC-38
TC-39
TC-40
1C-41
TC-FRC
CSDET-1
TCDET-3
TCDET-10

SH.
NO.

/79
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81
82
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84
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86
87
88
89
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91
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97
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108
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12
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17
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129
130
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132
133
134
135
136
137
138
139
140
141
142
143
144
145
146

DESCRIPTION OF SHEET

SPECIAL DESIGN SHEETS (17)

VEGETATION SCHEDULE

MISCELLANEOUS DETAILS — MISCELLANEOUS CONSTRUCTION DETAILS
MISCELLANEOUS DETAILS — MISCELLANEOUS CONSTRUCTION DETAILS
MISCELLANEOUS DETAILS — MISCELLANEOUS CONSTRUCTION DETAILS
MISCELLANEOUS DETAILS — MISCELLANEOUS CONSTRUCTION DETAILS
TRAFFIC CONTROL DETAILS OF DRUM PLACEMENT AND SHOULDER CLOSURE
LOCATION OF R16-3 SIGNS

42" BRIDGE END PAVEMENT RAIL

TRAFFIC CONTROL PLAN FOR POSTED SPEED LIMIT LESS THAN 65 MPH

(4-LANE: MEDIAN OR OUTSIDE LANE CLOSURE) (EXTENDED PERIOD)

TRAFFIC CONTROL PLAN FOR POSTED SPEED LIMIT OF 65 OF 70 MPH

(INTERSTATES AND OTHER 4-LANE DIVIDED HIGHWAYS)
(MEDIAN LANE OR OUTSIDE LANE CLOSURE) (EXTENDED PERIOD)

SUPERELEVATION RUNOFF CASE | ROTATION ABOUT CENTERLINE

SUPERELEVATION CASE | ROTATION ABOUT CENTERLINE (2% NORMAL SUBGRADE)
PAVEMENT MARKING DETAILS FOR INTERCHANGE ENTRANCE RAMPS (PARALLEL AND TAPER)
PAVEMENT MARKING DETAILS FOR INTERCHANGE EXIT RAMPS (PARALLEL AND TAPER)
HIGHWAY SIGN AND BARRICADE DETAILS FOR CONSTRUCTION PROJECTS

DRIVEWAYS, CURB & GUTTER & SIDEWALK

LANDSLIDE REPAIR TYPICAL SECTION

EROSION CONTROL SHEETS (53)

EROSION CONTROL PLANS

EROSION
EROSION
EROSION
EROSION
EROSION
EROSION
EROSION
EROSION
EROSION
EROSION
EROSION
EROSION
EROSION
EROSION
EROSION
EROSION
EROSION
EROSION
EROSION
EROSION
EROSION
EROSION
EROSION
EROSION
EROSION
EROSION
EROSION
EROSION

CONTROL PLAN
CONTROL PLAN
CONTROL PLAN
CONTROL PLAN
CONTROL PLAN
CONTROL PLAN
CONTROL PLAN
CONTROL PLAN
CONTROL PLAN
CONTROL PLAN
CONTROL PLAN
CONTROL PLAN
CONTROL PLAN
CONTROL PLAN
CONTROL PLAN
CONTROL PLAN
CONTROL PLAN
CONTROL PLAN
CONTROL PLAN
CONTROL PLAN
CONTROL PLAN
CONTROL PLAN
CONTROL PLAN
CONTROL PLAN
CONTROL PLAN
CONTROL PLAN
CONTROL PLAN
CONTROL PLAN

7L
06-0!-15

I-55 (B.0.P. TO 585+ 00)

I-55 PROFILE (B.0.P. TO 585+ 00)

I-55 / SIWELL RD. (585+00 TO 615+ 00)
I-55 PROFILE (585+00 TO 615+ 00)

I-55 / SIWELL RD. (RAMPS & LOOP PROFILES)
I-55 (615+00 TO 645+ 00)

I-55 (645+00 TO 672+ 00)

I-55 (672+00 TO 700+ 00)

I-55 (700+00 TO 728+ 00)

I-55 (728 +00 TO 756 +00)

I-55 /ELTON RD. (756 +00 TO 783+ 00)
I-55 PROFILE (756+00 TO 783+ 00)

I-55 /ELTON RD. PROFILE

I-55 /ELTON RD. (RAMP PROFILES)

I-55 (783+00 TO 813+ 00)

I-55 (813+00 TO 843+ 00)

I-55 / SAVANNA ST. (843 +00 TO 873+ 00)
I-55 PROFILE (843+00 TO 873+ 00)

REVISION

DATE

WKG.
NO.

9-19-07

VS—1
MCD-1
MCD-2
MCD-3
MCD-4
TCP-SC
LS-1
BEPR-1A

SDTCP-3

I-55 / SAVANNA ST. (SAVANNA ST. & E. FRONTAGE RD. @ SAVANNA PROFILES)

I-55 / SAVANNA ST. (RAMP PROFILES)

I-55 / DANIEL LAKE BLVD. (873+00 TO 902+ 00)

I-55 PROFILE (873+00 TO 902+ 00)

I-55 / DANIEL LAKE BLVD. (RAMP PROFILES)

I-55 (902+00 TO 930+ 00)

I-55 / McDOWELL RD. (903 +00 TO 960+ 00)

I-55 PROFILE (930+00 TO 960+ 00)

I-55 /N.B. I-55 /McDOWELL RD. RAMPS & LOOP PROFILES
I-55 /N.B. I-55 /McDOWELL RD. (960+00 TO E.O.P.)

SDTCP-4
SDRO-1
SDSE-2A
SDPM-3
SDPM-4

SDTCP-10

SDSD-1
SDLR-1

ECP-3
ECP-3A
ECP-4
ECP-4A
ECP-4B
ECP-5
ECP-6
ECP-7
ECP-8
ECP-9
ECP-10
ECP-10A
ECP-10B
ECP-10C
ECP-11
ECP-12
ECP-13
ECP-13A
ECP-13B
ECP-13C
ECP-14
ECP-14A
ECP-14B
ECP-15
ECP-16
ECP-16A
ECP-168B
ECP-17

SH.
NO.

147

148
149
150
151
152
153
154

155

156
157
158
159
160
161
162
163

164
165
166
167
168
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170
171
172
173
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175
176
177
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179
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181
182
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184
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188
189
190
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REVISION
DATE

DESCRIPTION OF SHEET

EROSION CONTROL SHEETS (CONT.)

EROSION CONTROL DETAILS

EROSION CONTROL DETAIL — TYPICAL TEMPORARY EROSION /SEDIMENT CONTROL APPLICATIONS

EROSION CONTROL DETAIL — DETAILS OF SEDIMENT BARRIER APPLICATIONS

EROSION CONTROL DETAIL — DETAILS OF SILT FENCE INSTALLATION

EROSION CONTROL DETAIL — DITCH CHECK STRUCTURES, TYPICAL APPLICATIONS AND DETAILS

EROSION CONTROL DETAIL — TEMPORARY EROSION, SEDIMENT AND WATER POLLUTION CONTROL MEASURES,
SILT FENCE AND HAY BALE DITCH CHECKS

EROSION CONTROL DETAIL — DETAILS OF EROSION CONTROL WATTLE DITCH CHECK

EROSION CONTROL DETAIL — DETAILS OF EROSION CONTROL SILT DIKE DITCH CHECK

EROSION CONTROL DETAIL — ROCK DITCH CHECK

EROSION CONTROL DETAIL — ROCK DITCH CHECK WITH SUMP EXCAVATION

EROSION CONTROL DETAIL — INLET PROTECTION TYPICAL APPLICATIONS AND DETAILS

EROSION CONTROL DETAIL — INLET PROTECTION DETAILS FOR COARSE AGGREGATE ON GRADES & SAGS

EROSION CONTROL DETAIL — INLET PROTECTION DETAILS OF WATTLES

EROSION CONTROL DETAIL — INLET PROTECTION DETAILS OF MANUFACTURED INLET PROTECTION DEVICE

EROSION CONTROL DETAIL — INLET PROTECTION DETAILS OF SAND BAG

EROSION CONTROL DETAIL — STABILIZED CONSTRUCTION ENTRANCE

EROSION CONTROL DETAIL — TEMPORARY CULVERT STREAM CROSSING

EROSION CONTROL DETAIL — TEMPORARY STREAM DIVERSION

EROSION CONTROL DETAIL — TEMPORARY STREAM DIVERSION (BOX EXTENSIONS)

EROSION CONTROL DETAIL — FLOATING TURBIDITY CURTAIN

EROSION CONTROL DETAIL — DETAILS OF EROSION CONTROL SANDBAG DITCH CHECK

EROSION CONTROL DETAIL — DETAILS OF TYPICAL DITCH TREATMENTS

EROSION CONTROL DETAIL — DITCH TREATMENT INSTALLATION DETAIL FOR SOIL REINFORCING MAT

EROSION CONTROL DETAIL — TYPICAL TEMPORARY EROSION CONTROL MEASURES

(SLOPE DRAIN AND TYPE A SILT BASIN)

SUPER SILT FENCE

EROSION

CONTROL BLANKET

STANDARD DRAWINGS — ROADWAY SHEETS (50)

PAVEMENT MARKING DETAILS FOR 2-LANE & 4-LANE DIVIDED HIGHWAYS
PAVEMENT MARKING LEGEND DETAILS

EROSION CONTROL

TYPICAL TEMPORARY EROSION CONTROL MEASURES (TYPE B SILT BASIN)
GUARDRAIL : "W” BEAM (STEEL POSTS)

GUARDRAIL : TYPE 1 CABLE ANCHORAGE (FOUNDATION TUBE)

GUARDRAIL : TYPICAL INSTALLATION FOR ROADSIDE HAZARDS ON 2-LANE, 2-WAY HIGHWAYS

GUARDRAIL : MISCELLANEOUS HARDWARE

MEDIAN BARRIER : CONCRETE (CAST IN PLACE)

MEDIAN BARRIER : CONCRETE (PRECAST)

INNOVATIVE MEDIAN BARRIER: (CAST IN PLACE) TYPE 1 (42" HEIGHT)
INNOVATIVE MEDIAN BARRIER: (CAST IN PLACE) TYPE 4 MODIFIED (42" HEIGHT)
STANDARD DIRECTIONAL (GUIDE) SIGNS

ROUTE SHIELDS AND "EXIT ONLY” PANELS

STANDARD ROADSIDE SIGNS

STANDARD ROADSIDE SIGNS

STANDARD ROADSIDE SIGNS

STANDARD ROADSIDE SIGN ASSEMBLY INSTALLATION

STANDARD ROADSIDE SIGN ASSEMBLY INSTALLATION

STANDARD ROADSIDE SIGN ASSEMBLY INSTALLATION

TYPICAL INSTALLATION OF GROUND MOUNTED DIRECTIONAL SIGNS
BREAKAWAY SIGN SUPPORTS

BREAKAWAY SIGN SUPPORTS

SIGN FACE CONST. AND ATTACHMENT OF GROUND MOUNTED DIRECTIONAL SIGNS TO STEEL BEAMS

(EXTRUDED ALUMINUM PANELS)

TYPICAL INSTALLATION OF DELINEATORS

TYPICAL GUARDRAIL DELINEATION

TRAFFIC CONTROL PLAN WITH FLAGGER (ONE-LANE CLOSURE OF TWO-WAY TRAFFIC)
TRAFFIC CONTROL PLAN FOR POSTED SPEED LIMIT LESS THAN 65 MPH

(4-LANE: MEDIAN LANE OR OUTSIDE LANE CLOSURE) (WORK DAY ONLY)

TRAFFIC CONTROL PLAN FOR POSTED SPEED LIMIT OF 65 OR 70 MPH

(INTERSTATES AND OTHER 4-LANE DIVIDED HIGHWAYS)
(MEDIAN LANE OR OUTSIDE LANE CLOSURE) (WORK DAY ONLY)

12-01-99

3-01-02

3-01-02

3-01-02

WKG.
NO.

ECD-1
ECD-2
ECD-3
ECD-4

ECD-5
ECD-6
ECD-7
ECD-8
ECD-9
ECD-10
ECD-11
ECD-12
ECD-13
ECD-14
ECD-15
ECD-16
ECD-17
ECD-18
ECD-19
ECD-20
DT-1
DT-1A

TEC-2
SSF-1
ECB-1

PM-1
PM-6
EC-1
TEC-3
GR-1B
GR-3
GR-4D
GR-HW
MB-2
MB-2A
MB-3
MB—4
SN-1
SN-2
SN-3
SN-3A
SN-3B
SN—-4
SN-4A
SN-4B
SN-5
SN-6
SN-6A
SN-7

SN-8A
SN-8C

TCP-1
TCP-2

TCP-5

SH.

NO.

192
193
194
195

196
197
198
199
200
201
202
203
204
205
206
207
208
209
210
211

212

213

214
215
216

6120
6125
6140
6144
6182
6192
6198
6202
6204
6205
6206
6207
6220
6221
6222
6223
6224
6225
6226
6227
6228
6229
6230
6232

6234
6236
6250
6251

6254

DESCRIPTION OF SHEET

STANDARD DRAWINGS — ROADWAY SHEETS (CONT.)

SHORT DURATION CLOSING OF TWO-LANE TWO-WAY HIGHWAYS

SHORT DURATION CLOSING OF DIVIDED HIGHWAYS

TRAFFIC CONTROL PLAN MOBILE OPERATIONS MULTI LANE ROADS AND TWO- LANE ROADS
DETAILS OF OUTSIDE LANE CLOSURE AT EXIT AND ENTRANCE RAMPS

TRAFFIC CONTROL PLAN FOR TEMPORARY CONSTRUCTION CROSSOVER (WORK DAY ONLY)
TRAFFIC CONTROL PLANS UNEVEN PAVEMENT DETAILS

TEMPORARY STRIPING FOR TRAFFIC CONTROL 2-LANE AND 4-LANE DIVIDED HIGHWAYS
TYPICAL GRADING TRANSITION BETWEEN CUTS AND FILLS

INTERCHANGE DESIGN FOR HIGH — SPEED PARALLEL EXIT RAMP

INTERCHANGE DESIGN FOR LOOP ENTRANCE RAMP

INTERCHANGE DESIGN FOR HIGH — SPEED PARALLEL ENTRANCE RAMP

MISCELLANEQUS DETAIL SHEET 1. STACKED PIPE JOINTS 2. EXCAVATION AT GRADE POINTS
DETAILS OF PAVED FLUMES

PIPE CULVERT INSTALLATION

CONCRETE PIPE COLLAR

JUNCTION BOX FOR PIPE CULVERTS

JUNCTION BOX FOR PIPE CULVERT TO CONCRETE ARCH PIPE

BRANCH CONNECTIONS

TYPE | MEDIAN INLET (24" PIPE AND UNDER)

TYPE | MEDIAN INLET (29" — 51" PIPE)

TYPE Il MEDIAN INLET (51" PIPE AND UNDER)

MEDIAN INLET FOR BOX CULVERTS (TYPE | AND II)

MEDIAN INLET (FLUSH WITH DITCH PLUG)

DETAILS OF GRATES FOR MEDIAN INLETS

DETAILS OF GRATES FOR GUTTER INLETS

GUTTER INLET FOR TYPE 2 CURB (OUTLET 90° TO ROADWAY)

GUTTER INLET FOR TYPE 2 CURB STORM SEWER ALONG ROADWAY
PAVED INLET APRON AND MEDIAN DITCH PLUG

DROP INLET AND GRATE DETAILS FOR PIPE AND BOX CULVERTS
SMALL ANIMAL GUARD AND UNDERDRAIN MARKER

FLARED END SECTION FOR CONCRETE PIPE

FLARED END SECTION FOR CONCRETE ARCH PIPE

DETAILS OF NORMAL UNDERDRAIN AND STORM DRAIN USED AS UNDERDRAIN
NORMAL UNDERDRAIN TYPE II

CROSS SECTIONS (196)

I-55
NE RAMP DANIEL LAKE
SE LOOP McDOWELL RD.

SPECIAL DESIGN BRIDGE SHEETS — SEE BRIDGE SHEETS BEGINNING ON 8001

TOTAL ROADWAY SHEETS (NOT INCLUDING RETAINING WALL SHEETS)

PROJECT NO.

IM-0@55-02(245)

STATE
REVISION  WKG. SH. L=

DATE NO. NO.
TCP-8 6257

TCP-9 6258

12—01-99 TCP-11 6260
TCP-12 6261

TCP-13 6262

TCP-14 6263

TCP-15 6264

GT-1 6272

3-01-02 IR—1A 6284
IR-2 6285

3-01-02 IR-2A 6286
MDS-1 6290

PF-1 6291

Pl-1 6300

PC-1 6301

JB-1 6302

JB-1A 6303

BC-1 6305

3-01-02 MI-1 6306
MI-1A 6307

MI-2 6309

MI-3 6311

MI-4A 6313

1G-1 6314

1G-2 6315

GI-1 6316

GI-1A 6317

PA-1 6318

B-9 6325

SAG-1 6327

FE-1 6328

FE-1A 6329

uD-1 6331

ub-2 6332

9001 — 9192
9193
9194 — 9196
462

972
06-01-15
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GENERAL NOTES

THE LOCATION AND SPACING OF SIGNS SHOWN ON THE TRAFFIC CONTROL PLANS ARE APPROXIMATE AND MAY BE ADJUSTED AS
NECESSARY TO FIT FIELD CONDITIONS.

ALL TRAFFIC CONTROL DEVICES ON THIS PROJECT SHALL COMPLY WITH PART VIOF THE MUTCD (LATEST EDITION).

ALL PLASTIC DRUMS SHALL HAVE A BALLASTING COLLAR MADE FROM RECYCLED TRUCK TIRES OR OTHER SUITABLE MATERIAL.

A SOIL PROFILE HAS BEEN PREPARED FOR THIS PROJECT USING SAMPLES TAKEN FROM HOLES AT THE
LOCATIONS INDICATED IN THE TEST REPORTS. THIS SOIL PROFILE IS ON FILE IN THE DISTRICT AND
CENTRAL CONSTRUCTION OFFICES AND IS AVAILABLE FOR EXAMINATION. THE DEPARTMENT DOES

NOT GUARANTEE THAT THE MATERIALS AS SHOWN IN THE REPORTS ARE NECESSARILY TO BE FOUND
OUTSIDE THE TEST HOLES.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR PROTECTING EXISTING STRUCTURES SUCH AS, BUT NOT LIMITED TO, PIPES,
INLETS, APRONS, AND BRIDGES FROM DAMAGE WHICH MIGHT OCCUR DURING CONSTRUCTION. THE CONTRACTOR SHALL REPLACE
OR REPAIR, AS DIRECTED BY THE ENGINEER, ANY STRUCTURES DAMAGED DURING THE LIFE OF THE CONTRACT. NO PAYMENT
WILL BE MADE FOR REPLACEMENT OR REPAIR OF DAMAGED ITEMS.

THE TOP THREE FEET AND VARIABLE OF THE DESIGN SOILS (BOTH NATURAL AND EMBANKMENT) SHALL BE CONSTRUCTED
OF SOIL CLASSIFIED AS A-6(10) OR BETTER, PER AASHTO DESIGNATION : M 145-91, EXCEPT AT UNDERCUT LOCATIONS
DESIGNATED ON THE PLANS OR AS DIRECTED BY THE ENGINEER TO RECEIVE CLASS B9-6 BORROW EXCAVATION. EXTREME
CARE SHALL BE EXERCISED IN UNDERCUT AREAS AND THE UNDERCUT DEPTH MAY BE ADJUSTED AT CROSS DRAINS, AS
DIRECTED BY THE ENGINEER.

ALL PIPE JOINTS ARE TO BE WRAPPED IN 24-INCH WIDE TYPE V GEOTEXTILE FABRIC. ALL PICKUP HOLES SHALL BE PLUGGED
AND COVERED WITH TYPE V GEOTEXTILE FABRIC, THE COST OF WHICH SHALL BE ABSORBED IN OTHER BID ITEMS.

VOIDS CREATED BY THE REMOVAL OF, BUT NOT LIMITED TO, POSTS, CONCRETE ANCHORS, AND FOOTINGS SHALL BE
BACKFILLED AND TAMPED IN ACCORDANCE WITH SECTION 203 OF THE MISSISSIPPI STANDARD SPECIFICATIONS FOR ROAD
AND BRIDGE CONSTRUCTION.

UTILITIES ON THE DRAWINGS ARE SHOWN IN THEIR ORIGINAL LOCATION BASED UPON THE BEST INFORMATION AVAILABLE AT
THE TIME OF SURVEY. PERMITS ARE ON FILE WITH THE DEPARTMENT SHOWING THE APPROXIMATE LOCATION OF UTILITIES
RELOCATED WITHIN THE RIGHT-OF-WAY. THE ENGINEER CAN NOT AND DOES NOT WARRANT THAT THIS INFORMATION IS
COMPLETE OR ACCURATE. THE CONTRACTOR MUST COORDINATE DIRECTLY WITH THE INVOLVED UTILITY OWNERS TO HAVE
UNDERGROUND UTILITY LINES FIELD LOCATED IN ADVANCE OF CONSTRUCTION.

WORK ON STRUCTURES FOR THIS PROJECT REQUIRES EXCAVATION IN THE IMMEDIATE VICINITY OF TRAFFIC AND ADJACENT
PROPERTIES. THEREFORE, THE RISK OF A FAILURE OCCURRING DURING EXCAVATION REQUIRES THAT EXTREME CAUTION BE
EXERCISED. THE CONTRACTOR SHALL BE RESPONSIBLE FOR PLACING WHAT BRACING, SHORING, OR GROUND SUPPORT

SYSTEM THAT IS DEEMED NECESSARY TO PREVENT A FAILURE AND PROTECT THE PERSONS WORKING NEAR THE EXCAVATION,
THE PUBLIC THAT MAY BE ABOVE THE EXCAVATION OR ANY STRUCTURES ADJACENT TO THE EXCAVATION. ALL COSTS FOR
DESIGNING, DRAWING, AND CONSTRUCTING THE FACILITY SHALL BE INCLUDED IN THE PRICE BID FOR CONTRACT ITEMS.
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SOME WORK IS REQUIRED OUTSIDE THE PROJECT LIMITS. NO ADDITIONAL COMPENSATION WILL BE MADE FOR SUCH WORK
EXCEPT AS PROVIDED BY SPECIFIC PAY ITEMS INCLUDED IN THE PLANS.

WIRE FENCE BACKING WILL BE REQUIRED FOR ALL SILT FENCE. (SEE WK. NO. TEC-1)

FOR LIST OF PUBLIC UTILITIES, SEE WORKING NO. 3.

FLUORESCENT ORANGE SHEETING SHALL BE USED ON ALL CONSTRUCTION AND TRAFFIC CONTROL SIGNS EXCEPT FOR
THOSE DESIGNATED ON THE PLANS TO BE BLACK LEGEND AND BORDER ON WHITE BACKGROUND.

VEGETATIVE MATERIAL WILL BE REMOVED PRIOR TO PLACEMENT OF GRANULAR MATERIAL. THE COST OF WHICH SHALL BE
ABSORBED IN OTHER BID ITEMS.

THE CONTRACTOR SHALL REPAIR ANY DAMAGE TO THE SURFACE TREATED SHOULDER THAT MIGHT OCCUR DURING CON-
STRUCTION. ANY REPAIR TO SHOULDER WILL BE IN ACCORDANCE WITH SECTION 410 OF THE MISSISSIPPI STANDARD SPECI-
FICATIONS FOR ROAD AND BRIDGE CONSTRUCTION.

ROADWAY SIGNS THAT ARE IN CONFLICT WITH CONSTRUCTION OF THIS PROJECT SHALL BE REMOVED AND RELOCATED BY
THE CONTRACTOR AS DIRECTED BY THE ENGINEER. THE COST OF WHICH SHALL BE ABSORBED IN OTHER ITEMS BID.

REMOVAL OF RAISED PAVEMENT MARKERS THAT ARE IN CONFLICT WITH REQUIRED CONSTRUCTION IS NOT CONSIDERED A
SEPARATE PAY ITEM. COST TO BE ABSORBED IN OTHER ITEMS BID.

REMOVAL OF OBJECT MARKERS IS NOT CONSIDERED A SEPARATE PAY ITEM, AND SHALL BE ABSORBED IN OTHER ITEMS BID.

WHERE MILLING IS REQUIRED, THE CONTRACTOR SHALL PROVIDE OUTLETS IN THE EXISTING SHOULDERS AT SUFFICIENT
INTERVALS TO PREVENT POOLING OR STANDING WATER ON THE MILLED SURFACE, THE COST OF WHICH SHALL BE
ABSORBED IN OTHER ITEMS BID.

THE EROSION CONTROL DEVICES REFERENCED IN THESE PLANS ARE A MINIMUM REQUIREMENT. IT IS THE RESPONSIBILITY
OF THE CONTRACTOR TO ENSURE THAT SILT DOES NOT LEAVE THE RIGHT OF WAY OR CONTAMINATE WATERS OF THE U.S.
DURING CONSTRUCTION. THE CONTRACTOR SHALL SUBMIT AN EROSION CONTROL PLAN PRIOR TO COMMENCEMENT OF
WORK AND MAINTAIN THE PLAN DURING CONSTRUCTION. ANY ADDITIONAL SILT BASINS NOT SHOWN IN THE PLANS SHALL
BE INCLUDED IN THE CONTRACTOR'S EROSION CONTROL PLAN PRIOR TO SUBMITTING FOR APPROVAL.

ANY THIN LAYERS OF ROCK ENCOUNTERED DURING EXCAVATION WILL BE PAID FOR AS ROCK EXCAVATION.
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GENERAL NOTES - CONTINUED

PRIOR TO EARTHWORK OPERATIONS, THE EXISTING TOP 4" OF TOPSOIL IS TO BE STRIPPED AND STOCKPILED. AFTER THE
GRADING OPERATIONS ARE COMPLETED, SAID TOPSOIL SHALL BE PLACED ON ALL AREAS THAT ARE NOT TO BE PAVED
OR OTHERWISE PROTECTED, IN ACCORDANCE WITH SECTION 211 OF THE SPECIFICATIONS, OR THE VEGETATION SCHEDULE
(SEE WK. SH. VS-1). EXISTING TOPSOIL AND ALL COSTS ASSOCIATED WITH STRIPPING, HAULING, STOCKPILING, AND
PLACEMENT OF THE EXISTING TOPSOIL IS TO BE ABSORBED IN OTHER EARTHWORK ITEMS.

®

®

ALL SAW JOINTS NEEDED FOR PAVEMENT WIDENING OR OTHER CONSTRUCTION ACTIVITIES WILL BE CONSIDERED
AN ABSORBED ITEM.

THE CONTRACTOR IS RESPONSIBLE FOR FIELD-VERIFICATION OF EXISTING GRADES AND MAKING ADJUSTMENTS AS
NECESSARY WITH THE APPROVAL OF THE PROJECT ENGINEER.

® ®

TEMPORARY STRIPING SHALL CONFORM TO FINISHED STRIPE SPECIFICATIONS FOR ALIGNMENT, NEATNESS, AND STRAIGHTNESS.

®

ERECTION DATES ARE TO BE LEGIBLY WRITTEN ON THE BACK OF ALL SIGNS WITH A SANFORD MEANSTREAK WATERPROOF
FORMULA PERMANENT MARKING STICK.

IF COLORS ARE USED ON PLAN /PROFILE SHEETS, THEY ARE INTENDED TO VISUALLY EASE THE LOCATION OF ELEMENTS FOR
USERS OF THESE DRAWINGS. ALTHOUGH THE INTENT IS TO CATEGORIZE EVERYTHING AS EITHER EXISTING OR PROPOSED,
IT IS THE END USER'S RESPONSIBILITY TO ENSURE ALL ELEMENTS ARE INTERPRETED CORRECTLY REGARDLESS OF COLOR.

®

FIBER BOARD SHALL BE PLACED AROUND ALL THE EXISTING BRIDGE PRIERS PRIOR TO ADJOINING BARRIER WALL
OR PLACING THE CONCRETE MEDIAN BARRIER PIER PROTECTION.

®

®

ALL EXCAVATION NEEDED FOR POSTS, FOOTINGS, AND /OR FOUNDATIONS FOR THE ROADWAY SIGNING
IS TO BE INCLUDED IN THE COST FOR OTHER ITEMS BID FOR CONSTRUCTION.

UNLESS OTHERWISE INDICATED, ALL EXISTING SIGNS AND SUPPORTS REMOVED UNDER THIS CONTRACT SHALL BECOME
THE PROPERTY OF THE CONTRACTOR.

GEOTEXTILE FABRIC IS REQUIRED UNDER ALL RIP RAP WITH THE EXCEPTION OF DITCH CHECKS.

ALL ADENDA TO THESE PLANS WILL BE POSTED TO WWW.MDOT.MS.GOV UNDER THE PROPOSAL ADDENDA COLUMN.
BIDDERS ARE ADVISED THAT HARD COPIES OF ANY ADDENDA FOR THIS PROJECT WILL NOT BE MAILED.
IT IS THE BIDDER'S RESPONSIBILITY TO CHECK AND SEE IF ANY ADDENDA HAVE BEEN POSTED FOR THIS PROJECT.

® ® ©

®

SEE BRIDGE PLANS FOR DETAILED INDEX SHEET(S), ESTIMATED AND SUMMARY OF QUANTITY
SHEETS, EROSION CONTROL SHEETS.

®
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THE TOPOGRAPHY SHOWN IN THESE PLANS ARE FROM THE PREVIOUS PROJECT WHICH WAS NOT COMPLETED. WHILE SOME ITEMS HAVE BEEN UPDATED AND SOME ITEMS MAY HAVE BEEN REMOVED ON THE PREVIOUS PROJECT, THE

CONTRACTOR WILL BE RESPONSIBLE FOR VERIFYING WHAT ITEMS ARE EXISTING AND ITEMS WHICH HAVE BEEN REMOVED IN ORDER TO INSURE THAT EXISTING ITEMS ARE NOT DAMAGED. ALL COST ASSOCIATED WITH VERIFYING THE

ITEMS LISTED ABOVE AND FOR INSURING ITEMS WHICH WILL BE REQUIRED FOR FUTURE PROJECTS ARE PROTECTED WILL BE COST ABSORBED IN OTHER BID ITEMS.
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