SECTION 905 -- PROPOSAL (CONTINUED)

I (We) hereby certify by execution of the Section 905 proposal below, that all certifications, disclosures and affidavits incorporated herein are deemed to be duly executed in the aggregate, fully enforceable and binding upon delivery of the bid proposal. I (We) further acknowledge that this certification shall not extend to the bid bond or alternate security which must be separately executed for the benefit of the Commission. This signature does not cure deficiencies in any required certifications, disclosures and/or affidavits. I (We) also acknowledge the right of the Commission to require full and final execution on any certification, disclosure or affidavit contained in the proposal at the Commission's election upon award. Failure to so execute at the Commission's request within the time allowed in the Standard Specifications for execution of all contract documents will result in forfeiture of the bid bond or alternate security.

Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following addendum (addenda):

ADDENDUM N	NO. 1 DATED	8/19/2015	ADDENDUM NO.	DATED
ADDENDUM N	NO DATED		ADDENDUM NO.	
5690; Ad	Description Table of Contents; Revised NTE dd NTB No. 5785; Revised Pro e; Amendment EBS Download Requ	8 No. (Mu gress ired. Resp	TAL ADDENDA:1	
			Cont	ractor
		BY	Sigr	nature
		TIT	LE	
		ADI	DRESS	
		CIT	Y, STATE, ZIP	
		PHO	ONE	
		FAX	<u> </u>	
		E-M	AIL	
(To be filled in if a	a corporation)			
	oration is chartered under the L addresses of the executives are		ite of	and the names,
	President		Ado	lress
	Secretary		Ado	lress
	Treasurer		Add	lress
	ny (our) itemized proposal. STP-0056-01(079) / 10708830)1 STP-0056	-01(079) / 107088302, & 303	Leake, Rankin, & Scott County(ies)

Revised 07/2015

MISSISSIPPI DEPARTMENT OF TRANSPORTATION TABLE OF CONTENTS

PROJECT: STP-0056-01(079) / 107088301 - Leake STP-0056-01(079) / 107088302 - Rankin STP-0056-01(079) / 107088303 - Scott

Section 901 - Advertisement

Section 904 - Notice t	o Bidders
#1	Governing Specifications
#3	Final Cleanup
#1405	Errata & Modifications to 2004 Standard Specifications
#1928	Federal Bridge Formula
#2382	Status of ROW, w/ Attachments
#3131	Temporary Traffic Paint
#3512	Wage Rates
#3893	Petroleum Products Base Price
#4189	Rumble Stripe
#4214	Safety Apparel
#4526	Electronic Addendum Process
#4565	Manual on Uniform Traffic Control Devices (MUTCD)
#4661	Payroll Requirements
#5044	Questions Regarding Bidding
#5050	Adjustments for Bituminous Materials
#5053	Contractor Correspondence
#5080	Standard Drawings
#5266	Disadvantaged Business Enterprise, w/ Supplement
#5405	Traffic Control Devices
#5411	Safety Edge
#5412	Weight Limits
#5556	DUNS Requirement for Federal Funded Projects
#5679	Bidding Methods
#5685	DBE Forms, Participation and Payment
#5690	Contract Time
#5691	Specialty Items
#5692	Scope of Work
#5754	Cooperation between Contractors
#5785	Smoothness Tolerances
906	Required Federal Contract Provisions FHWA 1273, w/Supplements
Section 907 - Special	Provisions
907-101-4	Definitions
907-102-10	Bidding Requirements and Conditions, w/ Supplement
907-103-11	Award and Execution
907-104-5	Scope of Work
907-104-6	Partnering Process
907-105-8	Control of Work

PROJECT: STP-0056-01(079) / 107088301 - Leake STP-0056-01(079) / 107088302 - Rankin STP-0056-01(079) / 107088303 - Scott

907-107-13 907-108-37 907-109-7 907-110-2 907-304-13 907-401-7 907-403-14 907-407-2 907-618-9 907-618-13 907-626-25 907-702-5 907-703-12 907-710-1	Legal Relations and Responsibility to Public Prosecution and Progress, w/ Supplement Measurement and Payment Wage Rates Granular Courses Asphalt Pavements Asphalt Pavements Tack Coat Placement of Temporary Traffic Stripe Temporary Construction Signs Thermoplastic Traffic Markings Specifications for Bituminous Materials Aggregates, w/ Supplement Fast Dry Solvent Traffic Paint
907-720-2	Pavement Marking Materials

Section 905 - Proposal, Proposal Bid Items, Combination Bid Proposal Certification of Performance - Prior Federal-Aid Contracts Certification Regarding Non-Collusion, Debarment and Suspension (2) SAM.GOV Registration and DUNS Number Section 902 - Contract Form Section 903 - Contract Bond Forms Form -- OCR-485

Progress Schedule

(REVISIONS TO THE ABOVE WILL BE INDICATED ON THE SECOND SHEET OF SECTION 905 AS ADDENDA) 08/17/2015 02:28 PM

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 5690

CODE: (SP)

DATE: 8/19/2015

SUBJECT: Contract Time

PROJECT: STP-0056-01(079) / 107088301, 302, & 303 – Leake, Rankin, & Scott Counties

The completion of work to be performed by the Contractor for this project will not be a specified date but shall be when all allowable working days are assessed, or any extension thereto as provided in Subsection 907-108.06. It is anticipated that the Notice to Award will be issued no later than <u>September 8, 2015</u> and the date for Notice to Proceed / Beginning of Contract Time will be <u>October 8, 2015</u>.

Should the Contractor request a Notice to Proceed earlier than <u>October 8, 2015</u> and it is agreeable with the Department for an early Notice to Proceed, the requested date will become the new Notice to Proceed / Beginning of Contract Time date.

<u>119</u> Working Days have been allowed for the completion of work on this project.

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904- NOTICE TO BIDDERS NO. 5785

CODE: (SP)

DATE: 08/18/2015

SUBJECT: Smoothness Tolerances

Bidders are hereby advised that the smoothness tolerances for this project shall meet the requirements of a Category C project for **Southbound Only** according to Subsection 907-403.03.2.1. Bidders are responsible for the collection of a preliminary smoothness profile prior to any work being performed.

	DEC												172	VORKING
	NON												NOV	
	SEPTEMBER OCTOBER												SEDTEMBED OCTOBED	SET IEMBER UCIOBE
	AUGUST												ALICLICT	AUGUSI
	JULY	119	116	116 119										JULT
-	JUNE												UN I	
	МАҮ												\v ₩	TAIN
-	MAR APRIL													+
-	DEC JAN FEB M		4											
-	NON	0-	23 23										Ň	
-	SEPTEMBER OCTOBER	•	~										SEDTEMBER OCTOBER	
													ALICLICT SEDT	T
-														╈
	IE NULY													+
-														+
	APRIL MAY													4
	JAN FEB MAR AI													+
	JAN FE													
	LINE NUMBERS	10-40, 70-140, 180, 190, 240, 250	50, 60, 200-230	150-170, 260-310					August 25, 2015	September 8, 2015	October 8, 2015	119	HINOW	
	WORK PHASE DESCRIPTION	Miscellaneous	Mill, Pave Gran. Mat'l.	Permanent Stripe					LET:	:NOA:	NTP/BCT:	W.D.:		

NOTE: THE ANTICIPATED WORKING DAYS SHOWN ON THIS SCHEDULE ARE FOR INFORMATIONAL PURPOSES ONLY. THE ACTUAL WORKING DAY TOTAL AS ASSESSED BY THE PROJECT ENGINEER ON FORM CSD-765 SHALL GOVERN.