

**Mark C. McConnell**  
Deputy Executive Director/  
Chief Engineer

**Charles R. Carr**  
Director  
Office of Intermodal Planning



**Melinda L. McGrath**  
Executive Director

**Lisa Hancock**  
Deputy Executive Director/  
Administration

**Willie Huff**  
Director  
Office of Enforcement

---

P.O. Box 1850 / Jackson, Mississippi 39215-1850 / Telephone (601) 359-7001 / FAX (601) 359-7110 / www.GoMDOT.com

---

**To: ALL POTENTIAL BIDDERS**

**Date: 8/21/2015**

**RE: Call 07 Mill and Overlay approximately 12 miles of SR 9 from Calhoun City Square to Highway 9/9W split, known as Federal Aid Project No. STP-0050-01(036) / 107093301 in Calhoun County.**

Bidders are hereby advised that bid proposals for this project **will not be received** on August 25th, 2015. The letting date for this project has been postponed until September 22<sup>nd</sup>, 2015. **Do not** discard your proposal. An addendum will be prepared to revise the contract documents at a later date.

Your formal acknowledgment of receipt of this notification will be entered into our records and indicates your understanding of the letting date on this project.

Please have an authorized representative of your company sign this page and return by FAX to 601-359-7732.

---

Mark C. McConnell, P.E.  
Deputy Executive Director / Chief Engineer

---

Contractor

---

Authorized Signature

