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LAUDERDALE COUNTY

  be provided by the contractor to stockpile the mill material. 
  stockpiling the state retained material shall be included in  the price bid for the cold milling. Equipment and operator will 
  effectively stockpile the milled material as directed by the Engineer. All costs associated with the hauling, placing, and
  Hwy 145 interchanges. The Contractor will be required to coordinate the efforts with the MDOT maintenance office to 
  stockpiled in the median of Hwy 45 South between the Causeyville road and 
  contractor with the exception of 10,000 tons or 50% of the total anticipated RAP tonnage, whichever is less, to be 
14. The Reclaimed Asphalt Pavement (RAP) material removed by the milling operation shall become the property of the 
 
  payment will be made for the work; therefore, the cost should be included in other bid items.
13. The area beneath the installed guardrail is to graded to restore the appropriate slope and grade.  No separate 

   Existing signs in conflict if not required to be removed shall be covered. The cost of which shall be included in other bid items.
12. Any signs that are in conflict shall be removed, reset, and/or relocated by the Contractor as directed by the Engineer. 

  included in other bid items.
  with Section 203 of the Mississippi Standard Specifications for Road and Bridge Construction, the cost of this shall be
11. Voids created by the removal of post, concrete anchors, footing, etc. shall be back filled and compacted in accordance 

  the project will not be measured for separate payment and will be considered included in the prices of items bid.
  and/or, removing excess asphalt material, project clean- up, and other items of incidental work necessary to complete 
10. Incidental work such as removing vegetation, shaping and compacting shoulders, removing and resetting signs 

   accordance with sheet RS-5.
9. Rumble strips will be placed from the BOP to the EOP on the mainline outside and inside shoulders in 

  Bidders, final project cleanup is required and will be completed immediately prior to the final inspection.
  operations until the debris is satisfactorily removed by the Contractor. As described in the applicable Notice-To-
  prescribed herein shall be just cause for withholding the monthly progress estimate payment or suspending active 
  removal; the cost is to be included in the prices of items bid.  Failure of the Contractor to remove the debris as 
  work or the beginning of the contract time, whichever comes first.  No direct payment will be made for the debris
  in the opinion of the Engineer, is a hazard to the traveling public.  This activity shall begin with the beginning of 
8. The Contractor shall on a daily basis, remove all debris from within the roadway and a 30-foot clear zone which, 

7. Permanent pavement markers are to be placed in accordance with the attached drawings and Standard Drawings.  

  opened to traffic until asphalt has been replaced. 
  his  judgment, can be overlaid the same day. The contractor will not exceed that area.The milled lane shall not be 
  after the milling operations. Milling will be limited to an area in a single lane established by the Engineer, which in 
  of the Engineer, weather conditions have been consistently suitable enough to allow placement of the asphalt
6. Milling will not begin until an approved asphalt mix design has been received, nor until such time that, in  the opinion 

  asphalt paving operation.
  of damaged items.  The Contractor shall also take all the necessary  measures to protect the bridge decks during the 
  engineer, any structures damaged during the life of the contract.  No payment will be made for replacement or repair
  etc. from damage which might occur during construction. The Contractor shall replace or repair, as directed by the  
5. It shall be the responsibility of the Contractor to protect existing structures such as pipes, inlets, aprons, bridges, 

  shall be kept clean and in satisfactory condition throughout the life of the project.
  construction signs and barricades will be paid for using the appropriate pay items. Traffic control signs and devices
  those designated in the plans to be black  legend and border on white background.  Standard roadside 
 Signing Schedule.Fluorescent orange sheeting  shall be used on all construction and traffic control signs except 
  in the price bid for Pay Item No. 907-618-A001, Maintenance of Traffic unless shown on the Construction 
  areas in accordance with the Traffic Control Plan and the MUTCD (Latest Edition).  The cost is to be included 
  provide all signs and traffic control devices   necessary to safely maintain traffic around and through the work 
4. The Contractor shall erect and maintain construction signing,as per attached standard drawing SN-4,  and 

   as a substitute for treated paper.
   at milled tie -ins, and shall be adequately maintained. Sand or dirt from the edge of roadway shall not be used 
3. Temporary pavement transition joints (paper joints) shall be at least three (3) paper widths long, shall be used 

   beginning the asphalt overlay. Patching of potholes shall be considered an absorbed pay item.
2. Potholes that may exist or occur in the existing pavement are to be patched in a timely manner and prior to 

  permanent stripe and will only be paid one time per lift.
  prior to opening area to traffic. Temporary stripe is to be placed in the same location and configuration as the 
  thermoplastic. Temporary traffic stripe will be required immediately   after the milling and/or required overlay and
1. Removal of existing stripe on the bridges will be required.  All permanent stripe will be placed as

   of the Engineer.
   the Contractor prior to commencing clearing activities. Some grassing may be required in these areas and will be at the discretion 
   not required. Approximately 4 acres will receive clearing and grubbing and shall be marked by the Department at the request of
   trees will be removed a minimum distance of 10-feet up the backslope. Acquisition of additional right of way for tree removal is 
   clear zone. Trees will be removed to the bottom of fill sections plus a 10-foot minimum distance beyond the toe. In cut sections, 
32. Random Clearing and Grubbing will take place on slopes steeper than 4:1 and flatter than 3:1 in order to maintain a 30-foot 

   will not be made for grassing and should be included in the price of other items bid.
31. Grassing will be required on all areas disturbed during ramp reconstruction and clearing and grubbing. Separate payment

30. The attached plan sheets are for information only. 

29. Contractor shall locate all joints for sawing and sealing prior to milling operations. 

   be mowed by tractor/mower shall be cut with weed-eater or other hand-held equipment. 
28. Mowing will be required throughout the entire project. Slopes that are determined to be too steep to 

   for any questions regarding electronic addenda.
   see if any addenda  have  been  posted  for  this  project.   Please  contact  Contract  Administration Division at 601-359-7700 
   will be posted to www.mdot.ms.gov under the Proposal  Addenda column.   It is the  bidder's  responsibility to  check and  
27.Bidders are advised that hard copies of any addenda for this project will no longer be mailed.  All addenda for this project 

   619 pay items (temporary traffic stripe).
26. Temporary striping will be 4" paint along roadway and 4" paint across the bridges. The 4" stripe will be paid under the 

   2" 9.5 mm, HT asphalt pavement                         
25. Crossing routes and ramps at 45 interchange and Russell interchange are to be milled 2" and variable and replaced with

   current phase.
24. The Contractor shall cover any temporary traffic control signs in the Traffic Control Plan that do not apply to the 

   All costs for designing, drawing, and constructing the facility shall be included in the price bid for contract items.
   working near the excavation, the public that may be above the excavation or any structures adjacent to the excavation.  
   what bracing, shoring, or ground support system that is deemed necessary to prevent a failure and protect the persons 
   occurring during excavation requires that extreme cautions be exercised.  The Contractor shall be responsible for placing 
23. Work on structures for this project may require excavation in the immediate vicinity of traffic.Therefore, the risk of a failure 

22. All plastic drums shall have a ballasting collar made from recycled truck tires or other suitable material.

21. The location and spacing of signs are approximate and may be adjusted as necessary to fit field conditions.

20. Milled transitions will  be required at all interchange ramps and bridge ends to maintain profile grade.

   item. The cost is to be absorbed in other items bid.
19. Removal of raised pavement markers that are in conflict with required construction is not considered a separate pay

   to prevent pooling or standing of water on the milled surface. 
18. Where milling of the roadway lanes is required, the Contractor shall mill outside shoulders concurrently with travel lanes

   provided by specific pay items.
17. Some work is required outside of the project limits.  No additional compensation will be made for such work except as 

   the Engineer. 
16. Roadside construction signs, barrels, etc. shall be placed in accordance with the attached drawings or as directed by 

   cost and will be considered included in the prices of items bid.
   and is not to be included in the price of pay items bid. Any excess material generated will be removed at no additional
   shoulder material in place shall be bladed to a slope of four percent (4%). The cost of blading will be an absorbed item 
   a uniform and   compacted shoulder with a minimum depth and width of material placed. Shoulders with adequate 
   rolled, and compacted to a finished slope of four percent (4%). Placement of this material shall be performed to provide
   Placement of the granular material on the finished asphalt course shall not be permitted. The material shall be bladed, 
   depth Granular Material (Class 5, Group E) on the existing shoulders once all existing material has been utilized. 
15. Where applicable the existing shoulders are to be graded to match the new pavement elevation by placing variable 




