SECTION 905 --PROPOSAL (CONTINUED)

I (We) hereby certify by execution of the Section 905 proposal below, that all certifications, disclosures and affidavits incorporated
herein are deemed to be duly executed in the aggregate, fully enforceable and binding upon delivery of the bid proposal. | (We)
further acknowledge that this certification shall not extend to the bid bond or alternate security which must be separately executed
for the benefit of the Commission. This signature does not cure deficiencies in any required certifications, disclosures and/or
affidavits. 1 (We) also acknowledge the right of the Commission to require full and final execution on any certification, disclosure
or affidavit contained in the proposal at the Commission’s election upon award. Failure to so execute at the Commission’s request

within the time allowed in the Standard Specifications for execution of all contract documents will result in forfeiture of the bid
bond or alternate security.

Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following addendum
(addenda):

ADDENDUM NO. 1 DATED 1/21/2016 ADDENDUM NO. 3 DATED 1/27/2016
ADDENDUM NO 2 DATED 1/25/2016 ADDENDUM NO. DATED
Number Description TOTAL ADDENDA: 3

1 Revised Table of Contents: Revised NTB Nos. (Must agree with total addenda issued prior to opening of bids)

5870, & 5913; Add NTB Nos. 6012, & 6015;

Revised Wage Rates; Revised or Added Plan Respectfully Submitted,
Sheets; Amendment EBS Download Required.

2 Postponed until February 1, 2016; Amendment

EBS Download Required. DATE
3 Revised Table of Contents; Revised
Advertisement; Revised NTB No. 5044; Delete Contractor
NTB No. 6015; Revised Bid Items; Revised or
Added Plan Sheets; Amendment EBS Download BY
Required. Signature
TITLE
ADDRESS
CITY, STATE, ZIP
PHONE
FAX
E-MAIL
(To be filled in if a corporation)
Our corporation is chartered under the Laws of the State of and the names,
titles and business addresses of the executives are as follows:
President Address
Secretary Address
Treasurer Address

The following is my (our) itemized proposal.

BR-0070-02(011) /102625301 EXB-0070-02(013) /102624301, EXB-0070-02(014) / 102624302, EXB-0070-01(006) / 102733308,
EXB-0070-03(014) / 103164302 Quitman, Coahoma, & Panola County(ies)
Revised 06/2015
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 901 - ADVERTISEMENT

Electronic bids will be received by the Mississippi Transportation Commission at 10:00 o'clock
A.M., Monday, February 1, 2016, from the Bid Express Service and shortly thereafter publicly
read on the 1st Floor in Construction Division:

Bridge Replacement of 11 Bridges on SR 6 between US 61 and the Panola County Line, & Bridge
Repairs on SR 6 at the Tallahatchie River, known as Federal Aid Project No. BR-0070-
02(011)/102625301 and State Project Nos. EXB-0070-02(013)/102624301, EXB-0070-
02(014)/102624302, EXB-0070-01(006)/102733308, & EXB-0070-03(014)/103164302 in
Quitman, Coahoma, & Panola Counties.

The attention of bidders is directed to the Contract Provisions governing selection and
employment of labor. Minimum wage rates have been predetermined by the Secretary of Labor
and are subject to Public Law 87-581, Work Hours Act of 1962, as set forth in the Contract
Provisions..

The Mississippi Department of Transportation hereby notifies all bidders that it will affirmatively
insure that in any contract entered into pursuant to this advertisement, disadvantaged business
enterprises will be afforded full opportunity to submit bids in response to this invitation and will
not be discriminated against on the grounds of race, color, sex, age, disability, religion or national
origin in consideration for an award.

The award of this contract will be contingent upon the Contractor satisfying the DBE
requirements.

Bid proposals must be purchased online at <https://shopmdot.ms.gov>. Specimen proposals may
be viewed and downloaded online at no cost at <http://mdot.ms.gov> or purchased online.
Proposals are available at a cost of Ten Dollars ($10.00) per proposal plus a small convenience
fee. Cash or checks will not be accepted as payment.

Plans must be purchased online at <https://shopmdot.ms.gov>. Costs of plans will be on a per
sheet basis plus a small convenience fee. If you have any questions, you can contact the MDOT
Plans Print Shop at (601) 359-7460, or e-mail at plans@mdot.state.ms.us. Plans will be shipped
upon receipt of payment. Cash or checks will not be accepted as payment.

Bid bond, signed or countersigned by a Mississippi Agent or Qualified Nonresident Agent, with
Power of Attorney attached, a Cashier's check or Certified Check for five (5%) percent of bid,
payable to STATE OF MISSISSIPPI, must accompany each proposal.

The attention of bidders is directed to the provisions of Subsection 102.07 pertaining to irregular

proposals and rejection of bids.

MELINDA L. MCGRATH
EXECUTIVE DIRECTOR



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 5044 CODE: (SP)
DATE: 01/26/2015
SUBJECT: Questions Regarding Bidding

Bidders are advised that all questions that arise regarding the contract documents (proposal) or
plans on this project shall be directed to the www.gomdot.com current letting webpage. Click on
the call number for this project to open an email form to submit your question. Questions must
be submitted by 8:00 a.m. on the Friday prior to the letting. Answers to questions will be posted
by 6:00 p.m. on the Friday prior to the letting. Answers can be viewed by clicking on Q&A link
under the Proposal Addenda column.

It shall be the Bidders responsibility to familiarize themselves with the questions and answers
that have been submitted on this project. Bidders are advised that by signing the contract
documents for this project, they agree that the on-line Questions and Answers submitted on this
project shall be added to and made part of the official contract.



Section 905 EXB-0070-02(013)/102624301, EXB-0070-02(014)/102624302, BR-0070-
02(011) / 102625301, EXB-0070-01(006)/102733308, EXB-0070-
03(014)/103164302

Proposal (Sheet 2 - 1) PANOLA, QUITMAN, COAHOMA

Bridge Replacement of 11 Bridges on SR 6 between US 61 and the Panola County Line, & Bridge Repairs on SR 6 at the Tallahatchie River, known as
Federal Aid Project No. BR-0070-02(011)/102625301 and State Project Nos. EXB-0070-02(013)/102624301, EXB-0070-02(014)/102624302, EXB-0070-
01(006)/102733308, & EXB-0070-03(014)/103164302 in Quitman, Coahoma, & Panola Counties.

Line No. Item Code Adj Code Quantity Units Description [Fixed Unit Price]
Roadway Items

0010 201-A001 1 Lump Sum Clearing and Grubbing

0020 201-B001 6 Acre Clearing and Grubbing

0030 202-A001 1 Lump Sum Removal of Obstructions

0040 202-B005 39,878 Square Yard Removal of Asphalt Pavement, All Depths

0050 202-B025 17 Square Yard Removal of Concrete Paved Ditch

0060 202-B033 12,383 Square Yard Removal of Concrete Pavement w/ Variable Depth Overlay
0070 202-B038 475 Linear Feet Removal of Curb, All Types

0080 202-B053 6,670 Linear Feet Removal of Guard Rail Including Post, Blockouts & Hardware
0090 202-B064 497 Linear Feet Removal of Pipe, 8" And Above

0100 202-B070 52 Each Removal of Sign Including Post & Footing

0110 202-B076 20,070 Linear Feet Removal of Traffic Stripe

0120 202-B103 50 Linear Feet Removal of Retaining Wall

0130 202-B111 12 Each Removal of Bridge Piling

0140 202-B189 1 Each Removal of Impact Attenuator

0150 203-A003 (E) 36,778 Cubic Yard Unclassified Excavation, FM, AH

0160 203-EX017 (B) 146,093 Cubic Yard Borrow Excavation, AH, FME, Class B9

0170 203-G003 (E) 61,179 Cubic Yard Excess Excavation, FM, AH

0180 206-A001 S) 1,772 Cubic Yard Structure Excavation

0190 206-B001 (E) 156 Cubic Yard Select Material for Undercuts, Contractor Furnished, FM
0200 209-A004 26,129 Square Yard Geotextile Stabilization, Type V, Non-Woven

0210 211-B001 (E) 4,500 Cubic Yard Topsoil for Slope Treatment, Contractor Furnished
0220 213-C001 40 Ton Superphosphate

0230 217-A001 2,400 Square Yard Ditch Liner

0240 219-A001 11 Thousand Gallon Watering [$20.00]

0250 220-A001 40 Acre Insect Pest Control [$30.00]

0260 221-A001 S) 57 Cubic Yard Portland Cement Concrete Paved Ditch

0270 223-A001 103 Acre Mowing [$50.00]

0280 234-A001 25,300 Linear Feet Temporary Silt Fence

0290 235-A001 70 Bale Temporary Erosion Checks

0300 236-A004 14 Each Silt Basin, Type D

0310 239-A001 1,200 Linear Feet Temporary Slope Drains

(Date Printed 01/27/16) (Addendum No. 3)



Section 905

Proposal (Sheet 2 - 2)

Line No.
0320

0330
0340
0350
0360
0370
0380
0390
0400
0410
0420
0430
0440
0450
0460
0470
0480
0490
0500
0510
0520
0530
0540
0550
0560
0570
0580
0590
0600
0610
0620
0630

0640

Item Code
423-A001

502-A001
503-C007
602-A001
603-CA003
603-CB001
603-CB002
603-CB004
606-B001
606-D012
606-E002
606-E003
609-D007
615-A018
619-A1002
619-A1005
619-A2002
619-A2005
619-A4001
619-A5001
619-A6001
619-C7001
619-D1001
619-D2001
619-F3004
619-G4001
619-G4005
619-G5001
619-G7001
619-K2001
619-K4001
620-A001

621-A001

Adj Code

©

©)
)
)
(S)
®)

)
)

Quantity
7

1,706
616
102,389
48

20

4

2

1,750
32

31

553
320

17

907

11
15,169
32,370
14,865
1,313
645
963
2,492
108
978
132
555

57

36

36

EXB-0070-02(013)/102624301, EXB-0070-02(014)/102624302, BR-0070-

Units

Mile
Square Yard
Linear Feet
Pounds
Linear Feet
Each

Each

Each
Linear Feet
Each

Each

Each
Linear Feet
Linear Feet
Mile

Linear Feet
Mile

Linear Feet
Linear Feet
Linear Feet
Linear Feet
Each
Square Feet
Square Feet
Each
Linear Feet
Linear Feet
Each

Each

Each

Each

Lump Sum

Each

02(011) / 102625301, EXB-0070-01(006)/102733308, EXB-0070-
03(014)/103164302

PANOLA, QUITMAN, COAHOMA

Description [Fixed Unit Price]

Rumble Strips, Ground In

Reinforced Cement Concrete Bridge End Pavement

Saw Cut, Full Depth

Reinforcing Steel

24" Reinforced Concrete Pipe, Class llI

18" Reinforced Concrete End Section

24" Reinforced Concrete End Section

36" Reinforced Concrete End Section

Guard Rail, Class A, Type 1

Guard Rail, Bridge End Section, Type |

Guard Rail, Terminal End Section, Flared

Guard Rail, Terminal End Section, Non-Flared

Combination Concrete Curb and Gutter Type 2 Modified
Concrete Bridge End Barrier, 33.5"

Temporary Traffic Stripe, Continuous White

Temporary Traffic Stripe, Continuous White, Type 1 or 2 Tape
Temporary Traffic Stripe, Continuous Yellow

Temporary Traffic Stripe, Continuous Yellow, Type 1 or 2 Tape
Temporary Traffic Stripe, Skip Yellow

Temporary Traffic Stripe, Detail

Temporary Traffic Stripe, Legend

Two-Way Yellow Reflective High Performance Raised Marker
Standard Roadside Construction Signs, Less than 10 Square Feet
Standard Roadside Construction Signs, 10 Square Feet or More
Delineators, Guard Rail, White

Barricades, Type lll, Single Faced

Barricades, Type lll, Double Faced

Free Standing Plastic Drums

Warning Lights, Type "B"

Installation and Removal of Guard Rail, Bridge End Section
Installation and Removal of Guardrail, Terminal End Section
Mobilization

Field Laboratory

(Date Printed 01/27/16) (Addendum No. 3)



Section 905

Proposal (Sheet 2 - 3)

Line No.

0650
0660
0670

0680

0690
0700
0710
0720
0730
0740
0750
0760
0770
0780
0790
0800
0810
0820
0830
0840
0850
0860
0870
0880
0890
0900
0910
0920
0930
0940
0950

0960

Item Code

627-L001
630-A001
630-A002

630-B001

630-C004
630-D003
630-E001
630-E004
630-F001
630-G002
630-K003
815-A009
815-E001
907-216-A001
907-225-A001
907-225-B001
907-225-C001
907-226-A001
907-234-C002
907-237-A003
907-245-A001
907-246-A001
907-247-A001
907-249-A001
907-249-B001
907-253-A001
907-304-B009
907-403-A017
907-403-A018
907-403-A022
907-403-A023

907-403-A024

Adj Code

®)
)

(G

(BA1)
(BA1)
(BA1)
(BA1)

(BA1)

Quantity
471

88
228

25

552
30

27

20

129

32

17
5,213
2,668
454
108
40

214
108
14,445
2,425
1,346
1,346
3

476
280
1,527
45,851
75

99
8,464
6,730

8,209

EXB-0070-02(013)/102624301, EXB-0070-02(014)/102624302, BR-0070-
02(011) / 102625301, EXB-0070-01(006)/102733308, EXB-0070-
03(014)/103164302

PANOLA, QUITMAN, COAHOMA

Units Description [Fixed Unit Price]

Each Two-Way Yellow Reflective High Performance Raised Markers

Square Feet Standard Roadside Signs, Sheet Aluminum, 0.080" Thickness

Square Feet Standard Roadside Signs, Sheet Aluminum, 0.125" Thickness

Square Feet Interstate Directional Signs, Bolted Extruded Aluminum Panels, Grot

Mounted

Linear Feet Steel U-Section Posts, 3.0 to 3.5 Ib/ft

Linear Feet Structural Steel Beams, W6 x 9

Pounds Structural Steel Angles & Bars, 3" x 3" x 1/4" Angles
Pounds Structural Steel Angles & Bars, 7/16" x 2 1/2" Flat Bar
Each Delineators, Guard Rail, White

Each Type 3 Object Markers, OM-3R or OM-3L, Post Mounted
Linear Feet Welded & Seamless Steel Pipe Posts, 4"

Ton Loose Riprap, Size 300

Square Yard Geotextile under Riprap

Square Yard Solid Sodding

Acre Grassing

Ton Agricultural Limestone

Ton Mulch, Vegetative Mulch

Acre Temporary Grassing

Linear Feet Super Silt Fence

Linear Feet Wattles, 20"

Linear Feet Triangular Silt Dike

Linear Feet Sandbags

Each Temporary Stream Diversion
Ton Riprap for Erosion Control

Cubic Yard Remove and Reset Riprap
Linear Feet Coir Fiber Baffle

Ton Granular Material, Class 3, Group D
Ton 9.5-mm, ST, Asphalt Pavement
Ton 12.5-mm, ST, Asphalt Pavement
Ton 9.5-mm, MT, Asphalt Pavement
Ton 12.5-mm, MT, Asphalt Pavement
Ton 19-mm, MT, Asphalt Pavement

(Date Printed 01/27/16) (Addendum No. 3)



Section 905

Proposal (Sheet 2 - 4)

Line No.
0970

0980
0990
1000
1010
1020
1030
1040
1050
1060
1070
1080
1090
1100
1110
1120
1130
1140
1150
1160
1170

1180

1190

1200

1210

1220

1230

1240

1250

Item Code
907-406-A001

907-407-A001
907-413-E001
907-601-A001
907-601-B003
907-603-ALTO1
907-603-ALT02
907-603-ALTO4
907-617-A001
907-618-A001
907-618-C001
907-618-E001
907-618-F003
907-626-C003
907-626-D006
907-626-E005
907-626-G006
907-626-G007
907-626-H009
907-699-A002
907-804-B001

907-815-F001

907-304-F002

907-304-F003

907-304-F004

501-K001

803-B002

803-C002

803-C003

Adj Code

(A2)

©)
)
)
(S)
®)

)
)

(GT)

(GT)

(GT)

®)

)
)

Quantity
15,374

7,919
1,217
296

3
2,428
40

36

64

1

1
11,751
1

9

8
4,778
3,973
832
1,349
1

422

572

10,422

10,422

10,422

8,979
11
805

5,605

EXB-0070-02(013)/102624301, EXB-0070-02(014)/102624302, BR-0070-

Units
Square Yard

Gallon
Linear Feet
Cubic Yard
Cubic Yard
Linear Feet
Linear Feet
Linear Feet
Each

Lump Sum
Lump Sum
Linear Feet
Lump Sum
Mile

Mile

Linear Feet
Linear Feet
Linear Feet
Linear Feet
Lump Sum
Cubic Yard

Ton

Ton

Ton

Ton

Bridge Items

Square Yard
Each
Linear Feet

Linear Feet

02(011) / 102625301, EXB-0070-01(006)/102733308, EXB-0070-
03(014)/103164302

PANOLA, QUITMAN, COAHOMA

Description [Fixed Unit Price]

Cold Milling of Bituminous Pavement, All Depths

Asphalt for Tack Coat

Sawing and Sealing Transverse Joints in Asphalt Pavement
Class "B" Structural Concrete

Class "B" Structural Concrete, Minor Structures

18" Type A Alternate Pipe

24" Type A Alternate Pipe

36" Type A Alternate Pipe

Right-of-Way Marker

Maintenance of Traffic

Construction and Removal of Detour Bridge

Detour Bridge Piling

Detour Bridge PDA Test Pile

6" Thermoplastic Double Drop Edge Stripe, Continuous White
6" Thermoplastic Double Drop Traffic Stripe, Skip Yellow

6" Thermoplastic Double Drop Traffic Stripe, Continuous Yellow
Thermoplastic Double Drop Detail Stripe, White
Thermoplastic Double Drop Detail Stripe, Yellow
Thermoplastic Double Drop Legend, White

Roadway Construction Stakes

Box Bridge Concrete, Class B

Sediment Control Stone

ALTERNATE GROUP AA NUMBER 1

Size 610 Crushed Stone Base

ALTERNATE GROUP AA NUMBER 2

3/4" and Down Crushed Stone Base

ALTERNATE GROUP AA NUMBER 3

Size 825B Crushed Stone Base

Transverse Grooving
Conventional Static Pile Load Test [$5,000.00]
14" x 14" Prestressed Concrete Piling

16" x 16" Prestressed Concrete Piling

(Date Printed 01/27/16) (Addendum No. 3)



Section 905

Proposal (Sheet 2 - 5)

Line No.
1260

1270
1280
1290
1300
1310
1320
1330
1340
1350
1360
1370
1380
1390
1400
1410
1420
1430
1440
1450
1460
1470
1480

1490

Item Code
803-C004

803-D006
803-D008
803-1002
803-1003
803-1004
803-J001
805-A001
810-A003
813-A002
815-A009
815-E001
907-803-PP003
907-803-PP004
907-804-A001
907-804-A018
907-804-A019
907-804-C012
907-804-C016
907-804-C019
907-804-C150
907-804-C172
907-824-PP093

907-824-PP093

Adj Code

)
©)
©)
©)
)
)
(S)
®)
)
)
©)
©)

S)
®)
)
)
©)
©)
)
)

Quantity
1,035

9,815
5,645

8

15

4

22
713,110
246,948
4,065
7,617
6,879
825

825

60
1,192
2,690
809
8,274
1,076
1,318

509

EXB-0070-02(013)/102624301, EXB-0070-02(014)/102624302, BR-0070-

Units

Linear Feet
Linear Feet
Linear Feet
Each

Each

Each

Each
Pounds
Pounds
Linear Feet
Ton
Square Yard
Linear Feet
Linear Feet
Cubic Yard
Cubic Yard
Cubic Yard
Linear Feet
Linear Feet
Linear Feet
Linear Feet
Linear Feet
Lump Sum

Lump Sum

02(011) / 102625301, EXB-0070-01(006)/102733308, EXB-0070-
03(014)/103164302

PANOLA, QUITMAN, COAHOMA

Description [Fixed Unit Price]

18" x 18" Prestressed Concrete Piling

HP 14 x 117 Steel Piling

HP 16 x 121 Steel Piling

PDA Test Pile, Concrete Pile

PDA Test Pile, HP Steel Pile

PDA Test Pile, Steel Pipe Pile

Pile Restrike

Reinforcement

Structural Steel, A 709, Grade 50

Concrete Railing, 32"

Loose Riprap, Size 300

Geotextile under Riprap

30" Steel Pipe Piling, Wall Thickness 0.750"
24" Steel Pipe Piling, Wall Thickness 0.500"
Bridge Concrete, Class AA

Bridge Concrete, Substructure, Class AA
Bridge Concrete, Superstructure, Class AA
135' Prestressed Concrete Beam, Type BT-72
40' Prestressed Concrete Beam, Type 1+2
60' Prestressed Concrete Beam, Type [I1+2
110' Prestressed Concrete Beam, Type IV
85' Prestressed Concrete Beam, Type IV
Bridge Repair, Remove & Replace Existing Timber Caps, Per Plan

Bridge Repair, Repair Truss Members, Per Plans

(Date Printed 01/27/16) (Addendum No. 3)
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