

**MISSISSIPPI DEPARTMENT OF TRANSPORTATION**  
**JACKSON, MISSISSIPPI**  
**February 1, 2016**

THE COMMISSION ON **FEBRUARY 1, 2016**, RECEIVED BIDS ON THE PROJECT BELOW. ON **FEBRUARY 9, 2016**, THE COMMISSION TOOK ACTION ON THE BIDS RECEIVED AS INDICATED BELOW. GRAND TOTAL FOR ALL DISTRICTS FOR FISCAL YEAR **2016** BROUGHT FORWARD:

**\$232,219,503.54**

**COMMISSION DISTRICT I**

**AWARDED**

**\*\*\*NONE\*\*\***

---

TOTAL AWARDED DISTRICT I	\$0.00
PREVIOUS TOTAL	<u>\$83,088,498.85</u>
TOTAL AWARDED DISTRICT I TO DATE	<u>\$83,088,498.85</u>

**COMMISSION DISTRICT II**

**AWARDED**

**\*\*\*NONE\*\*\***

---

TOTAL AWARDED DISTRICT II	\$0.00
PREVIOUS TOTAL	<u>\$88,870,574.77</u>
TOTAL AWARDED DISTRICT II TO DATE	<u>\$88,870,574.77</u>

**COMMISSION DISTRICT III**

**AWARDED**

**EXB-0070-02(011)/102625301, EXB-0070-02(013)/102624301, EXB-0070-02(014)/102624302,  
EXB-0070-01(006)/102733308, & EXB-0070-03(014)/103164302**

**QUITMAN, COAHOMA & PANOLA COUNTIES - Bridge Replacement of 11 Bridges on  
SR 6 between US 61 and the Panola County Line, & Bridge Repairs on SR 6 at the  
Tallahatchie River**

---

**EUTAW CONSTRUCTION COMPANY, INC.  
PO BOX 36  
ABERDEEN, MS 39730**

**\$37,125,693.48**

TOTAL AWARDED DISTRICT III	<b>\$37,125,693.48</b>
PREVIOUS TOTAL	<u>\$60,260,429.92</u>
TOTAL AWARDED DISTRICT III TO DATE	<u>\$97,386,123.40</u>

TOTAL AWARDED ALL DISTRICTS  
TOTAL AWARDED TO DATE

\$37,125,693.48  
\$269,345,197.02

**WITHDRAWN, REJECTED, POSTPONED &/OR TO BE READVERTISED**

\*\*\*NONE\*\*\*

---

BY: MISSISSIPPI DEPARTMENT OF TRANSPORTATION  
CONTRACT ADMINISTRATION DIVISION

*Original Signed by Billy Owen, P.E.  
Contract Administration Engineer*

---

BILLY OWEN, P. E.  
CONTRACT ADMINISTRATION ENGINEER