Mark C. McConnell
Deputy Executive Director/
Chief Engineer

Charles R. Carr
Director
Office of Intermodal Planning

MDOT
MISSISSIPPI DEPARTMENT OF TRANSPORTATION

Melinda L. McGrath
Executive Director

Lisa Hancock
Deputy Executive Director/
Administration

Willie Huff
Director
Office of Enforcement

P.O. Box 1850 / Jackson, Mississippi 39215-1850 / Telephone (601) 359-7001 / FAX (601) 359-7110 / www.GoMDOT.com

To: ALL POTENTIAL BIDDERS

Date: 1/25/2016

RE: Call No. 11, EXB-0051-02 (021) /102383301 – Tallahatchie Co.

Bidders are hereby advised that bid proposals for this project **will not be received** on January 26th, 2016. The letting date for this project has been postponed until February 23rd, 2016. **Do not** discard your proposal or plans. An addendum will be prepared to revise the contract documents at a later date.

Your formal acknowledgment of receipt of this notification will be entered into our records and indicates your understanding of the letting date on this project.

Please have an authorized representative of your company sign this page and return by FAX to 601-359-7732.

Mark C. McConnell, P.E.
Deputy Executive Director / Chief Engineer

Contractor

Authorized Signature