

Road Relocation of QT Todd Road (Grade 2 Lanes) at SR 15 and Ashley, known as State Project No. SP-0022-04(060) / 102607305 in Pontotoc County.					S & S Excavation, LLC	Talbot Bros Contr Co, Inc & Talbot Bros Grading Co, Inc, AJV	M & N Excavators, Inc.
MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$3,309,767.78					\$2,779,998.50	\$2,806,125.13	IRREGULAR \$2,966,648.86
Ref#	Item	Item Description	Item Qty	Units	1	2	3
0010	201-A001	Clearing and Grubbing	1.000	LS	6,150.00	109,000.00	11,077.50
0020	202-B005	Removal of Asphalt Pavement, All Depths	1,330.000	SY	4.00	5.00	3.32
0030	202-B041	Removal of Fence, All Types	380.000	LF	4.20	5.00	3.32
0040	202-B064	Removal of Pipe, 8" And Above	595.000	LF	4.40	6.00	8.86
0050	202-B076	Removal of Traffic Stripe	2,100.000	LF	1.50	1.50	1.66
0060	203-A003	Unclassified Excavation, FM, AH	16,120.000	CY	3.60	3.50	4.43
0070	203-EX017	Borrow Excavation, AH, FME, Class B9	21,818.000	CY	9.75	5.50	6.76
0080	203-EX040	Borrow Excavation, AH, LVM, Class B9-6	6,458.000	CY	9.75	3.65	7.87
0090	203-G003	Excess Excavation, FM, AH	24,899.000	CY	6.50	4.00	3.60
0100	206-A001	Structure Excavation	435.000	CY	5.70	10.00	3.60
0110	209-A004	Geotextile Stabilization, Type V, Non-Woven	24,366.000	SY	1.80	1.75	1.35
0120	211-B001	Topsoil for Slope Treatment, Contractor Furnished	25,000.000	CY	9.25	1.00	9.97
0130	213-C001	Superphosphate	7.000	TON	705.00	650.00	747.73
0140	219-A001	Watering	95.000	KGAL	20.00	20.00	20.00
0150	220-A001	Insect Pest Control	15.000	ACRE	30.00	30.00	30.00
0160	221-A001	Portland Cement Concrete Paved Ditch	245.000	CY	542.00	450.00	553.88
0170	223-A001	Mowing	30.000	ACRE	50.00	50.00	50.00
0180	234-A001	Temporary Silt Fence	2,400.000	LF	4.00	3.00	3.60
0190	235-A001	Temporary Erosion Checks	40.000	BALE	8.00	10.00	16.62
0200	602-A001	Reinforcing Steel	1,311.000	LBS	2.55	1.00	3.32
0210	603-CA002	18" Reinforced Concrete Pipe, Class III	248.000	LF	24.00	19.35	37.01
0220	603-CA003	24" Reinforced Concrete Pipe, Class III	40.000	LF	31.50	32.04	44.25
0230	603-CA007	48" Reinforced Concrete Pipe, Class III	264.000	LF	83.00	102.68	98.48
0240	603-CB001	18" Reinforced Concrete End Section	3.000	EA	677.00	522.47	747.73
0250	603-CB002	24" Reinforced Concrete End Section	2.000	EA	802.00	601.26	869.58
0260	603-CB006	48" Reinforced Concrete End Section	4.000	EA	1,950.00	1,585.38	1,800.09

Road Relocation of QT Todd Road (Grade 2 Lanes) at SR 15 and Ashley, known as State Project No. SP-0022-04(060) / 102607305 in Pontotoc County.					S & S Excavation, LLC	Talbot Bros Contr Co, Inc & Talbot Bros Grading Co, Inc, AJV	M & N Excavators, Inc.
MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$3,309,767.78					\$2,779,998.50	\$2,806,125.13	IRREGULAR \$2,966,648.86
Ref#	Item	Item Description	Item Qty	Units	1	2	3
0270	603-CE001	22" x 13" Concrete Arch Pipe, Class A III	320.000	LF	33.25	45.13	56.72
0280	603-CE003	36" x 23" Concrete Arch Pipe, Class A III	128.000	LF	57.00	65.10	78.21
0290	603-CF001	22" x 13" Concrete Arch Pipe End Section	4.000	EA	677.00	651.02	395.47
0300	603-CF003	36" x 23" Concrete Arch Pipe End Section	4.000	EA	1,070.00	825.17	628.09
0310	604-A001	Castings	725.000	LBS	3.00	4.50	4.43
0320	604-B001	Gratings	400.000	LBS	3.00	4.50	4.43
0330	609-B001	Concrete Curb, Header	485.000	LF	29.00	26.65	29.52
0340	609-D007	Combination Concrete Curb and Gutter Type 2 Modified	1,237.000	LF	26.00	23.65	26.20
0350	616-A003	Concrete Median and/or Island Pavement, 10-inch	115.000	SY	101.00	93.00	103.02
0360	619-A1002	Temporary Traffic Stripe, Continuous White	2.000	MI	1,500.00	1,500.00	1,661.63
0370	619-A2002	Temporary Traffic Stripe, Continuous Yellow	3.000	MI	1,500.00	1,500.00	1,661.63
0380	619-D1001	Standard Roadside Construction Signs, Less than 10 Square Feet	234.000	SF	6.50	6.00	6.65
0390	619-D2001	Standard Roadside Construction Signs, 10 Square Feet or More	904.000	SF	6.50	6.00	6.65
0400	619-G4001	Barricades, Type III, Single Faced	264.000	LF	15.00	14.00	15.51
0410	619-G4002	Barricades, Type III, Single Faced, Permanent	48.000	LF	48.00	45.00	49.85
0420	619-G4005	Barricades, Type III, Double Faced	36.000	LF	17.00	16.00	17.72
0430	619-G5001	Free Standing Plastic Drums	94.000	EA	43.00	40.00	44.31
0440	619-G7001	Warning Lights, Type "B"	3.000	EA	162.00	150.00	166.16
0450	620-A001	Mobilization	1.000	LS	111,000.00	237,000.00	126,837.38
0460	627-K001	Red-Clear Reflective High Performance Raised Markers	264.000	EA	6.00	6.00	6.65
0470	627-L001	Two-Way Yellow Reflective High Performance Raised Markers	604.000	EA	6.00	6.00	6.65
0480	630-A002	Standard Roadside Signs, Sheet Aluminum, 0.125" Thickness	137.000	SF	23.00	22.00	24.37
0490	630-C003	Steel U-Section Posts, 3.0 lb/ft	44.000	LF	8.50	8.00	8.86
0500	630-E004	Structural Steel Angles & Bars, 7/16" x 2 1/2" Flat Bar	116.000	LBS	3.25	3.00	3.32
0510	630-K002	Welded & Seamless Steel Pipe Posts, 3 1/2"	15.000	LF	48.00	45.00	49.85
0520	630-K003	Welded & Seamless Steel Pipe Posts, 4"	31.000	LF	57.00	53.00	58.71

Road Relocation of QT Todd Road (Grade 2 Lanes) at SR 15 and Ashley, known as State Project No. SP-0022-04(060) / 102607305 in Pontotoc County.					S & S Excavation, LLC	Talbot Bros Contr Co, Inc & Talbot Bros Grading Co, Inc, AJV	M & N Excavators, Inc.
MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$3,309,767.78					\$2,779,998.50	\$2,806,125.13	IRREGULAR \$2,966,648.86
Ref#	Item	Item Description	Item Qty	Units	1	2	3
0530	815-A009	Loose Riprap, Size 300	50.000	TON	38.00	65.00	57.33
0540	907-216-A001	Solid Sodding	4,745.000	SY	3.25	3.00	4.71
0550	907-225-A001	Grassing	15.000	ACRE	867.00	800.00	1,052.36
0560	907-225-B001	Agricultural Limestone	15.000	TON	108.00	100.00	110.78
0570	907-225-C001	Mulch, Vegetative Mulch	30.000	TON	271.00	250.00	221.55
0580	907-226-A001	Temporary Grassing	15.000	ACRE	815.00	750.00	1,024.67
0590	907-234-C002	Super Silt Fence	5,500.000	LF	7.55	7.75	11.08
0600	907-237-A002	Wattles, 12"	100.000	LF	4.60	5.00	5.54
0610	907-237-A003	Wattles, 20"	100.000	LF	6.00	5.00	6.65
0620	907-245-A001	Triangular Silt Dike	100.000	LF	9.25	7.50	13.29
0630	907-246-A001	Sandbags	120.000	LF	6.00	4.00	13.29
0640	907-249-A001	Riprap for Erosion Control	35.000	TON	31.00	100.00	57.33
0650	907-304-C007	Granular Material, AEA, Class 3, Group C	4,070.000	CY	22.70	50.00	29.91
0660	907-403-A023	12.5-mm, MT, Asphalt Pavement	3,237.000	TON	83.00	76.76	82.18
0670	907-403-A024	19-mm, MT, Asphalt Pavement	6,473.000	TON	77.00	70.70	75.70
0680	907-406-A001	Cold Milling of Bituminous Pavement, All Depths	800.000	SY	10.00	12.50	16.62
0690	907-407-A001	Asphalt for Tack Coat	3,025.000	GAL	2.85	2.63	2.88
0700	907-601-B003	Class "B" Structural Concrete, Minor Structures	19.000	CY	2,837.00	1,600.00	941.59
0710	907-603-ALT01	18" Type A Alternate Pipe	1,032.000	LF	15.75	13.87	37.01
0720	907-603-ALT02	24" Type A Alternate Pipe	8.000	LF	22.55	24.13	44.25
0730	907-617-A001	Right-of-Way Marker	21.000	EA	153.00	200.00	221.55
0740	907-618-A001	Maintenance of Traffic	1.000	LS	1,200.00	4,000.00	9,842.36
0750	907-626-B003	6" Thermoplastic Traffic Stripe, Continuous White	1,210.000	LF	0.60	0.60	0.66
0760	907-626-C008	6" Thermoplastic Edge Stripe, Continuous White	8,016.000	LF	0.60	0.60	0.66
0770	907-626-E003	6" Thermoplastic Traffic Stripe, Continuous Yellow	7,604.000	LF	0.60	0.60	0.66
0780	907-626-G004	Thermoplastic Detail Stripe, White	12,887.000	LF	1.25	1.25	1.38

Road Relocation of QT Todd Road (Grade 2 Lanes) at SR 15 and Ashley, known as State Project No. SP-0022-04(060) / 102607305 in Pontotoc County.					S & S Excavation, LLC	Talbot Bros Contr Co, Inc & Talbot Bros Grading Co, Inc, AJV	M & N Excavators, Inc.
MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$3,309,767.78					\$2,779,998.50	\$2,806,125.13	\$2,966,648.86
Ref#	Item	Item Description	Item Qty	Units	1	2	3
0790	907-626-G005	Thermoplastic Detail Stripe, Yellow	11,048.000	LF	1.25	1.25	1.38
0800	907-626-H004	Thermoplastic Legend, White	556.000	LF	3.50	3.50	3.88
0810	907-626-H005	Thermoplastic Legend, White	426.000	SF	7.00	7.00	7.75
0820	907-699-A002	Roadway Construction Stakes	1.000	LS	43,950.00	109,000.00	44,033.06
0830	907-815-F001	Sediment Control Stone	9.000	TON	35.00	150.00	57.60
0840	907-304-G001	Size 825B Crushed Stone Base, AEA	13,330.000	CY			
0850	907-304-G002	Size 610 Crushed Stone Base, AEA	13,330.000	CY			47.42
0860	907-304-G003	Size 3/4" and Down Crushed Stone Base, AEA	13,330.000	CY	31.50	41.00	

Road Relocation of QT Todd Road (Grade 2 Lanes) at SR 15 and Ashley, known as State Project No. SP-0022-04(060) / 102607305 in Pontotoc County.					Michael Pittman Construction Co., Inc.	Xcavators, Inc.	Eutaw Construction Company, Inc.
MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$3,309,767.78					\$2,991,539.09	\$3,298,171.60	\$3,311,987.78
Ref#	Item	Item Description	Item Qty	Units	4	5	6
0010	201-A001	Clearing and Grubbing	1.000	LS	44,000.00	200,000.00	75,000.00
0020	202-B005	Removal of Asphalt Pavement, All Depths	1,330.000	SY	14.77	2.75	6.00
0030	202-B041	Removal of Fence, All Types	380.000	LF	12.66	2.75	6.00
0040	202-B064	Removal of Pipe, 8" And Above	595.000	LF	12.66	6.00	11.00
0050	202-B076	Removal of Traffic Stripe	2,100.000	LF	1.50	1.90	1.50
0060	203-A003	Unclassified Excavation, FM, AH	16,120.000	CY	3.17	4.10	2.50
0070	203-EX017	Borrow Excavation, AH, FME, Class B9	21,818.000	CY	7.40	8.25	10.00
0080	203-EX040	Borrow Excavation, AH, LVM, Class B9-6	6,458.000	CY	6.85	6.00	7.00
0090	203-G003	Excess Excavation, FM, AH	24,899.000	CY	6.00	4.10	6.50
0100	206-A001	Structure Excavation	435.000	CY	15.82	10.00	7.50
0110	209-A004	Geotextile Stabilization, Type V, Non-Woven	24,366.000	SY	2.64	1.50	2.50
0120	211-B001	Topsoil for Slope Treatment, Contractor Furnished	25,000.000	CY	7.80	1.50	6.00
0130	213-C001	Superphosphate	7.000	TON	675.00	832.00	655.00
0140	219-A001	Watering	95.000	KGAL	20.00	20.00	20.00
0150	220-A001	Insect Pest Control	15.000	ACRE	30.00	30.00	30.00
0160	221-A001	Portland Cement Concrete Paved Ditch	245.000	CY	422.00	618.00	365.00
0170	223-A001	Mowing	30.000	ACRE	50.00	50.00	50.00
0180	234-A001	Temporary Silt Fence	2,400.000	LF	3.25	6.00	3.00
0190	235-A001	Temporary Erosion Checks	40.000	BALE	15.00	23.50	8.00
0200	602-A001	Reinforcing Steel	1,311.000	LBS	3.50	1.50	1.00
0210	603-CA002	18" Reinforced Concrete Pipe, Class III	248.000	LF	28.00	39.75	40.00
0220	603-CA003	24" Reinforced Concrete Pipe, Class III	40.000	LF	45.00	72.00	72.00
0230	603-CA007	48" Reinforced Concrete Pipe, Class III	264.000	LF	150.00	106.00	110.00
0240	603-CB001	18" Reinforced Concrete End Section	3.000	EA	1,000.00	790.00	780.00
0250	603-CB002	24" Reinforced Concrete End Section	2.000	EA	1,200.00	930.00	850.00
0260	603-CB006	48" Reinforced Concrete End Section	4.000	EA	2,000.00	1,970.00	1,600.00

Road Relocation of QT Todd Road (Grade 2 Lanes) at SR 15 and Ashley, known as State Project No. SP-0022-04(060) / 102607305 in Pontotoc County.					Michael Pittman Construction Co., Inc.	Xcavators, Inc.	Eutaw Construction Company, Inc.
MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$3,309,767.78					\$2,991,539.09	\$3,298,171.60	\$3,311,987.78
Ref#	Item	Item Description	Item Qty	Units	4	5	6
0270	603-CE001	22" x 13" Concrete Arch Pipe, Class A III	320.000	LF	40.00	54.00	60.00
0280	603-CE003	36" x 23" Concrete Arch Pipe, Class A III	128.000	LF	70.00	78.00	80.00
0290	603-CF001	22" x 13" Concrete Arch Pipe End Section	4.000	EA	1,200.00	600.00	880.00
0300	603-CF003	36" x 23" Concrete Arch Pipe End Section	4.000	EA	1,400.00	870.00	1,015.00
0310	604-A001	Castings	725.000	LBS	3.50	4.50	4.00
0320	604-B001	Gratings	400.000	LBS	3.50	4.50	4.00
0330	609-B001	Concrete Curb, Header	485.000	LF	14.00	33.00	26.00
0340	609-D007	Combination Concrete Curb and Gutter Type 2 Modified	1,237.000	LF	14.00	29.00	23.00
0350	616-A003	Concrete Median and/or Island Pavement, 10-inch	115.000	SY	55.00	115.00	90.00
0360	619-A1002	Temporary Traffic Stripe, Continuous White	2.000	MI	1,500.00	1,920.00	1,447.50
0370	619-A2002	Temporary Traffic Stripe, Continuous Yellow	3.000	MI	1,500.00	1,920.00	1,447.50
0380	619-D1001	Standard Roadside Construction Signs, Less than 10 Square Feet	234.000	SF	6.00	7.70	5.79
0390	619-D2001	Standard Roadside Construction Signs, 10 Square Feet or More	904.000	SF	6.00	7.70	5.79
0400	619-G4001	Barricades, Type III, Single Faced	264.000	LF	14.00	18.00	13.51
0410	619-G4002	Barricades, Type III, Single Faced, Permanent	48.000	LF	45.00	57.50	43.43
0420	619-G4005	Barricades, Type III, Double Faced	36.000	LF	16.00	20.50	15.44
0430	619-G5001	Free Standing Plastic Drums	94.000	EA	40.00	60.00	38.60
0440	619-G7001	Warning Lights, Type "B"	3.000	EA	150.00	192.00	144.75
0450	620-A001	Mobilization	1.000	LS	50,000.00	55,000.00	250,000.00
0460	627-K001	Red-Clear Reflective High Performance Raised Markers	264.000	EA	6.00	7.70	5.79
0470	627-L001	Two-Way Yellow Reflective High Performance Raised Markers	604.000	EA	6.00	7.70	5.79
0480	630-A002	Standard Roadside Signs, Sheet Aluminum, 0.125" Thickness	137.000	SF	22.00	28.00	19.30
0490	630-C003	Steel U-Section Posts, 3.0 lb/ft	44.000	LF	8.00	10.00	7.72
0500	630-E004	Structural Steel Angles & Bars, 7/16" x 2 1/2" Flat Bar	116.000	LBS	3.00	4.00	2.65
0510	630-K002	Welded & Seamless Steel Pipe Posts, 3 1/2"	15.000	LF	45.00	58.00	43.43
0520	630-K003	Welded & Seamless Steel Pipe Posts, 4"	31.000	LF	53.00	68.00	48.25

Road Relocation of QT Todd Road (Grade 2 Lanes) at SR 15 and Ashley, known as State Project No. SP-0022-04(060) / 102607305 in Pontotoc County.					Michael Pittman Construction Co., Inc.	Xcavators, Inc.	Eutaw Construction Company, Inc.
MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$3,309,767.78					\$2,991,539.09	\$3,298,171.60	\$3,311,987.78
Ref#	Item	Item Description	Item Qty	Units	4	5	6
0530	815-A009	Loose Riprap, Size 300	50.000	TON	55.00	34.00	45.00
0540	907-216-A001	Solid Sodding	4,745.000	SY	4.25	3.85	4.10
0550	907-225-A001	Grassing	15.000	ACRE	950.00	1,025.00	916.75
0560	907-225-B001	Agricultural Limestone	15.000	TON	100.00	130.00	96.50
0570	907-225-C001	Mulch, Vegetative Mulch	30.000	TON	200.00	320.00	193.00
0580	907-226-A001	Temporary Grassing	15.000	ACRE	925.00	960.00	892.63
0590	907-234-C002	Super Silt Fence	5,500.000	LF	10.00	11.00	12.16
0600	907-237-A002	Wattles, 12"	100.000	LF	5.00	6.40	6.06
0610	907-237-A003	Wattles, 20"	100.000	LF	6.00	6.40	6.39
0620	907-245-A001	Triangular Silt Dike	100.000	LF	12.00	9.60	15.82
0630	907-246-A001	Sandbags	120.000	LF	12.00	5.00	15.94
0640	907-249-A001	Riprap for Erosion Control	35.000	TON	60.00	40.00	45.00
0650	907-304-C007	Granular Material, AEA, Class 3, Group C	4,070.000	CY	43.50	37.50	30.00
0660	907-403-A023	12.5-mm, MT, Asphalt Pavement	3,237.000	TON	76.00	103.50	75.00
0670	907-403-A024	19-mm, MT, Asphalt Pavement	6,473.000	TON	70.00	91.25	70.00
0680	907-406-A001	Cold Milling of Bituminous Pavement, All Depths	800.000	SY	15.00	12.25	12.00
0690	907-407-A001	Asphalt for Tack Coat	3,025.000	GAL	2.65	3.30	2.50
0700	907-601-B003	Class "B" Structural Concrete, Minor Structures	19.000	CY	1,100.00	1,300.00	2,500.00
0710	907-603-ALT01	18" Type A Alternate Pipe	1,032.000	LF	20.00	26.50	25.00
0720	907-603-ALT02	24" Type A Alternate Pipe	8.000	LF	50.00	131.00	95.00
0730	907-617-A001	Right-of-Way Marker	21.000	EA	100.00	255.00	250.00
0740	907-618-A001	Maintenance of Traffic	1.000	LS	40,000.00	5,120.00	50,000.00
0750	907-626-B003	6" Thermoplastic Traffic Stripe, Continuous White	1,210.000	LF	0.60	0.80	0.58
0760	907-626-C008	6" Thermoplastic Edge Stripe, Continuous White	8,016.000	LF	0.60	0.80	0.58
0770	907-626-E003	6" Thermoplastic Traffic Stripe, Continuous Yellow	7,604.000	LF	0.60	0.80	0.58
0780	907-626-G004	Thermoplastic Detail Stripe, White	12,887.000	LF	1.25	1.60	1.21

Road Relocation of QT Todd Road (Grade 2 Lanes) at SR 15 and Ashley, known as State Project No. SP-0022-04(060) / 102607305 in Pontotoc County.					Michael Pittman Construction Co., Inc.	Xcavators, Inc.	Eutaw Construction Company, Inc.
MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$3,309,767.78					\$2,991,539.09	\$3,298,171.60	\$3,311,987.78
Ref#	Item	Item Description	Item Qty	Units	4	5	6
0790	907-626-G005	Thermoplastic Detail Stripe, Yellow	11,048.000	LF	1.25	1.60	1.21
0800	907-626-H004	Thermoplastic Legend, White	556.000	LF	3.50	4.50	3.38
0810	907-626-H005	Thermoplastic Legend, White	426.000	SF	7.00	9.00	6.76
0820	907-699-A002	Roadway Construction Stakes	1.000	LS	40,000.00	38,000.00	50,000.00
0830	907-815-F001	Sediment Control Stone	9.000	TON	200.00	25.00	57.40
0840	907-304-G001	Size 825B Crushed Stone Base, AEA	13,330.000	CY			
0850	907-304-G002	Size 610 Crushed Stone Base, AEA	13,330.000	CY			
0860	907-304-G003	Size 3/4" and Down Crushed Stone Base, AEA	13,330.000	CY	53.58	60.00	61.00

Road Relocation of QT Todd Road (Grade 2 Lanes) at SR 15 and Ashley, known as State Project No. SP-0022-04(060) / 102607305 in Pontotoc County.					Joe McGee Construction Company, Inc.	Cornerstone Civil Contractors, LLC	Ausbern Construction Company, Inc.
MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$3,309,767.78					\$3,331,210.94	IRREGULAR \$3,468,708.15	\$3,505,226.40
Ref#	Item	Item Description	Item Qty	Units	7	8	9
0010	201-A001	Clearing and Grubbing	1.000	LS	545,000.00	125,000.00	100,000.00
0020	202-B005	Removal of Asphalt Pavement, All Depths	1,330.000	SY	7.00	4.45	5.00
0030	202-B041	Removal of Fence, All Types	380.000	LF	2.50	5.40	5.00
0040	202-B064	Removal of Pipe, 8" And Above	595.000	LF	15.00	12.75	10.00
0050	202-B076	Removal of Traffic Stripe	2,100.000	LF	2.00	1.70	1.50
0060	203-A003	Unclassified Excavation, FM, AH	16,120.000	CY	4.60	4.80	6.00
0070	203-EX017	Borrow Excavation, AH, FME, Class B9	21,818.000	CY	8.25	8.50	12.50
0080	203-EX040	Borrow Excavation, AH, LVM, Class B9-6	6,458.000	CY	7.00	8.50	12.50
0090	203-G003	Excess Excavation, FM, AH	24,899.000	CY	5.40	5.75	6.00
0100	206-A001	Structure Excavation	435.000	CY	9.85	17.75	8.00
0110	209-A004	Geotextile Stabilization, Type V, Non-Woven	24,366.000	SY	2.00	1.05	1.85
0120	211-B001	Topsoil for Slope Treatment, Contractor Furnished	25,000.000	CY	0.05	8.55	8.00
0130	213-C001	Superphosphate	7.000	TON	675.00	530.00	650.00
0140	219-A001	Watering	95.000	KGAL	20.00	20.00	20.00
0150	220-A001	Insect Pest Control	15.000	ACRE	30.00	30.00	30.00
0160	221-A001	Portland Cement Concrete Paved Ditch	245.000	CY	565.00	560.00	600.00
0170	223-A001	Mowing	30.000	ACRE	50.00	50.00	50.00
0180	234-A001	Temporary Silt Fence	2,400.000	LF	3.35	2.75	3.00
0190	235-A001	Temporary Erosion Checks	40.000	BALE	6.00	8.50	10.00
0200	602-A001	Reinforcing Steel	1,311.000	LBS	2.50	1.30	5.00
0210	603-CA002	18" Reinforced Concrete Pipe, Class III	248.000	LF	38.00	41.50	23.50
0220	603-CA003	24" Reinforced Concrete Pipe, Class III	40.000	LF	45.00	53.00	39.00
0230	603-CA007	48" Reinforced Concrete Pipe, Class III	264.000	LF	100.00	125.00	124.50
0240	603-CB001	18" Reinforced Concrete End Section	3.000	EA	900.00	1,000.00	675.00
0250	603-CB002	24" Reinforced Concrete End Section	2.000	EA	1,100.00	1,200.00	785.00
0260	603-CB006	48" Reinforced Concrete End Section	4.000	EA	2,200.00	2,300.00	2,000.00

Road Relocation of QT Todd Road (Grade 2 Lanes) at SR 15 and Ashley, known as State Project No. SP-0022-04(060) / 102607305 in Pontotoc County.					Joe McGee Construction Company, Inc.	Cornerstone Civil Contractors, LLC	Ausbern Construction Company, Inc.
MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$3,309,767.78					\$3,331,210.94	IRREGULAR \$3,468,708.15	\$3,505,226.40
Ref#	Item	Item Description	Item Qty	Units	7	8	9
0270	603-CE001	22" x 13" Concrete Arch Pipe, Class A III	320.000	LF	15.00	52.00	54.75
0280	603-CE003	36" x 23" Concrete Arch Pipe, Class A III	128.000	LF	70.00	76.00	79.00
0290	603-CF001	22" x 13" Concrete Arch Pipe End Section	4.000	EA	900.00	1,000.00	850.00
0300	603-CF003	36" x 23" Concrete Arch Pipe End Section	4.000	EA	1,200.00	1,400.00	1,075.50
0310	604-A001	Castings	725.000	LBS	3.50	2.75	5.00
0320	604-B001	Gratings	400.000	LBS	3.50	3.75	5.00
0330	609-B001	Concrete Curb, Header	485.000	LF	30.00	30.00	37.40
0340	609-D007	Combination Concrete Curb and Gutter Type 2 Modified	1,237.000	LF	27.00	26.50	23.15
0350	616-A003	Concrete Median and/or Island Pavement, 10-inch	115.000	SY	105.00	110.00	75.80
0360	619-A1002	Temporary Traffic Stripe, Continuous White	2.000	MI	1,700.00	1,700.00	1,500.00
0370	619-A2002	Temporary Traffic Stripe, Continuous Yellow	3.000	MI	1,700.00	1,700.00	1,500.00
0380	619-D1001	Standard Roadside Construction Signs, Less than 10 Square Feet	234.000	SF	6.00	6.75	6.00
0390	619-D2001	Standard Roadside Construction Signs, 10 Square Feet or More	904.000	SF	6.00	6.75	6.00
0400	619-G4001	Barricades, Type III, Single Faced	264.000	LF	16.00	15.75	14.00
0410	619-G4002	Barricades, Type III, Single Faced, Permanent	48.000	LF	55.00	50.50	45.00
0420	619-G4005	Barricades, Type III, Double Faced	36.000	LF	16.00	18.00	16.00
0430	619-G5001	Free Standing Plastic Drums	94.000	EA	45.00	45.00	40.00
0440	619-G7001	Warning Lights, Type "B"	3.000	EA	160.00	175.00	150.00
0450	620-A001	Mobilization	1.000	LS	250,000.00	265,000.00	200,000.00
0460	627-K001	Red-Clear Reflective High Performance Raised Markers	264.000	EA	7.00	6.75	6.00
0470	627-L001	Two-Way Yellow Reflective High Performance Raised Markers	604.000	EA	7.00	6.75	6.00
0480	630-A002	Standard Roadside Signs, Sheet Aluminum, 0.125" Thickness	137.000	SF	25.00	24.75	22.00
0490	630-C003	Steel U-Section Posts, 3.0 lb/ft	44.000	LF	9.00	9.00	8.00
0500	630-E004	Structural Steel Angles & Bars, 7/16" x 2 1/2" Flat Bar	116.000	LBS	3.50	3.40	3.00
0510	630-K002	Welded & Seamless Steel Pipe Posts, 3 1/2"	15.000	LF	60.00	50.00	45.00
0520	630-K003	Welded & Seamless Steel Pipe Posts, 4"	31.000	LF	60.00	60.00	53.00

Road Relocation of QT Todd Road (Grade 2 Lanes) at SR 15 and Ashley, known as State Project No. SP-0022-04(060) / 102607305 in Pontotoc County.					Joe McGee Construction Company, Inc.	Cornerstone Civil Contractors, LLC	Ausbern Construction Company, Inc.
MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$3,309,767.78					\$3,331,210.94	IRREGULAR \$3,468,708.15	\$3,505,226.40
Ref#	Item	Item Description	Item Qty	Units	7	8	9
0530	815-A009	Loose Riprap, Size 300	50.000	TON	72.50	50.00	75.00
0540	907-216-A001	Solid Sodding	4,745.000	SY	5.00	3.50	3.00
0550	907-225-A001	Grassing	15.000	ACRE	1,000.00	1,500.00	800.00
0560	907-225-B001	Agricultural Limestone	15.000	TON	70.00	175.00	100.00
0570	907-225-C001	Mulch, Vegetative Mulch	30.000	TON	180.00	250.00	250.00
0580	907-226-A001	Temporary Grassing	15.000	ACRE	925.00	1,000.00	750.00
0590	907-234-C002	Super Silt Fence	5,500.000	LF	10.00	9.50	7.75
0600	907-237-A002	Wattles, 12"	100.000	LF	3.00	4.50	5.00
0610	907-237-A003	Wattles, 20"	100.000	LF	7.00	5.50	5.00
0620	907-245-A001	Triangular Silt Dike	100.000	LF	5.00	10.00	7.50
0630	907-246-A001	Sandbags	120.000	LF	15.00	5.00	4.00
0640	907-249-A001	Riprap for Erosion Control	35.000	TON	72.50	50.00	125.00
0650	907-304-C007	Granular Material, AEA, Class 3, Group C	4,070.000	CY	43.50	38.25	53.00
0660	907-403-A023	12.5-mm, MT, Asphalt Pavement	3,237.000	TON	84.45	94.50	76.00
0670	907-403-A024	19-mm, MT, Asphalt Pavement	6,473.000	TON	77.78	87.00	70.00
0680	907-406-A001	Cold Milling of Bituminous Pavement, All Depths	800.000	SY	6.00	15.10	9.90
0690	907-407-A001	Asphalt for Tack Coat	3,025.000	GAL	3.00	3.00	2.60
0700	907-601-B003	Class "B" Structural Concrete, Minor Structures	19.000	CY	1,600.00	1,150.00	2,000.00
0710	907-603-ALT01	18" Type A Alternate Pipe	1,032.000	LF	36.00	24.50	15.50
0720	907-603-ALT02	24" Type A Alternate Pipe	8.000	LF	44.00	80.00	67.50
0730	907-617-A001	Right-of-Way Marker	21.000	EA	325.00	250.00	225.00
0740	907-618-A001	Maintenance of Traffic	1.000	LS	35,000.00	12,000.00	12,000.00
0750	907-626-B003	6" Thermoplastic Traffic Stripe, Continuous White	1,210.000	LF	0.70	0.70	0.60
0760	907-626-C008	6" Thermoplastic Edge Stripe, Continuous White	8,016.000	LF	0.70	0.70	0.60
0770	907-626-E003	6" Thermoplastic Traffic Stripe, Continuous Yellow	7,604.000	LF	0.70	0.70	0.60
0780	907-626-G004	Thermoplastic Detail Stripe, White	12,887.000	LF	1.50	1.50	1.25

Road Relocation of QT Todd Road (Grade 2 Lanes) at SR 15 and Ashley, known as State Project No. SP-0022-04(060) / 102607305 in Pontotoc County.					Joe McGee Construction Company, Inc.	Cornerstone Civil Contractors, LLC	Ausbern Construction Company, Inc.
MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$3,309,767.78						<b>IRREGULAR</b>	
Ref#	Item	Item Description	Item Qty	Units	7	8	9
0790	907-626-G005	Thermoplastic Detail Stripe, Yellow	11,048.000	LF	1.50	1.50	1.25
0800	907-626-H004	Thermoplastic Legend, White	556.000	LF	4.00	4.00	3.50
0810	907-626-H005	Thermoplastic Legend, White	426.000	SF	8.00	7.90	7.00
0820	907-699-A002	Roadway Construction Stakes	1.000	LS	60,000.00	43,500.00	37,500.00
0830	907-815-F001	Sediment Control Stone	9.000	TON	72.50	50.00	200.00
0840	907-304-G001	Size 825B Crushed Stone Base, AEA	13,330.000	CY			
0850	907-304-G002	Size 610 Crushed Stone Base, AEA	13,330.000	CY	28.00		
0860	907-304-G003	Size 3/4" and Down Crushed Stone Base, AEA	13,330.000	CY		50.00	60.00