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EQUATIONS EXCEPTIONS

LENGTH DATA

LENGTH OF ROADWAY

LENGTH OF BRIDGES

LENGTH OF PROJECT (NET)

LENGTH OF PROJECT (GROSS)

LENGTH OF EXCEPTIONS

FT.

FT.

FT.

MI.

MI.

MI.

MI.

MI.

1
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SHEET

NO.

SCALES

PLAN

PROFILE

LAYOUT

HOR.
VERT.

STATE OF MISSISSIPPI

PLAN AND PROFILE OF PROPOSED

STATE HIGHWAY

1 IN.= 100 FT.

1 IN.= 100 FT.
1 IN.= 10 FT.

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

DESIGN CONTROL

ADT (        ) =   :  ADT (        ) =

DHV =    :  D =   %  T=   %

 MPH = V (SPEED DESIGN)

1 IN.= 500 FT.
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PERMITS ACQUIRED BY MDOT

NATIONWIDE #14

NATIONWIDE (OTHER)*

GENERAL*

INDIVIDUAL (404)*

WETLANDS AND WATERS PERMITS

WATERS WETLANDS

* ACQUISITION OF PERMITS FOR TEMPORARY IMPACTS DURING

CONSTRUCTION ARE THE RESPONSIBILITY OF THE CONTRACTOR

APPROVED BY:

STORMWATER PERMIT

       

 

 

 

 

  

 

 

NO STORMWATER PERMIT REQUIRED (<1 ACRE)
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REQUIRED, CNOI SUBMITTED BY MDOT

REQUIRED, SCNOI TO BE SUBMITTED BY

          

 

(NECESSARY FOR ULTIMATE IMPROVEMENTS ONLY):

(APPROX. MIDDLE OF PROJECT)

STATE MAP

LAT. 32°01'32.4" N   LONG. 86°09'42.1" E

(DISTURBED AREA=5 ACRES)

CONTRACTOR (1 TO 4.99 ACRES)

GENERAL INDEX

PROJECT
THIS
INCLUDED

SHEET
WITH
BEGIN

9001

8001

7001

6001

5001

4001

3001

2001

1001

1

CROSS SECTIONS . . . . . . . . . . . . .

BRIDGE . . . . . . . . . . . . . . . . . . . . . .

BRIDGE STANDARD DWGS . . . . .

ROADWAY STANDARD DWGS . .

(RESERVED) . . . . . . . . . . . . . . . . . . .

LIGHTING . . . . . . . . . . . . . . . . . . . .

ITS COMPONENTS . . . . . . . . . . . . .

TRAFFIC SIGNALS . . . . . . . . . . . . .

PERMANENT SIGNS . . . . . . . . . . . 

ROADWAY . . . . . . . . . . . . . . . . . . . .

GPS CONTROL NOTES

HORIZONTAL DATUM:NAD          MS      ZONE (US SURVEY FEET)

HORIZONTAL MONUMENT NORTH EAST

                                          

                                          

                                          

(US SURVEY FEET)NAVD          VERTICAL DATUM:

VERTICAL MONUMENT ELEVATION

            

            

            

            

CONVERSION VALUES PROJECT AVERAGE

GROUND TO GRID (COMBINED) FACTOR

GRID TO GEODETIC AZIMUTH

                    

                    

ALL AZIMUTHS AND DISTANCES ARE GRID VALUES, US SURVEY FEET

                 

MISSISSIPPI

PROJECT NUMBER

P S & E DATE:

DEPUTY EXECUTIVE DIRECTOR /  CHIEF ENGINEER

EXECUTIVE DIRECTOR
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S
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L
E

STA. 394+00 TO STA. 473+48.86

DESIGN CONTROL

ADT (        ) =   :  ADT (        ) =

DHV =    :  D =   %  T=   %

 MPH = V (SPEED DESIGN)

STA. 147+00 TO STA. 394+00

60

2009 25,000 2029 55,000

5,500 50 25

70

2009 22,000 2029 47,000

4,700 50 34

0.243

1.017

1.260

0.000

1.260

5370.43

1283.57

0.00

FEDERAL AID PROJECT NO. NHPP-0006-02(029)

BRIDGE REPAIR

BEGINNING OF PROJECT
END OF PROJECT
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TO TUPELO

TO MEMPHIS

STA. 277+59
STA. 344+13

104095 / 311000NHPP-0006-02(029)

                          104095/311000FMS

NHPP-0006-02(029)

104095 / 111000P.E. NHPP-0006-02(029)

BRIDGE STRUCTURES 

ORIGINAL DESIGN

NOTE:*
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DI-1
GENERAL NOTES GN-1

SQ-1

SQ-2

EQ-1

EQ-2

DATEDESCRIPTION OF SHEET NO. NO. DATEDESCRIPTION OF SHEET NO. NO.
SH.WKG.REVISIONSH.WKG.REVISION

TITLE SHEET  (1)

DETAILED INDEX & GENERAL NOTES  (2)

SUMMARY OF QUANTITIES - (ROADWAY)

SUMMARY OF QUANTITIES - (ROADWAY)

 

TYPICAL SECTION SHEETS  (3)

DETAILED INDEX

        

VS-1

TCP-SCTRAFFIC CONTROL DETAILS OF DRUM PLACEMENT AND SHOULDER CLOSURE

SDPM-3

SDPM-4

PAVEMENT MARKING DETAILS FOR INTERCHANGE ENTRANCE RAMPS (PARALLEL AND TAPER)

PAVEMENT MARKING DETAILS FOR INTERCHANGE EXIT RAMPS (PARALLEL AND TAPER)

HIGHWAY SIGN AND BARRICADE DETAILS FOR CONSTRUCTION PROJECTS SDTCP-10

VEGETATION SCHEDULE

SDTCP-4    (MEDIAN LANE OR OUTSIDE LANE CLOSURE) (EXTENDED PERIOD)

    (INTERSTATES AND OTHER 4-LANE DIVIDED HIGHWAYS)

TRAFFIC CONTROL PLAN FOR POSTED SPEED LIMIT OF 65 OF 70 MPH

8-27-10

8-27-10

1

2
3

8

9

10

LOCATION OF R16-3 SIGNS

SPECIAL DESIGN SHEETS (7)

DETAIL INDEX

PMD-1

PAVEMENT MARKING DETAIL SHEETS (3)

ECD-14

ECD-15

ECD-16

ECD-17

ECD-18

ECD-19

DT-1A

DT-1

EROSION CONTROL DETAIL - DITCH TREATMENT INSTALLATION DETAIL FOR SOIL REINFORCING MAT

ECD-20

                (SLOPE DRAIN AND TYPE A SILT BASIN)
EROSION CONTROL DETAIL - TYPICAL TEMPORARY EROSION CONTROL MEASURES

TEC-2

ECD-1

ECD-2

ECD-3

ECD-4

ECD-5

ECD-6

ECD-7

ECD-8

ECD-9

ECD-10

ECD-11

ECD-12

ECD-13

EROSION CONTROL DETAIL - DETAILS OF SEDIMENT BARRIER APPLICATIONS

EROSION CONTROL DETAIL - DETAILS OF SILT FENCE INSTALLATION

EROSION CONTROL DETAIL - DITCH CHECK STRUCTURES, TYPICAL APPLICATIONS AND DETAILS

EROSION CONTROL DETAIL - DETAILS OF EROSION CONTROL SILT DIKE DITCH CHECK

EROSION CONTROL DETAIL - ROCK DITCH CHECK

SUPER SILT FENCE SSF-1

EROSION CONTROL DETAIL - TYPICAL TEMPORARY EROSION / SEDIMENT CONTROL APPLICATIONS

EROSION CONTROL DETAIL - DETAILS OF EROSION CONTROL WATTLE DITCH CHECK

EROSION CONTROL DETAIL - DETAILS OF TYPICAL DITCH TREATMENTS

EROSION CONTROL DETAIL - STABILIZED CONSTRUCTION ENTRANCE

SILT FENCE AND HAY BALE DITCH CHECKS
EROSION CONTROL DETAIL - TEMPORARY EROSION, SEDIMENT AND WATER POLLUTION CONTROL MEASURES,

EROSION CONTROL DETAILS (27)

EC-1EROSION CONTROL

PM-112-01-99PAVEMENT MARKING DETAILS FOR 2-LANE & 4-LANE DIVIDED HIGHWAYS
MB-2A3-01-02MEDIAN BARRIER : CONCRETE (PRECAST)

TCP-5

    (MEDIAN LANE OR OUTSIDE LANE CLOSURE) (WORK DAY ONLY)

    (INTERSTATES AND OTHER 4-LANE DIVIDED HIGHWAYS)

TRAFFIC CONTROL PLAN FOR POSTED SPEED LIMIT OF 65 OR 70 MPH

STANDARD DRAWINGS - ROADWAY SHEETS (15)

6120
6205

6254

TCP-11

TCP-8

12-01-99

TCP-12

TEMPORARY STRIPING FOR TRAFFIC CONTROL 2-LANE AND 4-LANE DIVIDED HIGHWAYS TCP-15

SHORT DURATION CLOSING OF TWO-LANE TWO-WAY HIGHWAYS

TRAFFIC CONTROL PLAN FOR TEMPORARY CONSTRUCTION CROSSOVER (WORK DAY ONLY) TCP-13

DETAILS OF OUTSIDE LANE CLOSURE AT EXIT AND ENTRANCE RAMPS

TCP-9SHORT DURATION CLOSING OF DIVIDED HIGHWAYS

TRAFFIC CONTROL PLAN MOBILE OPERATIONS MULTI LANE ROADS AND TWO- LANE ROADS

6257

6260

6261

6264

6262

6258

SPECIAL DESIGN BRIDGE SHEETS - SEE BRIDGE SHEETS BEGINNING ON 8001

PMD-2

PMD-3

7

75

NEEL-SCHAFFER INC.

24

25

26

6

5

4TS-1

TS-2

TS-3

15

16

17

18

12

14

13

TYPICAL SECTIONS - PHASE 1

TYPICAL SECTIONS - PHASE 2

TC-1

TC-2

TC-3

TC-4

TC-5

TC-6

QUANTITY SHEETS  (4)

ECD-21

ECD-22EROSION CONTROL DETAIL - SEDIMENT RETENTION BARRIER

EROSION CONTROL DETAIL - DETAILS OF EROSION CONTROL SANDBAG DITCH CHECK

EROSION CONTROL DETAIL - FLOATING TURBIDITY CURTAIN

EROSION CONTROL DETAIL - TEMPORARY STREAM DIVERSION (BOX EXTENSIONS)

EROSION CONTROL DETAIL - TEMPORARY STREAM DIVERSION

EROSION CONTROL DETAIL - TEMPORARY CULVERT STREAM CROSSING

EROSION CONTROL DETAIL - INLET PROTECTION DETAILS OF SAND BAG

EROSION CONTROL DETAIL - INLET PROTECTION DETAILS OF MANUFACTURED INLET PROTECTION DEVICE

EROSION CONTROL DETAIL - INLET PROTECTION DETAILS OF WATTLES

EROSION CONTROL DETAIL - INLET PROTECTION DETAILS FOR COARSE AGGREGATE ON GRADES & SAGS

EROSION CONTROL DETAIL - INLET PROTECTION TYPICAL APPLICATIONS AND DETAILS

EROSION CONTROL DETAIL - ROCK DITCH CHECK WITH SUMP EXCAVATION & ROCK FILTER DAM

EROSION CONTROL DETAIL - ROCK FILTER DAM

County: UNION
Project No.: NHPP-0006-02(029)

TOTAL ROADWAY SHEETS

34

35

36

37

38

39

40

42

43

41

44

45

46

47

48

49

51

50

52

53

54

55

57

56

58

59

27

28

29

30

31

32

33

6250(ONE-LANE CLOSURE OF TWO-LANE TRAFFIC)

TRAFFIC CONTROL PLAN WITH FLAGGER

TCP-1

TRAFFIC CONTROL PLAN - US 78 @ LITTLE TALLAHATCHIE RIVER - PHASE 1

TRAFFIC CONTROL PLAN - US 78 @ CARTER & CENTRAL AVE. - PHASE 1

TRAFFIC CONTROL PLAN - US 78 - PHASE 1

TRAFFIC CONTROL PLAN - US 78 @ LITTLE TALLAHATCHIE RIVER - PHASE 2

TRAFFIC CONTROL PLAN - US 78 @ CARTER & CENTRAL AVE. - PHASE 2

TRAFFIC CONTROL PLAN - US 78 - PHASE 2

TYPICAL SECTIONS - FINAL TYPICAL SECTIONS

TCDET-A

ESTIMATED QUANTITIES - TRAFFIC CONTROL & PERMANENT PAVEMENT MARKINGS

ESTIMATED QUANTITIES - TRAFFIC CONTROL SIGNS

STANDARD ROADSIDE SIGNS

STANDARD ROADSIDE SIGNS

STANDARD ROADSIDE SIGN ASSEMBLY AND INSTALLATION

STANDARD ROADSIDE SIGN ASSEMBLY AND INSTALLATION

STANDARD ROADSIDE SIGN ASSEMBLY AND INSTALLATION

SN-3A

SN-3B

SN-4A

SN-4B

SN-4

6223

6224

6225

6226

6227

3-01-02

R16-3

STATE PROJECT NO.
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FMS CON:104095 / 311000

                  

                    

SEQUENCE OF OPERATIONS - US 78 AT LITTLE TALLAHATCHIE RIVER & CARTER / CENTRAL AVE - PHASE 1 & 2 11SO-1

       

 

       

TCDET-A1 19

TCDET-A2 20

TCDET-B

TCDET-B1

TCDET-B2 23

22

21

TRAFFIC CONTROL DETAILS - CLOSURE OF CARTER AVE - OVERALL TRAFFIC FLOW - (MAINTENANCE OF TRAFFIC)

TRAFFIC CONTROL DETAILS - TEMPORARY CLOSURE OF CARTER AVE. - (MAINTENANCE OF TRAFFIC)

TRAFFIC CONTROL DETAILS - TEMPORARY CLOSURE OF CARTER AVE. - (MAINTENANCE OF TRAFFIC)

TRAFFIC CONTROL DETAILS - CLOSURE OF CENTRAL AVE - OVERALL TRAFFIC FLOW - (MAINTENANCE OF TRAFFIC)

TRAFFIC CONTROL DETAILS - TEMPORARY CLOSURE OF CENTRAL AVE. - (MAINTENANCE OF TRAFFIC)

TRAFFIC CONTROL DETAILS - TEMPORARY CLOSURE OF CENTRAL AVE. - (MAINTENANCE OF TRAFFIC)

TRAFFIC CONTROL SHEETS (13)

PAVEMENT MARKINGS DETAILS - US78 AT LITTLE TALLAHATCHIE RIVER

PAVEMENT MARKINGS DETAILS - US78 AT CARTER & CENTRAL AVE.

PAVEMENT MARKINGS DETAILS - US78 

60
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REVISIONS

DATE SHEET NO. BY

PS & E PLANS-DATE 1-8-16

FMS CON. # 104095 / 311000

                               

        

        

        

        

                 

                 

                 

                 

      

      

      

      

2-8-16 7 SDS

                         8 SDS2-22-16

keidson
MDOT-1st Order



GENERAL NOTES

1

2

3

4

5

6

MAY BE ADJUSTED AS NECESSARY TO FIT FIELD CONDITIONS.

THE LOCATION AND SPACING OF SIGNS, SHOWN ON THE TRAFFIC CONTROL PLANS, ARE APPROXIMATE AND

(LATEST EDITION).

ALL TRAFFIC CONTROL DEVICES ON THIS PROJECT SHALL COMPLY WITH PART VI OF THE MUTCD

SUITABLE MATERIAL.

ALL PLASTIC DRUMS SHALL HAVE A BALLASTING COLLAR MADE FROM RECYCLED TRUCK TIRES OR OTHER

REPLACEMENT OR REPAIR OF DAMAGED ITEMS.

STRUCTURES DAMAGED DURING THE LIFE OF THE CONTRACT. NO PAYMENT WILL BE MADE FOR

CONSTRUCTION. THE CONTRACTOR SHALL REPLACE OR REPAIR, AS DIRECTED BY THE ENGINEER, ANY

LIMITED TO, PIPES, INLETS, APRONS, AND BRIDGES FROM DAMAGE WHICH MIGHT OCCUR DURING

THE CONTRACTOR SHALL BE RESPONSIBLE FOR PROTECTING EXISTING STRUCTURES SUCH AS, BUT NOT

WIRE FENCE BACKING WILL BE REQUIRED FOR ALL SILT FENCE. (SEE WK. NO. ECD-3)

EXCEPT FOR THOSE DESIGNATED ON THE PLANS TO BE BLACK LEGEND AND BORDER ON WHITE BACKGROUND.

FLUORESCENT ORANGE SHEETING SHALL BE USED ON ALL CONSTRUCTION AND TRAFFIC CONTROL SIGNS

FOR REPAIR OF DAMAGED SHOULDER.

MISSISSIPPI STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION. NO PAYMENT WILL BE MADE

DURING CONSTRUCTION.  ANY REPAIR TO SHOULDER WILL BE IN ACCORDANCE WITH SECTION 410 OF THE

THE CONTRACTOR SHALL REPAIR ANY DAMAGE TO THE SURFACE TREATED SHOULDER THAT MIGHT OCCUR

SHALL BE COVERED OR REMOVED AS DIRECTED BY THE ENGINEER.

IMPLEMENTING THE TRAFFIC CONTROL PLAN AS DIRECTED BY THE ENGINEER.  ALL CONFLICTING SIGNS

THE CONTRACTOR SHALL COORDINATE WITH THE CONTRACTOR FROM ADJACENT PROJECT(S) IN

CONTROL PLAN THAT DO NOT APPLY TO THE CURRENT PHASE.

THE CONTRACTOR SHALL COVER ANY TEMPORARY TRAFFIC CONTROL SIGNS SHOWN IN THE TRAFFIC

IN OTHER ITEMS BID.

RELOCATED BY THE CONTRACTOR AS DIRECTED BY THE ENGINEER, THE COST OF WHICH SHALL BE ABSORBED

ROADWAY SIGNS THAT ARE IN CONFLICT WITH CONSTRUCTION OF THIS PROJECT SHALL BE REMOVED AND

CONSIDERED A SEPARATE PAY ITEM. COST TO BE ABSORBED IN OTHER ITEMS BID.

REMOVAL OF RAISED PAVEMENT MARKERS THAT ARE IN CONFLICT WITH REQUIRED CONSTRUCTION IS NOT

OTHER ITEMS BID.

REMOVAL OF OBJECT MARKERS IS NOT CONSIDERED A SEPARATE PAY ITEM, AND SHALL BE ABSORBED IN

ADJUSTMENTS AS NECESSARY WITH THE APPROVAL OF THE PROJECT ENGINEER.

THE CONTRACTOR IS RESPONSIBLE FOR FIELD-VERIFICATION OF EXISTING GRADES AND MAKING

AND STRAIGHTNESS.

TEMPORARY STRIPING SHALL CONFORM TO FINISHED STRIPE SPECIFICATIONS FOR ALIGNMENT, NEATNESS,

ABSORBED IN OTHER ITEMS OF WORK.

ALL ITEMS OF WORK ASSOCIATED WITH THE INSTALLATION OF A CONSTRUCTION ENTRANCE SHALL BE

THIS PROJECT.

MAILED. IT IS THE BIDDER'S RESPONSIBILITY TO CHECK AND SEE IF ANY ADDENDA HAVE BEEN POSTED FOR

COLUMN. BIDDERS ARE ADVISED THAT HARD COPIES OF ANY ADDENDA FOR THIS PROJECT WILL NOT BE

ALL ADDENDA TO THESE PLANS WILL BE POSTED TO WWW.MDOT.MS.GOV UNDER THE PROPOSAL ADDENDA

GENERAL NOTES

County: UNION
Project No.: NHPP-0006-02(029)

FOR SUCH WORK EXCEPT AS PROVIDED BY SPECIFIC PAY ITEMS INCLUDED IN THE PLANS.

SOME WORK IS REQUIRED OUTSIDE THE PROJECT LIMITS. NO ADDITIONAL COMPENSATION WILL BE MADE

EROSION CONTROL SHEETS.

SEE BRIDGE PLANS FOR DETAILED INDEX SHEET(S), ESTIMATED AND SUMMARY OF QUANTITY SHEETS, AND

STATE PROJECT NO.
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GN.DGN

3

FMS CON:104095 / 311000

CONTROL PLAN PRIOR TO COMMENCEMENT OF WORK AND MAINTAIN THE PLAN DURING CONSTRUCTION. 

CONTAMINATE WATERS OF THE U. S. DURING CONSTRUCTION.  THE CONTRACTOR SHALL SUBMIT AN EROSION

RESPONSIBILITY OF THE CONTRACTOR TO ENSURE THAT SILT DOES NOT LEAVE THE RIGHT OF WAY OR

THE EROSION CONTROL DEVICES REFERENCED IN THESE PLANS ARE A MINIMUM REQUIREMENT.  IT IS THE

7

8

9

10

11

12

13

14

15

16

17

18

19

20

CONSTRUCTION WILL BE COST ABSORBED IN OTHER BID ITEMS.

ALL COST ASSOCIATED WITH UTILITY INVESTIGATION AND PROTECTION FROM DAMAGE DURING 

MISSISSIPPI-811 (1-800-227-6477) TO HAVE UTILITY LINES FIELD LOCATED IN ADVANCE OF CONSTRUCTION.  

PLANS.  THE CONTRACTOR MUST COORDINATE DIRECTLY WITH THE INVOLVED UTILITY OWNERS AND 

NECESSARY TO AVOID DAMAGING UTILITIES IN ORDER TO COMPLETE THE WORK AS REQUIRED IN THE 

MAKING ANY INDEPENDENT INVESTIGATIONS, INCLUDING SUBSURFACE INVESTIGATIONS AS MAY BE 

EXISTING UTILITIES ARE NOT SHOWN ON THE PLANS.  THE CONTRACTOR WILL BE RESPONSIBLE FOR 




