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DESCRIPTION OF SHEET

PLAN & PROFILE SHEETS (CONTINUED)

[-55 - STA. 902+00 TO STA. 930+00 LT

[-55 - STA. 902+00 TO STA. 930+00 RT
[-55/MCDOWELL RD. - STA. 930+00 TO STA. 960+00 LT
[-55/MCDOWELL RD. - STA. 930+00 TO STA. 960+00 RT
[-55 PROFILE - STA. 930+00 TO STA. 960+0Q0 LT

[-55 PROFILE - STA. 930+00@ TO STA. 960+00 RT
I-55/N.B. I-55/MCDOWELL RD. RAMPS & LOOP PROFILE
I-55/N.B. I-55/MCDOWELL RD. - 960+00 TO E.O.P.
[-55/N.B. I-55/MCDOWELL RD. - 960+00 TO E.O.P.

SPECIAL DESIGN SHEETS (162)

FORM GRADE I-55 AT SIWELL RD. SW RAMP
FORM GRADE I-55 AT SIWELL RD. NW RAMP
FORM GRADE [I-55 AT ELTON RD. SW RAMP
FORM GRADE [-55 AT ELTON RD. NW RAMP
FORM GRADE I-55 AT SAVANNA ST. SW RAMP
FORM GRADE I-55 AT SAVANNA ST. NW RAMP
FORM GRADE [-55 AT DANIEL LAKE BLVD. NW RAMP
FORM GRADE I-55 AT MCDOWELL RD. SW RAMP
FORM GRADE NORTHBOUND I-55 AT STATE ST.
PAVEMENT MARKING DETAILS - I-55 STA. 562+00 TO STA. 586+00
PAVEMENT MARKING DETAILS - I-55 STA. 586+0@0 TO STA. 598+50
PAVEMENT MARKING DETAILS - SIWELL RD.
PAVEMENT MARKING DETAILS - SIWELL RD.
PAVEMENT MARKING DETAILS - I-55 STA. 598+50 TO STA. 610+00
PAVEMENT MARKING DETAILS - I-55 STA. 610+00 TO STA. 631+00
PAVEMENT MARKING DETAILS - I-55 STA. 631+00 TO STA. 657+00
PAVEMENT MARKING DETAILS - I-55 STA. 657+0@0 TO STA. 682+00
PAVEMENT MARKING DETAILS - I-55 STA. 682+0@0 TO STA. 7T@07+50
PAVEMENT MARKING DETAILS - I-55 STA. 7@07+50 TO STA. 7120+50
PAVEMENT MARKING DETAILS - I-55 STA. 720+50 TO STA. 740+50
PAVEMENT MARKING DETAILS - I-55 STA. 740+50 TO STA. 7162+00
PAVEMENT MARKING DETAILS - I-55 AT ELTON ROAD, STA. 762+@0@0 TO STA. 774+50
PAVEMENT MARKING DETAILS - FRONTAGE ROAD, SE, SW, NE, NW RAMPS AT ELTON ROAD
PAVEMENT MARKING DETAILS - I-55 STA. 774+50 TO STA. 800+00
PAVEMENT MARKING DETAILS - I-55 STA. 800+0@0 TO STA. 826+00
PAVEMENT MARKING DETAILS - I-55 STA. 826+0@0 TO STA. 850+00
PAVEMENT MARKING DETAILS - I-55 AT SAVANNA STREET, STA. 850+0@ TO STA. 858+50
PAVEMENT MARKING DETAILS - SAVANNA STREET
PAVEMENT MARKING DETAILS - I-535 STA. 858+5@0 TO STA. 878+50
PAVEMENT MARKING DETAILS - I-55 AT DAINIEL LAKE, STA. 878+5@0 TO STA. 891+50
PAVEMENT MARKING DETAILS - AT DANIEL LAKE
PAVEMENT MARKING DETAILS - I-55 STA. 891+50 TO STA. 904+50
PAVEMENT MARKING DETAILS - I-55 STA. 904+50 TO STA. 930+00
PAVEMENT MARKING DETAILS - I-55 STA. 930+0@0 TO STA. 942+75
PAVEMENT MARKING DETAILS - AT MCDOWELL RD.
PAVEMENT MARKING DETAILS - I-55 AT MCDOWELL ROAD, STA. 942+75 TO STA. 955+50
PAVEMENT MARKING DETAILS - I-55 STA. 955+50 TO E.O.P.
TRAFFIC CONTROL - GENERAL NOTES, NARRATIVES FOR PHASE 1, 1A & 3
TRAFFIC CONTROL PLAN - I-55 (B.O.P. TO STA. 580+2@) PHASE 1
TRAFFIC CONTROL PLAN - I-55 (STA. 580+20 TO STA. 6l11+60) PHASE 1
TRAFFIC CONTROL PLAN - I-55 (STA. 6l1+6@ TO STA. 627+80@) PHASE 1
TRAFFIC CONTROL PLAN - I-55 (STA. 627+80 TO STA. 929+060) PHASE 1
TRAFFIC CONTROL PLAN - I-55 (STA. 629+60 TO STA. 945+80) PHASE 1
TRAFFIC CONTROL PLAN - I-55 (STA. 945+80 TO E.O.P.) PHASE 1
TRAFFIC CONTROL PLAN - I-55 SOUTHBOUND VARIABLE WIDENING STA. 580+00
TO STA. 936+50 PHASE 1A
TRAFFIC CONTROL PLAN - I-55 ENTRANCE & EXIT RAMPS AT SIWELL RD. PHASE 1B
TRAFFIC CONTROL PLAN - I-55 ENTRANCE & EXIT RAMPS AT ELTON RD. PHASE 1B
TRAFFIC CONTROL PLAN - I-55 ENTRANCE & EXIT RAMPS AT SAVANNA ST. PHASE 1B
TRAFFIC CONTROL PLAN - I-55 ENTRANCE & EXIT RAMPS AT DANIEL LAKE PHASE 1B
TRAFFIC CONTROL PLAN - I-55 ENTRANCE & EXIT RAMPS AT MCDOWELL RD. PHASE 1B
TRAFFIC CONTROL PLAN - I-55 ENTRANCE & EXIT RAMPS AT MCDOWELL RD. PHASE 1B
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CONSTRUCTION ACCESS
- EXIT RAMP CLOSING DETAIL
- ENTRANCE RAMP CLOSING DETAIL
TRAFFIC CONTROL PLAN

TRAFFIC
TRAFFIC

CONTROL
CONTROL

VEGETATION SCHEDULE
DETAILS OF RUMBLE STRIPS (GROUND-IN)

MISCELLANEOUS CONSTRUCTION DETAILS

DESCRIPTION OF SHEET

DESIGN SHEETS (CONTINUED)

I-55
I[-55
I[-55
I[-55
I-55
I-55
I-55
I-55
I-55
I-55
I-55
I-55
I-55
I-55
I-55
I-55
I-55
I-55
I-55
I-55
I-55
I-55
I-55
I-55
I-55
I-55
I-55

(B.O.P. TO STA. 578+20) PHASE 2

(STA. 578+20 TO
(STA. 609+80 TO
(STA. 642+20 TO
(STA. 708+80 TO
(STA. 741+20 TO
(STA. 773+40 TO STA.
(STA. 805+80 TO STA.
(STA. 838+40 TO STA.
(STA. 870+60 TO STA.
(STA. 903+0Q0 TO STA.
(STA. 935+60 TO STA.

STA. 609+80) PHASE 2
STA. 642+20) PHASE 2
STA. 7T08+80) PHASE 2
STA. 741+20) PHASE 2
STA. 773+40) PHASE 2
805+80) PHASE 2
838+40) PHASE 2
870+60) PHASE 2
903+00) PHASE 2
935+60) PHASE 2
951+80) PHASE 2

(STA. 951+80 TO E.O.P.) PHASE 2
SIWELL ROAD PHASE 3
ELTON ROAD PHASE 3
SAVANNA STREET PHASE 3
DANIEL LAKE AND MCDOWELL

PERMANENT
PERMANENT
PERMANENT
PERMANENT
PERMANENT
PERMANENT
PERMANENT
PERMANENT
PERMANENT
PERMANENT

MEDIAN
MEDIAN
MEDIAN
MEDIAN
MEDIAN
MEDIAN
MEDIAN
MEDIAN
MEDIAN
MEDIAN

- FRONTAGE ROAD CLOSURE

BARRIER
BARRIER
BARRIER
BARRIER
BARRIER
BARRIER
BARRIER
BARRIER
BARRIER
BARRIER

ROAD PHASE 3
CONSTRUCTION
CONSTRUCTION
CONSTRUCTION
CONSTRUCTION
CONSTRUCTION
CONSTRUCTION

PHASE
PHASE
PHASE
PHASE
PHASE
PHASE

CONSTRUCTION PHASE
CONSTRUCTION PHASE
CONSTRUCTION PHASE
CONSTRUCTION PHASE

D DNDNDNDNDNDNDNDND

- DETAILS FOR BRANCH CONNECTION STUB

INTO EXISTING BOX CULVERT OR BOX BRIDGE, MODIFICATION OF EXISTING INLET

MISCELLANEOUS CONSTRUCTION DETAILS

- DETAILS FOR SLOPE PAVING LT. STA. 677+50,

DETAIL PAVING AT ATTENTUATOR APPROACH, DETAIL OF MONOLITHIS CURB &

GUTTER AT ISLAND
MEDIAN BARRIER (CAST IN PLACE) (42" HEIGHT TYPE 3 MOD.) TRANSITION DETAILS
- DRUM PLACEMENT AND SHOULDER CLOSURE

TRAFFIC CONTROL DETAILS
LOCATION OF Rl16-3 SIGNS

BRIDGE END PAVEMENT WITH RAIL

GUARD RAIL: BRIDGE END SECTION - TYPE
GUARD RAIL: BRIDGE END SECTION - TYPE
GUARD RAIL: RUB RAIL HARDWARE SHEET

32" BRIDGE END PAVEMENT RAIL

“I“ (WOOD POSTS)
“I1“ (STEEL POSTS)

SUPERELEVATION CASE I ROTATION ABOUT CENTERLINE (24 NORMAL SUBGRADE)

SUPERELEVATION RUNOFF CASE I ROTATION ABOUT CENTERLINE

TRAFFIC CONTROL PLAN FOR POSTED SPEED LIMIT LESS THAN 65 MPH
(4-LANE: MEDIAN OR OUTSIDE LANE CLOSURE) (EXTENDED PERIOD)

TRAFFIC CONTROL PLAN FOR POSTED SPEED LIMIT OF 65 OR 70 MPH
(INTERSTATES AND OTHER 4-LANE DIVIDED HIGHWAYS) (MEDIAN LANE OR OUTSIDE
LANE CLOSURE) (EXTENDED PERIOD)

STATE | PROJECT NO.
MISS. IM-0055-02(246)
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TC-14 169
TC-15 170
TC-16 171
TC-17 172
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TCP-SC 205
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DESCRIPTION OF SHEET

SPECIAL DESIGN SHEETS (CONTINUED)

PAVEMENT MARKING DETAILS FOR INTERCHANGE ENTRANCE RAMPS (PARALLEL AND TAPER)
PAVEMENT MARKING DETAILS FOR INTERCHANGE EXIT RAMPS (PARALLEL AND TAPER)
BREAKAWAY SIGN SUPPORTS
TYPICAL INSTALLATION & DETAILS OF DELINEATORS AND
DISTANCE REFERENCE SIGNS
HIGHWAY SIGN AND BARRICADE DETAILS FOR CONSTRUCTION PROJECTS
DRIVEWAYS, CURB & GUTTER, & SIDEWALK
LANDSLIDE REPAIR TYPICAL SECTION
EDGE DRAIN DETAIL - CONCRETE APRON AND RODENT SCREEN
DETAIL OF EDGE DRAINS
BOX CULVERT AT STA. 7e6+85 I-55 SOUTH RAMP AT ELTON ROAD WINGWALL REPAIR

[-55 - B.O.P. TO STA. 585+00

[-55 PROFILE - B.O.P. TO STA. 585+00

[-55/SIWELL RD. - STA. 585+00 TO STA. 615+00
[-55/SIWELL RD. PROFILE - STA. 585+00 TO STA. 615+00
[-55/SIWELL RD. - RAMPS & LOOP PROFILES

[-55 - STA. 615+00 TO STA. 645+00

[-55 - STA. 645+00 TO STA. 672+00

[-55 - STA. 672+00 TO STA. 100+00

[-55 - STA. 700+00 TO STA. 728+00

[-55 - STA. 728+00 TO STA. 7156+00

[-55/ELTON RD. - STA. 756+00 TO STA. 783+00
[-55/ELTON RD. PROFILE - STA. 756+00 TO STA. 783+00
[-55/7ELTON RD. PROFILE

[-55/ELTON RD. - RAMP PROFILES

[-55 - STA. 783+00 TO STA. 813+00

[-55 - STA. 813+0@ TO STA. 843+00

[-55/SAVANNA ST. - STA. 843+00 TO STA. 873+00
[-55/SAVANNA ST. PROFILE - STA. 843+0@0 TO STA. 873+0Q00
[-55/SAVANNA ST. - SAVANNA ST. & E. FRONTAGE RD. @ SAVANNA ST. PROFILES
[-55/SAVANNA ST. - RAMP PROFILES

[-55/DANIEL LAKE BLVD. - STA. 873+0@0 TO STA. 902+00
[-55 PROFILE - STA. 873+0@0 TO STA. 902+00

I[-55/DANEIL LAKE BLVD. - RAMP PROFILES

[-55 - STA. 902+00@ TO STA. 930+0Q00

[-55/MCDOWELL RD. - STA. 930+0@ TO STA. 960+00

[-55 PROFILE - STA. 930+00 TO STA. 960+00

I-55/N.B. I-55/MCDOWELL RD. RAMPS & LOOP PROFILE
[-55/N.B. I-55/MCDOWELL RD. - 960+00 TO E.O.P.

TYPICAL TEMPORARY EROSION / SEDIMENT CONTROL APPLICATIONS

DETAILS OF SEDIMENT BARRIER APPLICATIONS

DETAILS OF SILT FENCE INSTALLATION

DITCH CHECK STRUCTURES, TYPICAL APPLICATIONS AND DETAILS

TEMPORARY EROSION, SEDIMENT AND WATER POLLUTION CONTROL MEASURES,
SILT FENCE AND HAY BALE DITCH CHECKS

DETAILS OF EROSION CONTROL WATTLE DITCH CHECK

DETAILS OF EROSION CONTROL SILT DIKE DITCH CHECK

ROCK DITCH CHECK

ROCK DITCH CHECK DAM

ROCK DITCH CHECK WITH SUMP EXCAVATIO AND ROCK FILTER DAM

INLET PROTECTION TYPICAL APPLICATIONS AND DETAILS

INLET PROTECTION DETAILS FOR COARSE AGGREGATE ON GRADES & SAGS
INLET PROTECTION DETAILS OF WATTLES

INLET PROTECTION DETAILS OF MANUFACTURED INLET PROTECTION DEVICE
INLET PROTECTION DETAILS OF SAND BAG

STABILIZED CONSTRUCTION ENTRANCE
TEMPORARY CULVERT STREAM CROSSING
TEMPORARY STREAM DIVERSION

TEMPORARY STREAM DIVERSION (BOX EXTENSIONS)
FLOATING TURBIDITY CURTAIN
DETAILS OF EROSION CONTROL SANDBAG DITCH CHECK

SDPM-3
SDPM-4
SDSN-6B

SDSN-8

SDTCP-10

SDSD-1
SDLR-1
EDD-1
EDD-2
BX1 OF 1

ECP3
ECP3A
ECP4
ECP4A
ECP4B
ECP5
ECP6
ECPTY
ECP8
ECP9S
ECP1@
ECP1OA
ECP12B
ECP1@C
ECP11
ECP12
ECP13
ECP13A
ECP13B
ECP13C
ECP14
ECP14A
ECP14B
ECP15
ECPle6
ECPl6A
ECPleB
ECPLY

ECD-1
ECD-2
ECD-3
ECD-4

ECD-5
ECD-6
ECD-7
ECD-8
ECD-9
ECD-10
ECD-11
ECD-12

ECD-13
ECD-14
ECD-15
ECD-16
ECD-17
ECD-18

ECD-19
ECD-20
ECD-21

ZWN
oI

216
217
218

219
220
221
222
223
224
225

226
221
228
229
230
231
232
233
234
235
236
237
238
239
240
241
242
243
244
245
246
247
248
249
250
251
252
253

254
255
256
257

258
259
260
261
262
263
264
265

266
267
268
269
270
271

272
273
274

DESCRIPTION OF SHEET

SPECIAL DESIGN SHEETS (CONTINUED)

SEDIMENT RETENTION BARRIER
TYPICAL TEMPORARY EROSION CONTROL MEASURES (SLOPE DRAIN

AND TYPE A SILT BASIN)
DETAILS OF DITCH TREATMENT

DITCH TREATMENT INSTALLATION DETAIL

EROSION CONTROL BLANKIT

PERMANENT SIGNING SHEETS (23)

OVERHEAD
OVERHEAD
OVERHEAD
OVERHEAD
OVERHEAD

DIRECTIONAL
DIRECTIONAL
DIRECTIONAL
DIRECTIONAL
DIRECTIONAL

PERMANENT
PERMANENT
PERMANENT
PERMANENT
PERMANENT
PERMANENT
PERMANENT
PERMANENT
PERMANENT
PERMANENT
PERMANENT
PERMANENT
PERMANENT

TRAFFIC
TRAFFIC
SIWELL
TRAFFIC
SIWELL
TRAFFIC
SIWELL

SIGN
SIGN
SIGN
SIGN
SIGN

TRUSS
TRUSS
TRUSS
TRUSS
TRUSS

- I-55
- I-55
- I-55
- I-55
- I-55

ROAD

SIGNS
SIGNS
SIGNS
SIGNS
SIGNS
SIGNING
SIGNING
SIGNING
SIGNING
SIGNING
SIGNING
SIGNING
SIGNING
SIGNING
SIGNING
SIGNING
SIGNING
SIGNING

DETAILS
DETAILS
DETAILS
DETAILS
DETAILS

PLAN
PLAN
PLAN
PLAN
PLAN
PLAN
PLAN
PLAN
PLAN
PLAN
PLAN
PLAN
PLAN

SIGNAL SHEETS (1@)

SIGNAL INSTALLATION
ROAD
SIGNAL INSTALLATION
CHARTS
SIGNAL INSTALLATION
ROAD

ASSEMBLY
ASSEMBLY
ASSEMBLY
ASSEMBLY
ASSEMBLY

#1, 2, 3, 4

#5,6, 7,8
®#9, 10, 11, 12
®#13, 14, 15, 16
#17, 18, 19, 20

FOR SOIL REINFORCING MAT

- I-55 -1,2,3,4,5,6, 7,8, & 17
9, 10, 11, 12, 13, 14, 15, 16, 18, 19, 20, & 21

I_
I_
I_
I_
I_
I_
I_
I_
I_
I_
I_
I_
I_

I-55 -
I-55 -
I-55 -
I-55 -

22, 23, 24, 25, 26, 27, & 28
29, 30, 31, 32, & 33
34, 35, & 36

55 (B.O.P. TO STA. 595+5@)

55 (STA.
55 (STA.
55 (STA.
55 (STA.
55 (STA.
55 (STA.
55 (STA.
55 (STA.
55 (STA.
55 (STA.
55 (STA.
55 (STA.

595+50 TO
628+00 TO
660+00 TO
692+00 TO
123+50 TO
755+50 TO
86+50 TO
818+0@@ TO
850+00 TO
882+00 TO
913+00 TO
945+00 TO

STA. 628+00)
STA. 660+00)
STA. 692+00)
STA. 723+50)
STA. 755+50)
STA. 786+50)
STA. 818+0@)
STA. 850+00)
STA. 882+00)
STA. 913+0@)
STA. 945+00)
E.O.P.)

- I-55 S EAST RAMP AND EAST FRONTAGE ROAD @

- I-55 S EAST RAMP AND EAST FRONTAGE ROAD @

- I-55 S WEST RAMP AND WEST FRONTAGE ROAD @

DETAIL OF TRAFFIC SIGNAL HEADS, TRAFFIC SIGNAL SIGNS, AND GENERAL NOTES
LOOP DETECTOR DETAILS FOR TRAFFIC SIGNAL INSTALLATION
PULL BOX AND CONDUIT TRENCHING DETAILS FOR TRAFFIC SIGNAL INSTALLATION
TYPICAL DETAILS OF CONTROLLER CABINET MOUNTINGS, TYPE 1 POLE
ATTACHMENTS AND MISCELLANEOUS DETAILS

MAST ARM AND PEDESTAL POLE DETAILS FOR TRAFFIC SIGNAL INSTALLATION
TRAFFIC CONTROL PLAN (TYPICAL SIGNAL INSTALLATION)
TRAFFIC SIGNAL CAMERA MOUNTING DETAILS

STATE | PROJECT NO.
MISS. IM-0055-02(246)

WKG. SH.

NO. NO.
ECD-22 275
SDTEC-2 276
DT-1 277
DT-1A 278
ECB-1 279
SA-1 1001
SA-2 1002
SA-3 1003
SA-4 1004
SA-5 1005
DSD-1 1006
DSD-2 1007
DSD-3 1008
DSD-4 1009
DSD-5 1010
PSP-1 1011
PSP-2 1912
PSP-3 1913
PSP-4 1914
PSP-5 1915
PSP-6 1016
PSP-7 1917
PSP-8 1918
PSP-9 1919
PSP-10 1020
PSP-11 1921
PSP-12 1022
PSP-13 1023
TSI-1 2001
TSI-2 2002
TSI-3 2003
TSD-1 2004
TSD-2 2005
TSD-3 2006
TSD-5 2007
TSD-6 2008
TSD-7 2009
TSD-9 2010
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DESCRIPTION OF SHEET

PROJECT OVERVIEW

535+00 TO STA. 586+00)
586+00 TO STA. 6l6+00)
616+00 TO STA. 676+00)
676+00 TO STA. 736+00)
136+00 TO STA. 761+00)
T61+@0 TO STA. 791+00)
791+0@ TO STA. 840+00)
840+00 TO STA. 870+00)
870+00 TO STA. 900+00)
900+00 TO STA. 930+00)
930+00 TO E.O.P.)

- SYSTEM BLOCK DIAGRAM

- FIBER SPLICING DETAILS *1

- FIBER SPLICING DETAILS #2

- PULLBOX AND CONDUIT TRENCHING DETAIL
- CABINET ENTRANCE DETAILS

- CABLE MANAGEMENT DETAILS

ITS SHEETS (32)

ITS PLANS -

ITS PLANS - LEGEND

ITS PLANS - GENERAL NOTES
ITS PLANS - I-55 (STA.

ITS PLANS - I-55 (STA.

ITS PLANS - I-55 (STA.

ITS PLANS - I-55 (STA.

ITS PLANS - I-55 (STA.

ITS PLANS - I-55 (STA.

ITS PLANS - I-55 (STA.

ITS PLANS - I-55 (STA.

ITS PLANS - I-55 (STA.

ITS PLANS - I-55 (STA.

ITS PLANS - I-55 (STA.

ITS PLANS - DMS #3 DETAIL
ITS PLANS DMS #®#4 DETAIL
FIBER OPTIC DETAILS

FIBER OPTIC DETAILS

FIBER OPTIC DETAILS

FIBER OPTIC DETAILS

FIBER OPTIC DETAILS

FIBER OPTIC DETAILS

FIBER OPTIC DETAILS

CABINET DETAILS

- TERMINATION CABINET TABLES

- TYPE B AND C CABINET DETAILS

CCTV DETAILS
CCTV DETAILS
RDS DETAILS
RDS DETAILS
LOOP COUNTER DETAILS
ELECTRICAL DETAIL

ITS TRAFFIC CONTROL PLAN - NOTES

ITS TRAFFIC CONTROL PLAN

LIGHTING

LIGHTING
LIGHTING
LIGHTING
LIGHTING
LIGHTING
LIGHTING
LIGHTING
LIGHTING
LIGHTING
LIGHTING
LIGHTING
LIGHTING
LIGHTING
LIGHTING
LIGHTING
LIGHTING
LIGHTING

SHEETS (18)

PLANS -
PLANS -
PLANS -
PLANS -
PLANS -
PLANS -
PLANS -
PLANS -
PLANS -
PLANS -
PLANS -
PLANS -
PLANS -
PLANS -
PLANS -
PLANS -

PLANS

LIGHTING NOTES
LIGHTING (B.O.P. TO STA. 585+0@>

I-55
I-55
I-55
I-55
I-55
I-55
I-55
I-55
I-55
I-55
I-55
I-55
I-55
I-55
I-55
I-55

LIGHTING (STA.
LIGHTING (STA.
LIGHTING (STA.
LIGHTING (STA.
LIGHTING (STA.
LIGHTING (STA.
LIGHTING (STA.
LIGHTING (STA.
LIGHTING (STA.
LIGHTING (STA.
LIGHTING (STA.
LIGHTING (STA.
LIGHTING (STA.
LIGHTING (STA.
TYPICAL SECTIONS CMB @ LIGHTING POLES &

LIGHTING POLE FOUNDATION DETAILS

LIGHTING

PLANS - [-55 TYPICAL LIGHTING DETAILS

- NOTES AND PLAN

585+00
615+00

645+00
672+00
100+Q00
128+00
56+00
83+00
813+00

843+00
873+00
902+00
930+00
958+00

TO
TO
TO
TO
TO
TO
TO
TO
TO
T0
T0
TO
TO
T0

STA.
STA.
STA.
STA.
STA.
STA.
STA.
STA.
STA.
STA.
STA.
STA.
STA.

- CAMERA POLE WITH CAMERA & RDS MOUNTING DETAILS

- HIGH MAST LUMINAIRE RING CAMERA MOUNTING DETAILS
- POLE MOUNTED RDS DETAILS
- TRUSS MOUNTED RDS DETAILS
- TRAFFIC RECORDER CLASSIFICATION PERMANENT SYSTEM
- POWER SERVICE DETAILS

615+00)
645+00)
672+00)

100+00)
128+00)

56+00)
183+00)
813+00)

843+00)

873+00)
902+00)

930+00)

958+00)

E.O.P.)

ITS-PO-1
ITS-L-1
ITS-GN-1
ITS-1
ITS-2
ITS-3
ITS-4
ITS-5
ITS-6
ITS-7
ITS-8
ITS-9
ITS-10
ITS-11
DMS-3
DMS-4
FO-1
FO-2
FO-3
FO-4
FO-5
FO-6
FO-7
CAB-1
CCTV-1
CCTv-2
RDS-1
RDS-2
LCD-1
POW-1
TC-ITS-1
TC-ITS-2

|
OO ~NoOorTbhWwnNn =

Q

|
—_
—_

rrrrrrOrH OO

|
— =
DWN

L-15
L-16

LD-1

—
O
[
N

ZWN
oI

3001
3002
3003
3004
3005
3006
3007
3008
3009
3010
3011
3012
3013
3014
3015
3016
3017
3018
3019
3020
3021
3022
3023
3024
3025
3026
3027
3028
3029
3030
3031
3032

4001
4002
4003
4004
4005
4006
40071
4008
4009
4010
4011
4012
4013
4014
4015
4016

4017
4018

DESCRIPTION OF SHEET

STANDARD DRAWINGS - ROADWAY SHEETS (©3)

PAVEMENT MARKING DETAILS FOR 2 & 4-LANE DIVIDED ROADWAYS
PAVEMENT MARKING LEGEND DETAILS
EROSION CONTROL

TYPICAL TEMPORARY EROSION CONTROL MEASURES (TYPE B SILT BASIN)

GUARDRAIL
GUARDRAIL

: “W” BEAM (WOOD POSTS)

: “W” BEAM (STEEL POSTS)

GUARDRAIL : TYPE 1 CABLE ANCHORAGE (FOUNDATION TUBE)

GUARDRAIL : TYPICAL INSTALLATION AT BRIDGE APPROACHES FOR
FOR DIVIDED HIGHWAYS

GUARDRAIL : TYPICAL INSTALLATION AT BRIDGE APPROACHES

FOR 2-LANE, 2-WAY HIGHWAYS

GUARD RAIL
2-WAY HIGHWAYS

GUARD RAIL : MISCELLANEOUS HARDWARE

MEDIAN BARRIER: CONCRETE (CAST IN PLACE)

MEDIAN BARRIER: CONCRETE (PRECAST)

INNOVATIVE MEDIAN BARRIER: (CAST IN PLACE) TYPE 1 (42" HEIGHT)

STANDARD DIRECTIONAL (GUIDE) SIGNS

ROUTE SHIELDS AND “EXIT ONLY” PANELS

STANDARD ROADSIDE SIGNS

STANDARD ROADSIDE SIGNS

STANDARD ROADSIDE SIGNS

STANDARD ROADSIDE SIGN ASSEMBLY AND INSTALLATION
STANDARD ROADSIDE SIGN ASSEMBLY AND INSTALLATION
STANDARD ROADSIDE SIGN ASSEMBLY AND INSTALLATION
TYPCIAL INSTALLATION OF GROUND MOUNTED DIRECTIONAL SIGNS
BREAKAWAY SIGN SUPPORTS

BREAKAWAY SIGN SUPPORTS

12-01-99

3-01-02
3-01-02
3-01-02
12-01-99

12-01-99

: TYPICAL INSTALLATION FOR ROADSIDE HAZARDS ON 2-LANE,

3-01-02
3-01-02

3-01-02

3-01-02

3-01-02

SIGN FACE CONST. AND ATTACHMENT OF GROUND MOUNTED DIRECTIONAL SIGNS

TO STEEL BEAMS (EXTRUDED ALUMINUM PANELS)
TYPICAL INSTALLATION OF DELINEATORS

TYPICAL GUARD RAIL DELINEATION

TRAFFIC CONTROL PLAN WITH FLAGGER (ONE-LANE CLOSURE OF
TWO WAY TRAFFIC)

TRAFFIC CONTROL PLAN FOR POSTED SPEED LIMIT LESS THAN 65 MPH
(4-LANE: MEDIAN LANE OR OUTSIDE LANE CLOSURE) (WORK DAY ONLY)

TRAFFIC CONTROL PLAN FOR POSTED SPEED LIMIT OF 65 OR 7@ MPH
(INTERSTATES AND OTHER 4-LANE DIVIDED HIGHWAYS)
(MEDIAN LANE OR OUTSIDE LANE CLOSURE) (WORK DAY ONLY)

SHORT DURATION CLOSING OF TWO-LANE TWO-WAY HIGHWAYS

SHORT DURATION CLOSING OF DIVIDED HIGHWAYS

TRAFFIC CONTROL PLAN MOBILE OPERATIONS MULTILANE ROADS
AND TWO-LANE ROADS

DETAILS OF OUTSIDE LANE CLOSURE AT EXIT AND ENTRANCE RAMPS

TRAFFIC CONTROL PLAN FOR TEMPORARY CONSTRUCTION CROSSOVER
(WORK DAY ONLY)

TRAFFIC CONTROL PLAN : UNEVEN PAVEMENT DETAILS

TEMPORARY STRIPING FOR TRAFFIC CONTROL 2-LANE AND 4-LANE
DIVIDED HIGHWAYS

RURAL DRIVEWAYS

3-01-02

3-01-02

12-01-99

STATE | PROJECT NO.
MISS. IM-0055-02(246)

WKG. SH.

NO. NO.
PM-1 6120
PM-6 6125
EC-1 6140
TEC-3 6144
GR-1 6180
GR-1B 6182
GR-3 6192
GR-4 6194
GR-4A 6195
GR-4D 6198
GR-HW 6202
MB-2 6204
MB-2A 6205
MB-3 6206
SN-1 6220
SN-2 6221
SN-3 6222
SN-3A 6223
SN-3B 6224
SN-4 6225
SN-4A 6226
SN-4B 6227
SN-5 6228
SN-6 6229
SN-6A 6230
SN-T7 6232
SN-8A 6234
SN-8C 6236
TCP-1 6250
TCP-2 6251
TCP-5 6254
TCP-8 6257
TCP-9 6258
TCP-11 6260
TCP-12 6261
TCP-13 6262
TCP-14 6263
TCP-15 6264
RD-1 6271
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DESCRIPTION OF SHEET

STANDARD DRAWINGS - ROADWAY SHEETS (CONTINUED)

TYPICAL GRADING TRANSITION BETWEEN CUTS & FILLS
INTERCHANGE DESIGN FOR HIGH - SPEED PARALLEL EXIT RAMP
INTERCHANGE DESIGN FOR LOOP ENTRANCE RAMP

INTERCHANGE DESIGN FOR HIGH - SPEED PARALLEL ENTRANCE RAMP
MISCELLANEOUS DETAIL SHEET 1. STACKED PIPE JOINT

2. EXCAVATION AT GRADE POINTS

DETAILS OF PAVED FLUMES

PIPE CULVERT INSTALLATION

CONCRETE PIPE COLLAR

JUNCTION BOX FOR PIPE CULVERS

JUNCTION BOX TYPE 2 FOR TRAFFIC LOAD (MAXIMUM “W” = 9'-3")
BRANCH CONNECTIONS

TYPE I MEDIAN INLET (24" PIPE AND UNDER)

MEDIAN INLET (FLUSH WITH FORESLOPE)

DETAILS OF GRATES FOR MEDIAN INLETS

DETAILS OF GRATES FOR GUTTER INLETS

GUTTER INLET FOR TYPE 2 CURB (OUTLET 90° TO ROADWAY)
GUTTER INLET FOR TYPE 2 CURB STORM SEWER ALONG ROADWAY
PAVED INLET APRON AND MEDIAN DITCH PLUG

DROP INLET AND GRATE DETAILS FOR PIPE AND BOX CULVERTS

SMALL ANIMAL GUARD AND UNDERDRAIN MARKER
FLARED END SECTION FOR CONCRETE PIPE
FLARED END SECTION FOR CONCRETE ARCH PIPE

DETAILS OF NORMAL UNDERDRAIN AND STORM DRAIN USED AS UNDERDRAIN

NORMAL UNDERDRAIN TYPE II

SPECIAL DESIGN BRIDGE SHEETS - SEE BRIDGE SHEETS BEGINNING ON 8001

CROSS SECTIONS (204)
I-55

NW RAMP AT SIWELL ROAD
ELTON ROAD

TOTAL SHEETS (NOT INCLUDING BRIDGE SHEETS)

3-01-02

3-01-02

3-01-02

3-01-02

GT-1
IR-1A
IR-2
IR-2A

MDS-1
PF-1

PI-1
PC-1
JB-1
JB-2
BC-1
MI-1

MI-4
IG-1
IG-2
GI-1
GI-1A
PA-1
B-9

SAG-1
FE-1
FE-1A
ubD-1
ubD-2

ZWN
oI

6272
6284
6285
6286

6290
6291

6300
6301
6302
6304
6305
6306

6312
6314
6315
6316
6317
6318
6325

6327
6328
6329
6331
6332

9001-9192

9193-9194
9195-9204

629

STATE

PROJECT NO.

MISS.

IM-0055-02(246)
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GENERAL NOTES

THE LOCATION AND SPACING OF SIGNS SHOWN ON THE TRAFFIC CONTROL PLANS ARE APPROXIMATE AND MAY BE ADJUSTED AS
NECESSARY TO FIT FIELD CONDITIONS.

ALL TRAFFIC CONTROL DEVICES ON THIS PROJECT SHALL COMPLY WITH PART VIOF THE MUTCD (LATEST EDITION).

ALL PLASTIC DRUMS SHALL HAVE A BALLASTING COLLAR MADE FROM RECYCLED TRUCK TIRES OR OTHER SUITABLE MATERIAL.

A SOIL PROFILE HAS BEEN PREPARED FOR THIS PROJECT USING SAMPLES TAKEN FROM HOLES AT THE
LOCATIONS INDICATED IN THE TEST REPORTS. THIS SOIL PROFILE IS ON FILE IN THE DISTRICT AND
CENTRAL CONSTRUCTION OFFICES AND IS AVAILABLE FOR EXAMINATION. THE DEPARTMENT DOES

NOT GUARANTEE THAT THE MATERIALS AS SHOWN IN THE REPORTS ARE NECESSARILY TO BE FOUND
OUTSIDE THE TEST HOLES.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR PROTECTING EXISTING STRUCTURES SUCH AS, BUT NOT LIMITED TO, PIPES,
INLETS, APRONS, AND BRIDGES FROM DAMAGE WHICH MIGHT OCCUR DURING CONSTRUCTION. THE CONTRACTOR SHALL REPLACE
OR REPAIR, AS DIRECTED BY THE ENGINEER, ANY STRUCTURES DAMAGED DURING THE LIFE OF THE CONTRACT. NO PAYMENT
WILL BE MADE FOR REPLACEMENT OR REPAIR OF DAMAGED ITEMS.

THE TOP THREE FEET AND VARIABLE OF THE DESIGN SOILS (BOTH NATURAL AND EMBANKMENT) SHALL BE CONSTRUCTED
OF SOIL CLASSIFIED AS A-6(10) OR BETTER, PER AASHTO DESIGNATION : M 145-91, EXCEPT AT UNDERCUT LOCATIONS
DESIGNATED ON THE PLANS OR AS DIRECTED BY THE ENGINEER TO RECEIVE CLASS B9-6 BORROW EXCAVATION. EXTREME
CARE SHALL BE EXERCISED IN UNDERCUT AREAS AND THE UNDERCUT DEPTH MAY BE ADJUSTED AT CROSS DRAINS, AS
DIRECTED BY THE ENGINEER.

ALL PIPE JOINTS ARE TO BE WRAPPED IN 24-INCH WIDE TYPE V GEOTEXTILE FABRIC. ALL PICKUP HOLES SHALL BE PLUGGED
AND COVERED WITH TYPE V GEOTEXTILE FABRIC, THE COST OF WHICH SHALL BE ABSORBED IN OTHER BID ITEMS.

VOIDS CREATED BY THE REMOVAL OF, BUT NOT LIMITED TO, POSTS, CONCRETE ANCHORS, AND FOOTINGS SHALL BE
BACKFILLED AND TAMPED IN ACCORDANCE WITH SECTION 203 OF THE MISSISSIPPI STANDARD SPECIFICATIONS FOR ROAD
AND BRIDGE CONSTRUCTION.

UTILITIES ON THE DRAWINGS ARE SHOWN IN THEIR ORIGINAL LOCATION BASED UPON THE BEST INFORMATION AVAILABLE AT
THE TIME OF SURVEY. PERMITS ARE ON FILE WITH THE DEPARTMENT SHOWING THE APPROXIMATE LOCATION OF UTILITIES
RELOCATED WITHIN THE RIGHT-OF-WAY. THE ENGINEER CAN NOT AND DOES NOT WARRANT THAT THIS INFORMATION IS
COMPLETE OR ACCURATE. THE CONTRACTOR MUST COORDINATE DIRECTLY WITH THE INVOLVED UTILITY OWNERS TO HAVE
UNDERGROUND UTILITY LINES FIELD LOCATED IN ADVANCE OF CONSTRUCTION.

WORK ON STRUCTURES FOR THIS PROJECT REQUIRES EXCAVATION IN THE IMMEDIATE VICINITY OF TRAFFIC AND ADJACENT
PROPERTIES. THEREFORE, THE RISK OF A FAILURE OCCURRING DURING EXCAVATION REQUIRES THAT EXTREME CAUTION BE
EXERCISED. THE CONTRACTOR SHALL BE RESPONSIBLE FOR PLACING WHAT BRACING, SHORING, OR GROUND SUPPORT

SYSTEM THAT IS DEEMED NECESSARY TO PREVENT A FAILURE AND PROTECT THE PERSONS WORKING NEAR THE EXCAVATION,
THE PUBLIC THAT MAY BE ABOVE THE EXCAVATION OR ANY STRUCTURES ADJACENT TO THE EXCAVATION. ALL COSTS FOR
DESIGNING, DRAWING, AND CONSTRUCTING THE FACILITY SHALL BE INCLUDED IN THE PRICE BID FOR CONTRACT ITEMS.
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SOME WORK IS REQUIRED OUTSIDE THE PROJECT LIMITS. NO ADDITIONAL COMPENSATION WILL BE MADE FOR SUCH WORK
EXCEPT AS PROVIDED BY SPECIFIC PAY ITEMS INCLUDED IN THE PLANS.

WIRE FENCE BACKING WILL BE REQUIRED FOR ALL SILT FENCE. (SEE WK. NO. TEC-1)

FOR LIST OF PUBLIC UTILITIES, SEE WORKING NO. 3.

FLUORESCENT ORANGE SHEETING SHALL BE USED ON ALL CONSTRUCTION AND TRAFFIC CONTROL SIGNS EXCEPT FOR
THOSE DESIGNATED ON THE PLANS TO BE BLACK LEGEND AND BORDER ON WHITE BACKGROUND.

VEGETATIVE MATERIAL WILL BE REMOVED PRIOR TO PLACEMENT OF GRANULAR MATERIAL. THE COST OF WHICH SHALL BE
ABSORBED IN OTHER BID ITEMS.

ROADWAY SIGNS THAT ARE IN CONFLICT WITH CONSTRUCTION OF THIS PROJECT SHALL BE REMOVED AND RELOCATED BY
THE CONTRACTOR AS DIRECTED BY THE ENGINEER. THE COST OF WHICH SHALL BE ABSORBED IN OTHER ITEMS BID.

REMOVAL OF RAISED PAVEMENT MARKERS THAT ARE IN CONFLICT WITH REQUIRED CONSTRUCTION IS NOT CONSIDERED A
SEPARATE PAY ITEM. COST TO BE ABSORBED IN OTHER ITEMS BID.

REMOVAL OF OBJECT MARKERS IS NOT CONSIDERED A SEPARATE PAY ITEM, AND SHALL BE ABSORBED IN OTHER ITEMS BID.

WHERE MILLING IS REQUIRED, THE CONTRACTOR SHALL PROVIDE OUTLETS IN THE EXISTING SHOULDERS AT SUFFICIENT
INTERVALS TO PREVENT POOLING OR STANDING WATER ON THE MILLED SURFACE, THE COST OF WHICH SHALL BE
ABSORBED IN OTHER ITEMS BID.

THE EROSION CONTROL DEVICES REFERENCED IN THESE PLANS ARE A MINIMUM REQUIREMENT. IT IS THE RESPONSIBILITY
OF THE CONTRACTOR TO ENSURE THAT SILT DOES NOT LEAVE THE RIGHT OF WAY OR CONTAMINATE WATERS OF THE U.S.
DURING CONSTRUCTION. THE CONTRACTOR SHALL SUBMIT AN EROSION CONTROL PLAN PRIOR TO COMMENCEMENT OF
WORK AND MAINTAIN THE PLAN DURING CONSTRUCTION. ANY ADDITIONAL SILT BASINS NOT SHOWN IN THE PLANS SHALL
BE INCLUDED IN THE CONTRACTOR'S EROSION CONTROL PLAN PRIOR TO SUBMITTING FOR APPROVAL.

ANY THIN LAYERS OF ROCK ENCOUNTERED DURING EXCAVATION WILL BE PAID FOR AS ROCK EXCAVATION.
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GENERAL NOTES - CONTINUED

PRIOR TO EARTHWORK OPERATIONS, THE EXISTING TOP 4" OF TOPSOIL IS TO BE STRIPPED AND STOCKPILED. AFTER THE
GRADING OPERATIONS ARE COMPLETED, SAID TOPSOIL SHALL BE PLACED ON ALL AREAS THAT ARE NOT TO BE PAVED
OR OTHERWISE PROTECTED, IN ACCORDANCE WITH SECTION 211 OF THE SPECIFICATIONS, OR THE VEGETATION SCHEDULE
(SEE WK. SH. VS-1). EXISTING TOPSOIL AND ALL COSTS ASSOCIATED WITH STRIPPING, HAULING, STOCKPILING, AND
PLACEMENT OF THE EXISTING TOPSOIL IS TO BE ABSORBED IN OTHER EARTHWORK ITEMS.

THE CONTRACTOR IS RESPONSIBLE FOR FIELD-VERIFICATION OF EXISTING GRADES AND MAKING ADJUSTMENTS AS
NECESSARY WITH THE APPROVAL OF THE PROJECT ENGINEER.

TEMPORARY STRIPING SHALL CONFORM TO FINISHED STRIPE SPECIFICATIONS FOR ALIGNMENT, NEATNESS, AND STRAIGHTNESS.

ERECTION DATES ARE TO BE LEGIBLY WRITTEN IN BOLD BLACK MARKINGS ON THE BACK OF ALL PERMANENT SIGNS WITH A PERMANENT
MARKING STICK THAT IS WATERPROOF, FADE RESISTANT, AND MARKS ON WET OR DRY SURFACES.

IF COLORS ARE USED ON PLAN /PROFILE SHEETS, THEY ARE INTENDED TO VISUALLY EASE THE LOCATION OF ELEMENTS FOR
USERS OF THESE DRAWINGS. ALTHOUGH THE INTENT IS TO CATEGORIZE EVERYTHING AS EITHER EXISTING OR PROPOSED,
IT IS THE END USER'S RESPONSIBILITY TO ENSURE ALL ELEMENTS ARE INTERPRETED CORRECTLY REGARDLESS OF COLOR.

FIBER BOARD SHALL BE PLACED AROUND ALL THE EXISTING BRIDGE PIERS PRIOR TO ADJOINING BARRIER WALL
OR PLACING THE CONCRETE MEDIAN BARRIER PIER PROTECTION.

ALL EXCAVATION NEEDED FOR POSTS, FOOTINGS, AND /OR FOUNDATIONS FOR THE ROADWAY SIGNING
IS TO BE INCLUDED IN THE COST FOR OTHER ITEMS BID FOR CONSTRUCTION.

UNLESS OTHERWISE INDICATED, ALL EXISTING SIGNS AND SUPPORTS REMOVED UNDER THIS CONTRACT SHALL BECOME
THE PROPERTY OF THE CONTRACTOR.

GEOTEXTILE FABRIC IS REQUIRED UNDER ALL RIP RAP WITH THE EXCEPTION OF DITCH CHECKS.

ALL ADENDA TO THESE PLANS WILL BE POSTED TO WWW.MDOT.MS.GOV UNDER THE PROPOSAL ADDENDA COLUMN.
BIDDERS ARE ADVISED THAT HARD COPIES OF ANY ADDENDA FOR THIS PROJECT WILL NOT BE MAILED.
IT IS THE BIDDER'S RESPONSIBILITY TO CHECK AND SEE IF ANY ADDENDA HAVE BEEN POSTED FOR THIS PROJECT.

SEE BRIDGE PLANS FOR DETAILED INDEX SHEET(S), ESTIMATED AND SUMMARY OF QUANTITY
SHEETS, EROSION CONTROL SHEETS.

THE TOPOGRAPHY SHOWN IN THESE PLANS ARE FROM PREVIOUS PROJECTS WHICH WERE NOT COMPLETE PROJECTS. WHILE SOME ITEMS HAVE BEEN UPDATED AND SOME ITEMS MAY HAVE BEEN REMOVED ON THE PREVIOUS PROJECTS, THE
CONTRACTOR WILL BE RESPONSIBLE FOR VERIFYING WHICH ITEMS ARE EXISTING AND WHICH ITEMS HAVE BEEN REMOVED IN ORDER TO INSURE THAT EXISTING ITEMS ARE NOT DAMAGED. ALL COST ASSOCIATED WITH VERIFYING

THESE ITEMS AND FOR INSURING ITEMS WHICH WILL BE REQUIRED FOR FUTURE WORK ARE PROTECTED WILL BE COST ABSORBED IN OTHER BID ITEMS. THE CONTRACTOR IS RESPONSIBLE FOR NOTIFYING THE MDOT WHICH EXISTING

ITEMS REQUIRED FOR FUTURE WORK ARE DAMAGED PRIOR TO COMMENCING WORK.
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