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TS-4

TS-5

TS-6

TS-7

SQ-1

SQ-2

ESTIMATED QUANTITIES - MILLING

ESTIMATED QUANTITIES - FAILED AREA REPAIR
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TYPICAL SECTION - I-20 AND I-55 (TERRY ROAD)
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INDEX.DGN

PAVEMENT MARKING DETAILS FOR 2 & 4-LANE DIVIDED ROADWAYS PM-112-01-99

GUARD RAIL: BRIDGE END SECTION - TYPE A & C GR-2

GUARD RAIL: "W" BEAM (WOOD POSTS)

GUARD RAIL: "W" BEAM (STEEL POSTS)

GR-1

GR-1B

3-01-02

3-01-02

TYPICAL INSTALLATION OF DELINEATORS

TYPICAL GUARD RAIL DELINEATION

SN-8A

SN-8C3-01-02

6120

6180

6182

6184

6236

6234

TRAFFIC CONTROL PLAN FOR POSTED SPEED LIMIT OF LESS THAN 65 MPH (4-LANE:

MEDIAN LANE OR OUTSIDE LANE CLOSURE) (WORK DAY ONLY)

TRAFFIC CONTROL PLAN FOR POSTED SPEED LIMIT OF 65 OR 70 MPH (INTERSTATE AND OTHER 4-LANE

HIGHWAYS) (MEDIAN LANE OR OUTSIDE LANE CLOSURE) (WORK DAY ONLY)

TCP-2 6251

TCP-5 6254

TRAFFIC CONTROL PLAN MOBILE OPERATIONS MULTILANE ROADS AND TWO-LANE ROADS TCP-11 626012-01-99

DETAILS OF OUTSIDE LANE CLOSURE AT EXIT AND ENTRANCE RAMPS TCP-12 6261

TRAFFIC CONTROL PLAN FOR TEMPORARY CONSTRUCTION CROSSOVER (WORK DAY ONLY) TCP-13 6262

TRAFFIC CONTROL PLAN: UNEVEN PAVEMENT DETAILS TCP-14 6263

TEMPORARY STRIPING FOR TRAFFIC CONTROL 2-LANE AND 4-LANEDIVIDED HIGHWAYS TCP-15 626412-01-99

STANDARD DRAWING SHEETS  (14)

TOTAL SHEETS = 86

STANDARD ROADSIDE SIGN ASSEMBLY AND INSTALLATION SN-4 6225

106388-301000 & 302000 & 303000



GENERAL NOTES GENERAL NOTES

1. Removal of existing stripe on the bridges will be required.  All permanent stripe will be placed as

  prior to opening area to traffic. Temporary stripe is to be placed in the same location and configuration as the 
  permanent stripe and will only be paid one time per lift.

2. Potholes that may exist or occur in the existing pavement are to be patched in a timely manner and prior to 
   beginning the asphalt overlay. Patching of potholes shall be considered an absorbed pay item.

3. Temporary pavement transition joints (paper joints) shall be at least three (3) paper widths long, shall be used 

   as a substitute for treated paper.

  areas in accordance with the Traffic Control Plan and the MUTCD (Latest Edition).  The cost is to be included 
  in the price bid for Pay Item No. 907-618-A001, Maintenance of Traffic unless shown on the Construction 

 Signing Schedule. Fluorescent orange sheeting shall be used on all construction and traffic control signs except 

  construction signs and barricades will be paid for using the appropriate pay items. Traffic control signs and devices
  shall be kept clean and in satisfactory condition throughout the life of the project.

5. It shall be the responsibility of the Contractor to protect existing structures such as pipes, inlets, aprons, bridges, 
  etc. from damage which might occur during construction. The Contractor shall replace or repair, as directed by the  
  Engineer, any structures damaged during the life of the contract.  No payment will be made for replacement or repair
  of damaged items.  The Contractor shall also take all the necessary  measures to protect the bridge decks during the 
  asphalt paving operation.

7. Permanent pavement markers are to be placed in accordance with the attached drawings and Standard Drawings.  

8. The Contractor shall on a daily basis, remove all debris from within the roadway and a 30-foot clear zone which, 
  in the opinion of the Engineer, is a hazard to the traveling public.  This activity shall begin with the beginning of 
  work or the beginning of the contract time, whichever comes first.  No direct payment will be made for the debris
  removal; the cost is to be included in the prices of items bid.  Failure of the Contractor to remove the debris as 
  prescribed herein shall be just cause for withholding the monthly progress estimate payment or suspending active 
  operations until the debris is satisfactorily removed by the Contractor. As described in the applicable Notice-To-
  Bidders, final project cleanup is required and will be completed immediately prior to the final inspection.

9. Rumble strips will be placed from the BOP to the EOP on the mainline outside and inside shoulders in 
   accordance with sheet RS-5.

10. Incidental work such as removing vegetation, shaping and compacting shoulders, removing and resetting signs 
  and/or, removing excess asphalt material, project clean-up, and other items of incidental work necessary to complete 
  the project will not be measured for separate payment and will be considered included in the prices of items bid.

11. Voids created by the removal of post, concrete anchors, footing, etc. shall be back filled and compacted in accordance 
  with Section 203 of the Mississippi Standard Specifications for Road and Bridge Construction, the cost of this shall be
  included in other bid items.

12. Any signs that are in conflict shall be removed, reset, and/or relocated by the Contractor as directed by the Engineer. 
   Existing signs in conflict if not required to be removed shall be covered. The cost of which shall be included in other bid items.

13. The area beneath the installed guardrail is to graded to restore the appropriate slope and grade.  No separate 
  payment will be made for the work; therefore, the cost should be included in other bid items.
 

15. Where applicable the existing shoulders are to be graded to match the new pavement elevation by placing variable 
   depth Granular Material (Class 5, Group E) on the existing shoulders once all existing material has been utilized. 
   Placement of the granular material on the finished asphalt course shall not be permitted. The material shall be bladed, 
   rolled, and compacted to a finished slope of four percent (4%). Placement of this material shall be performed to provide
   a uniform and   compacted shoulder with a minimum depth and width of material placed. Shoulders with adequate 
   shoulder material in place shall be bladed to a slope of four percent (4%). The cost of blading will be an absorbed item 
   and is not to be included in the price of pay items bid. Any excess material generated will be removed at no additional
   cost and will be considered included in the prices of items bid.

16. Roadside construction signs, barrels, etc. shall be placed in accordance with the attached drawings or as directed by 
   the Engineer. 

17. Some work is required outside of the project limits.  No additional compensation will be made for such work except as 
   provided by specific pay items.

18. Where milling of the roadway lanes is required, the Contractor shall mill outside shoulders concurrently with travel lanes
   to prevent pooling or standing of water on the milled surface. 

19. Removal of raised pavement markers that are in conflict with required construction is not considered a separate pay
   item. The cost is to be absorbed in other items bid.

20. Milled transitions will  be required at all interchange ramps and bridge ends to maintain profile grade.

21. The location and spacing of signs are approximate and may be adjusted as necessary to fit field conditions.

22. All plastic drums shall have a ballasting collar made from recycled truck tires or other suitable material.

23. Work on structures for this project may require excavation in the immediate vicinity of traffic.Therefore, the risk of a failure 
   occurring during excavation requires that extreme cautions be exercised.  The Contractor shall be responsible for placing 
   what bracing, shoring, or ground support system that is deemed necessary to prevent a failure and protect the persons 
   working near the excavation, the public that may be above the excavation or any structures adjacent to the excavation.  
   All costs for designing, drawing, and constructing the facility shall be included in the price bid for contract items.

24. The Contractor shall cover any temporary traffic control signs in the Traffic Control Plan that do not apply to the 
   current phase.

25. Temporary striping will be 4" paint along roadway and 4" paint across the bridges. The 4" stripe will be paid under the 
   619 pay items (temporary traffic stripe).

26.Bidders are advised that hard copies of any addenda for this project will no longer be mailed.  All addenda for this project 
   will be posted to www.mdot.ms.gov under the Proposal  Addenda column.   It is the  bidder's  responsibility to  check and  
   see if any addenda  have  been  posted  for  this  project.   Please  contact  Contract  Administration Division at 601-359-7700 
   for any questions regarding electronic addenda.

27. Contractor shall locate all joints for sawing and sealing prior to milling operations. 
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6. Milling, with the exception of spot milling, will not begin until an approved asphalt mix design has been received, nor until

such time that, in the opinion of the Engineer, weather conditions have been consistently suitable enough to allow
placement of the asphalt after the milling operations. milling will be limited to the area in a single lane established

by the Engineer, which in his judgement, can be overlayed the same day. The contractor will not exceed that area.

The milled lane shall not be opened to traffic until asphalt has been replaced.

14. Half of the milling quantity up to 10,000 tons maximum to remain property of the state. The contractor shall haul

and provide an operator and equipment to stockpile the milling at the maintenance yard on Highway 51.

  thermoplastic. Temporary traffic stripe will be required immediately after the milling and/or required overlay and

   at milled tie-ins, and shall be adequately maintained. Sand or dirt from the edge of roadway shall not be used 

  those designated in the plans to be black legend and border on white background.  Standard roadside 

  provide all signs and traffic control devices necessary to safely maintain traffic around and through the work 
4. The Contractor shall erect and maintain construction signing, as per attached standard drawing SN-4,  and 

that 106388-301000 & 302000 & 303000 is the correct number.

28. Anywhere in these plans reference is made to FMS Con :106388-301000 & 302000, it shall be understood

106388-301000 & 302000 & 303000




