#### SECTION 905 -- PROPOSAL (CONTINUED)

I (We) hereby certify by digital signature and electronic submission via Bid Express of the Section 905 proposal below, that all certifications, disclosures and affidavits incorporated herein are deemed to be duly executed in the aggregate, fully enforceable and binding upon delivery of the bid proposal. I (We) further acknowledge that this certification shall not extend to the bid bond or alternate security which must be separately executed for the benefit of the Commission. This signature does not cure deficiencies in any required certifications, disclosures and/or affidavits. I (We) also acknowledge the right of the Commission to require full and final execution on any certification, disclosure or affidavit contained in the proposal at the Commission's election upon award. Failure to so execute at the Commission's request within the time allowed in the Standard Specifications for execution of all contract documents will result in forfeiture of the bid bond or alternate security.

Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following addendum (addenda):

ADDENDUM NO.	<b>1</b> DATED	4/19/201	6 ADDENDUM N	IO. DATED	
ADDENDUM NO	DATED		ADDENDUM N		
Number  1 Revised Tab	Description  Description  Description  Description  Description  Description	lo. 6317;	TOTAL ADDENDA: (Must agree with total a Respectfully Submitted DATE  BY  TITLE  ADDRESS  CITY, STATE, ZIP  PHONE  FAX	1 addenda issued prior to openin	
To be filled in if a cor	poration)	*			
Our corporation of the corporati	on is chartered under the resses of the executives a	Laws of the	e State of	ar	nd the names,
Pre	esident			Address	
Se	cretary			Address	
Tre	easurer			Address	

The following is my (our) itemized proposal.

IM-0020-01(202)/105923301

Warren County(ies)

Revised 01/26/2016

# MISSISSIPPI DEPARTMENT OF TRANSPORTATION TABLE OF CONTENTS

## PROJECT: IM-0020-01(202)/105923301 - Warren

## **RE-ADVERTISEMENT NOTICE TO BIDDERS NO. 6223**

Section 901 - Advertisement

907-101-4

907-102-12

Definitions

Section 904 - Notice to	o Bidders		
#1	Governing Specifications		
#3	Final Cleanup		
#640	Fiber Reinforced Concrete		
#927	Use of Fly Ash in Stone Matrix Asphalt (SMA)		
#1405	Errata & Modifications to 2004 Standard Specifications		
#1928	Federal Bridge Formula		
#2382	Status of ROW, w/ Attachments		
#3131	Temporary Traffic Paint		
#3893	Petroleum Products Base Price		
#4189	Rumble Stripe		
#4214	Safety Apparel		
#4526	Electronic Addendum Process		
#4565	Manual on Uniform Traffic Control Devices (MUTCD)		
#5044	Questions Regarding Bidding		
#5053	Contractor Correspondence		
#5080	Standard Drawings		
#5266	Disadvantaged Business Enterprise, w/ Supplement		
#5405	Traffic Control Devices		
#5411	Safety Edge		
#5412	Weight Limits		
#5556	DUNS Requirement for Federal Funded Projects		
#5824	Adjustments for Bituminous Materials		
#5865	Non-Quality Control / Quality Assurance Concrete		
#5866	Payroll Requirements		
#5896	DBE Forms, Participation and Payment		
#5972	Contract Time		
#5973	Specialty Items		
#5974	Scope of Work		
#5975	Lane Closure Restrictions		
#6234	A + B Bidding		
#6235	Liquidated Damages		
#6317	Cooperation Between Contractors		
906	Required Federal Contract Provisions FHWA 1273, w/Supplements		
Section 907 - Special Provisions			
007 101 4	D & :/:		

Bidding Requirements and Conditions

# PROJECT: IM-0020-01(202)/105923301 - Warren

907-103-11	Award and Execution
907-104-5	Scope of Work
907-104-6	Partnering Process
907-105-8	Control of Work
907-107-13	Legal Relations and Responsibility to Public, w/Supplement
907-108-37	Prosecution and Progress, w/ Supplement
907-109-8	Measurement and Payment
907-110-2	Wage Rates
907-304-13	Granular Courses
907-401-5	Stone Matrix Asphalt (SMA), w/ Supplement
907-401-7	Asphalt Pavements, w/ Supplement
907-403-13	Stone Matrix Asphalt (SMA), w/ Supplement
907-403-14	Asphalt Pavements
907-406-4	Cold Milling
907-407-2	Tack Coat
907-413-5	Sawing & Sealing Transverse Joints in Asphalt Pavement
907-501-6	Portland Cement Concrete Pavement
907-601-1	Structural Concrete
907-618-9	Placement of Temporary Traffic Stripe
907-618-13	Temporary Construction Signs
907-618-14	Additional Signing Requirements, w/ Supplement
907-619-5	Changeable Message Signs
907-626-5	Inverted Profile Thermoplastic Traffic Stripe
907-626-25	Thermoplastic Traffic Markings
907-680-1	Portable Construction Lighting
907-701-5	Hydraulic Cement, w/ Supplement
907-702-5	Specifications for Bituminous Materials
907-703-12	Aggregates, w/ Supplement
907-707-5	Joint Material
907-710-1	Fast Dry Solvent Traffic Paint
907-711-4	Synthetic Structural Fiber Reinforcement
907-713-6	Admixtures for Concrete
907-714-3	Stabilizing Fibers
907-714-8	Miscellaneous Materials
907-720-2	Pavement Marking Materials
907-804-19	Concrete Bridges and Structures, w/ Supplement

Section 905 - Proposal, Proposal Bid Items, Combination Bid Proposal

Certification of Performance - Prior Federal-Aid Contracts

Certification Regarding Non-Collusion, Debarment and Suspension

SAM.GOV Registration and DUNS Number

Section 902 - Contract Form

Section 903 - Contract Bond Forms

Form -- OCR-485

(REVISIONS TO THE ABOVE WILL BE INDICATED ON THE SECOND SHEET OF SECTION 905 AS ADDENDA)
04/18/2016 08:38 AM

### MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 6317 CODE: (SP)

**DATE:** 04/14/2016

**SUBJECT:** Cooperation Between Contractors

PROJECT: IM-0020-01(202) / 105923301 - Warren County

The Bidder's attention is hereby called to Subsection 105.07, Cooperation between Contractors, of the 2004 Edition of the Mississippi Standard Specifications for Road and Bridge Construction.

Bidders are hereby advised that the Louisiana Department of Transportation and Development will have a permanent lane closure on the west end of the Mississippi River Bridge throughout the duration of this project. Bidders are hereby advised that their paving operations, scheduling, and traffic control will have to take this into consideration when paving in any area that the lane closures may come in conflict with each other.

The Contractor shall cooperate in all respects and shall coordinate construction of all phases of work with the Contractor of the adjoining project. Failure to coordinate work schedules, such as but not limited to lane closures, shall not be reason to modify contract time.