

SECTION 905 -- PROPOSAL (CONTINUED)

I (We) hereby certify by digital signature and electronic submission via Bid Express of the Section 905 proposal below, that all certifications, disclosures and affidavits incorporated herein are deemed to be duly executed in the aggregate, fully enforceable and binding upon delivery of the bid proposal. I (We) further acknowledge that this certification shall not extend to the bid bond or alternate security which must be separately executed for the benefit of the Commission. This signature does not cure deficiencies in any required certifications, disclosures and/or affidavits. I (We) also acknowledge the right of the Commission to require full and final execution on any certification, disclosure or affidavit contained in the proposal at the Commission's election upon award. Failure to so execute at the Commission's request within the time allowed in the Standard Specifications for execution of all contract documents will result in forfeiture of the bid bond or alternate security.

Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following addendum (addenda):

ADDENDUM NO. 1 DATED 4/19/2016 ADDENDUM NO. DATED
 ADDENDUM NO. DATED ADDENDUM NO. DATED

Number	Description
1	Revised Table of Contents; Revised NTB No. 6195; Add NTB No. 6196; BidItems; Progress Schedule; Amendment EBS Download Required.

TOTAL ADDENDA: 1
 (Must agree with total addenda issued prior to opening of bids)

Respectfully Submitted,

DATE _____

 Contractor

BY _____
 Signature

TITLE _____

ADDRESS _____

CITY, STATE, ZIP _____

PHONE _____

FAX _____

E-MAIL _____

(To be filled in if a corporation)

Our corporation is chartered under the Laws of the State of _____ and the names, titles and business addresses of the executives are as follows:

 President Address

 Secretary Address

 Treasurer Address

The following is my (our) itemized proposal.

MP-1015-58(002)/305719301

Pontotoc County(ies)

**MISSISSIPPI DEPARTMENT OF TRANSPORTATION
TABLE OF CONTENTS**

PROJECT: MP-1015-58(002)/305719301 - Pontotoc

Section 901 - Advertisement

Section 904 - Notice to Bidders

#1	Governing Specifications
#3	Final Cleanup
#1405	Errata & Modifications to 2004 Standard Specifications
#1928	Federal Bridge Formula
#3131	Temporary Traffic Paint
#3893	Petroleum Products Base Price
#4189	Rumble Stripe
#4214	Safety Apparel
#4473	Alternate Crushed Stone Base Bid Items
#4526	Electronic Addendum Process
#4565	Manual on Uniform Traffic Control Devices (MUTCD)
#5044	Questions Regarding Bidding
#5053	Contractor Correspondence
#5405	Traffic Control Devices
#5411	Safety Edge
#5412	Weight Limits
#5824	Adjustments for Bituminous Materials
#5866	Payroll Requirements
#6195	Contract Time
#6196	Asphalt Changes

Section 907 - Special Provisions

907-101-4	Definitions
907-102-12	Bidding Requirements and Conditions
907-103-11	Award and Execution
907-104-5	Scope of Work
907-104-6	Partnering Process
907-105-8	Control of Work
907-107-13	Legal Relations and Responsibility to Public, w/Supplement
907-108-37	Prosecution and Progress, w/ Supplement
907-109-8	Measurement and Payment
907-304-13	Granular Courses
907-401-7	Asphalt Pavements, w/ Supplement
907-403-14	Asphalt Pavements
907-406-4	Cold Milling
907-407-2	Tack Coat
907-618-9	Placement of Temporary Traffic Stripe
907-618-13	Temporary Construction Signs
907-626-5	Inverted Profile Thermoplastic Traffic Stripe
907-626-25	Thermoplastic Traffic Markings
907-702-5	Specifications for Bituminous Materials

PROJECT: MP-1015-58(002)/305719301 - Pontotoc

907-703-12 Aggregates, w/ Supplement
907-710-1 Fast Dry Solvent Traffic Paint
907-720-2 Pavement Marking Materials

Section 905 - Proposal, Proposal Bid Items, Combination Bid Proposal
State Board of Contractors Requirement
State Certification Regarding Non-Collusion, Debarment and Suspensions
Section 902 - Contract Form
Section 903 - Contract Bond Forms

Progress Schedule

(REVISIONS TO THE ABOVE WILL BE INDICATED ON THE SECOND SHEET
OF SECTION 905 AS ADDENDA)

04/19/2016 03:32 PM

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 6195

CODE: (SP)

DATE: 04/19/2016

SUBJECT: Contract Time

PROJECT: MP-1015-58(002) / 305719301 -- Pontotoc County

The completion of work to be performed by the Contractor for this project will not be a specified date but shall be when all allowable working days are assessed, or any extension thereto as provided in Subsection 907-108.06. It is anticipated that the Notice of Award will be issued no later than **May 10, 2016** and the effective date of the Notice to Proceed / Beginning of Contract Time will be between **May 23, 2016 and August 11, 2016**.

The Contractor shall request a Notice to Proceed / Beginning of Contract Time date between the date of **May 23, 2016 and August 11, 2016**.

Should the Contractor not request a Notice to Proceed by **August 11, 2016**, the date for the Notice to Proceed / Beginning of Contract Time will be **August 11, 2016**.

49 Working Days have been allowed for the completion of work on this project.

The progress schedule for this project shows the Notice to Proceed / Beginning of Contract time starting at the latest possible date. If the Contractor request a Notice to Proceed earlier than this date, the Contractor shall submit a revised progress schedule showing the work beginning at the new Notice to Proceed / Beginning of Contract Time date.

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 6196

CODE: (SP)

DATE: 04/20/2016

SUBJECT: Asphalt Changes

PROJECT: MP-1015-58(002) / 305719301 – Pontotoc County

Bidders are hereby advised that Summary of Quantities sheets in the Plans do not include pay item no. 907-403-A024, 19-mm, MT, Asphalt Pavement. A Quantity of **1430 Tons** for this pay item has been added to the bid items to be used for backfilling with asphalt as described in the typical sections.

Bidders are also advised that the Quantity for pay item no. 907-403-A022, 9.5-mm, MT, Asphalt Pavement has been revised to **16,824 Tons**. The bid items are correct.

Mill and Overlay approximately 11 miles of SR 15 from the Chickasaw County Line to SR 41, known as State Project No. MP-1015-58(002) / 305719301 in Pontotoc County.

Line No.	Item Code	Adj Code	Quantity	Units	Description [Fixed Unit Price]
Roadway Items					
0010	202-B005		2,167	Square Yard	Removal of Asphalt Pavement, All Depths
0020	202-B076		1,538	Linear Feet	Removal of Traffic Stripe
0030	203-G003	(E)	1,625	Cubic Yard	Excess Excavation, FM, AH
0040	423-A001		21	Mile	Rumble Strips, Ground In
0050	619-A1002		42	Mile	Temporary Traffic Stripe, Continuous White
0060	619-A2002		20	Mile	Temporary Traffic Stripe, Continuous Yellow
0070	619-A4006		16	Mile	Temporary Traffic Stripe, Skip Yellow
0080	619-A5002		5,506	Linear Feet	Temporary Traffic Stripe, Detail, Paint
0090	619-A6001		1,443	Linear Feet	Temporary Traffic Stripe, Legend
0100	620-A001		1	Lump Sum	Mobilization
0110	627-J001		468	Each	Two-Way Clear Reflective High Performance Raised Markers
0120	627-L001		1,032	Each	Two-Way Yellow Reflective High Performance Raised Markers
0130	907-304-A008	(GY)	540	Cubic Yard	Granular Material, LVM, Class 3, Group C
0140	907-403-A022	(BA1)	16,824	Ton	9.5-mm, MT, Asphalt Pavement
0145	907-403-A024	(BA1)	1,430	Ton	19-mm, MT, Asphalt Pavement
0150	907-406-D001		185,487	Square Yard	Fine Milling of Bituminous Pavement, All Depths
0160	907-407-A001	(A2)	15,485	Gallon	Asphalt for Tack Coat
0170	907-618-A001		1	Lump Sum	Maintenance of Traffic
0180	907-618-B001		1	Square Feet	Additional Construction Signs [\$10.00]
0190	907-626-B004		21	Mile	6" Thermoplastic Traffic Stripe, Continuous White
0200	907-626-D003		10	Mile	6" Thermoplastic Traffic Stripe, Skip Yellow
0210	907-626-E004		8	Mile	6" Thermoplastic Traffic Stripe, Continuous Yellow
0220	907-626-G004		4,319	Linear Feet	Thermoplastic Detail Stripe, White
0230	907-626-G005		1,187	Linear Feet	Thermoplastic Detail Stripe, Yellow
0240	907-626-H004		1,443	Linear Feet	Thermoplastic Legend, White
ALTERNATE GROUP AA NUMBER 1					
0250	907-304-H002	(GY)	2,445	Cubic Yard	3/4" and Down Crushed Stone Base, LVM
ALTERNATE GROUP AA NUMBER 2					
0260	907-304-H003	(GY)	2,445	Cubic Yard	Size 610 Crushed Stone Base, LVM
ALTERNATE GROUP AA NUMBER 3					
0270	907-304-H004	(GY)	2,445	Cubic Yard	Size 825B Crushed Stone Base, LVM
ALTERNATE GROUP BB NUMBER 1					
0280	907-626-K003		694	Linear Feet	6" Inverted Profile Thermoplastic Traffic Stripe, Skip Yellow

Line No.	Item Code	Adj Code	Quantity	Units	Description [Fixed Unit Price]
0290	907-626-L001		1,388	Linear Feet	6" Inverted Profile Thermoplastic Traffic Stripe, Continuous Yellow
ALTERNATE GROUP BB NUMBER 2					
0300	628-J002		1,388	Linear Feet	6" High Performance Cold Plastic Traffic Stripe, Continuous White
0310	628-L002		694	Linear Feet	6" High Performance Cold Plastic Traffic Stripe, Skip Yellow

